Advertisement of Highway Bid Letting

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on December 02, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

	ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
*	1.	PT 0050(132)384 (PCN 07E9)	Yankton SWPPP = 0.25 AC	0.013	Berm Repair, Rip Rap	SD50 - Str 0.8 E of US81 over Marne Ck
*	2.	CIP 2026-032 ( ) (PCN X07C)	Yankton	---	Channel Armoring & Pedestrian Bridge Wingwall Repairs	Pedestrian Bridge Adjacent to SD50 0.8 E of US81 over Marne Creek in Yankton
**	3.	P-B 0248(12)217 (PCN 06G7)	Jones, Lyman SWPPP = 61.00 AC	2.357	Structures ((2) 3-12x12 CIP or Precast, (3) 3-14x14 CIP or Precast, 106' Steel Girder Bridge) & Approach Grading	SD248 - Strs 4.9 W of Lyman Co Line Over Medicine Ck, 3.9 W of Lyman Co Line Over Medicine Ck, 3.1 W of Lyman Co Line Over Medicine Ck, 0.2 W of Lyman Co Line Over Medicine Ck, 1.0 W of US 83 Over Medicine Ck, 2.1 W of Lyman Co Line over Medicine Ck
**	4.	P-B 0248(16)173 (PCN 06NH)	Jackson SWPPP = 5.01 AC	0.290	Structures (3-12x9 CIP or Precast RCBC & 4-12x8 CIP or Precast RCBC), Approach Grading	SD248 - Strs 1.7 W of Belvidere over Brave Bull Ck, 0.4 E of Belvidere over Brave Bull Ck
	5.	P TAPU(39) (PCN 09FW)	Pennington SWPPP = 0.26 AC	0.386	Grading, PCC Sidewalk & Culverts	Box Elder - Along S Ellsworth Rd fm County HWY 1416 to 1/2 block N of Ruhe Ln
	6.	P-B 0079(91)178, NH 0073(86)190 (PCN 07WM, 09E0)	Harding, Perkins SWPPP = 0.10 AC	---	LSDC Overlay, Approach Pavement, Berm Repair, Modify End Block, Joint Replacement, Rip Rap	SD79 - 21.4 S of the SD20 Jct over the Moreau River
	7.	IM 0293(122)82 (PCN 0AF8)	Minnehaha	0.169	Median Crossovers	I29 N & S - 0.5 S & 0.5 N of Exit 82 (Benson Rd)
	8.	PH 0385(58)61 (PCN 06K6)	Custer SWPPP = 1.20 AC	0.444	Modify Intersection	US385 - Jct of Carroll Creek Rd

*** Indicates combination bids**

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1. PT 0050(132)384
Work Type 13
Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662 **Phone: 605/668-2929**
DBE Goal: NONE **Contract Id: 10185** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Remove Pipe for Reset	Ft	4.000
4	Remove Pipe End Section for Reset	Each	1.000
5	Reset Pipe	Ft	4.000
6	Reset Pipe End Section	Each	1.000
7	Class M6 Concrete	CuYd	0.800
8	Reinforcing Steel	Lb	22.000
9	Flagging	Hour	20.000
10	Traffic Control Signs	SqFt	160.000
11	Traffic Control, Miscellaneous	LS	1.000
12	Type C Advance Warning Arrow Board	Each	1.000
13	Class B Riprap	Ton	1,686.800
14	Partially Grouted Class B Riprap	Ton	19.100
15	Erosion Control	LS	1.000
16	12" Diameter Erosion Control Wattle	Ft	200.000
17	Type B Drainage Fabric	SqYd	1,137.000

2. CIP 2026-032 ( )
Work Type 13
Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662 **Phone: 605/668-2929**
DBE Goal: NONE **Contract Id: 10221** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Remove Timber Retaining Wall	Ft	20.000
4	Unclassified Excavation	CuYd	64.000
5	Water for Vegetation	MGal	17.300
6	Placing Topsoil	CuYd	48.000
7	Contractor Furnished Topsoil	CuYd	48.000
8	Structure Excavation, Retaining Wall	CuYd	75.000
9	Extract Pile	Each	2.000
10	Timber Bearing Pile, Furnish and Drive	Ft	120.000
11	Treated Timber Retaining Wall	SqFt	140.000
12	Traffic Control, Miscellaneous	LS	1.000
13	Class B Riprap	Ton	81.000
14	Erosion Control	LS	1.000
15	12" Diameter Erosion Control Wattle	Ft	100.000
16	Type B Drainage Fabric	SqYd	84.000
17	Articulated Concrete Mattress	SqYd	150.000

3. P-B 0248(12)217
Work Type 2 or Work Type 9 or Work Type 12
Area Engineer: Dean VanDeWiele, 104 S Garfield, Pierre, SD, 57501-5405 **Phone: 605/773-5294**
DBE Goal: NONE **Contract Id: 9989** **See Special Provisions for Completion Requirements**

1	Maintenance of Traffic Diversion(s)	LS	1.000
2	Remove Traffic Diversion(s)	LS	1.000
3	Mobilization	LS	1.000
4	Reestablish Right-of-Way and Property Corner	Each	123.000
5	Reestablish Public Land Survey System Corner	Each	5.000
6	Grade Staking	Mile	3.351
7	Final Cross Section Survey	Mile	3.351
8	Miscellaneous Staking	Mile	6.702

9	Slope Staking	Mile	3.351
10	Structure Staking	Each	6.000
11	Engineer Directed Surveying/Staking	Hour	40.000
12	Bridge Elevation Survey	LS	1.000
13	Checker	LS	1.000
14	Construction Schedule, Category II	LS	1.000
15	Training Program	Hour	1,000.000
16	Clearing	LS	1.000
17	Remove Traffic Sign	Each	6.000
18	Remove Delineator	Each	47.000
19	Remove Fence	Ft	23,085.000
20	Remove Beam Guardrail	Ft	3,732.000
21	Remove Sediment	CuYd	57.400
22	Remove Silt Fence	Ft	2,295.000
23	Remove Sign for Reset	Each	15.000
24	Unclassified Excavation	CuYd	347,001.000
25	Contractor Furnished Borrow Excavation	CuYd	45,458.000
26	Muck Excavation	CuYd	513.000
27	Undercutting	CuYd	31,462.000
28	Water for Embankment	MGal	4,734.900
29	Water for Granular Material	MGal	510.800
30	Select Granular Backfill	Ton	14.700
31	Placing Topsoil	CuYd	28,004.000
32	Incidental Work, Grading	LS	1.000
33	Incidental Work, Structure	LS	1.000
34	Base Course, Salvaged	Ton	31,007.500
35	Base Course, Salvaged, State Furnished	Ton	11,554.200
36	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	31,007.500
37	Compaction Sample	Each	9.000
38	MC-70 Asphalt for Prime	Ton	70.200
39	SS-1h or CSS-1h Asphalt for Tack	Ton	31.000
40	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	11.900
41	Blotting Sand for Prime	Ton	171.200
42	Sand for Flush Seal	Ton	121.700
43	Cold Milling Asphalt Concrete	SqYd	41,528.000
44	Structural Steel	LS	1.000
45	Membrane Sealant Expansion Joint	Ft	75.800
46	Structure Excavation, Bridge	CuYd	24.000
47	Pipe Culvert Undercut	CuYd	83.000
48	Bridge End Embankment	CuYd	1,910.000
49	Granular Bridge End Backfill	CuYd	183.000
50	Approach Slab Underdrain Excavation	CuYd	13.000
51	Precast Concrete Headwall for Drain	Each	6.000
52	18" RCP Class 2, Furnish	Ft	28.000
53	18" RCP, Install	Ft	28.000
54	24" RCP Class 2, Furnish	Ft	70.000
55	24" RCP Class 3, Furnish	Ft	232.000
56	24" RCP Class 4, Furnish	Ft	70.000
57	24" RCP, Install	Ft	372.000
58	24" RCP Sloped End, Furnish	Each	6.000
59	24" RCP Sloped End, Install	Each	6.000
60	18" RCP Safety End, Furnish	Each	1.000
61	18" RCP Safety End, Install	Each	1.000
62	18" CMP 14 Gauge, Furnish	Ft	22.000
63	18" CMP 16 Gauge, Furnish	Ft	120.000
64	18" CMP, Install	Ft	142.000

65	48" CMP 14 Gauge, Furnish	Ft	90.000
66	48" CMP, Install	Ft	90.000
67	18" CMP Elbow, Furnish	Each	2.000
68	18" CMP Elbow, Install	Each	2.000
69	18" CMP Sloped End, Furnish	Each	1.000
70	18" CMP Sloped End, Install	Each	1.000
71	18" CMP Safety End, Furnish	Each	4.000
72	18" CMP Safety End, Install	Each	4.000
73	48" CMP Safety End with Bars, Furnish	Each	2.000
74	48" CMP Safety End, Install	Each	2.000
75	18" RCP to CMP Transition, Furnish	Each	1.000
76	18" Pipe Transition, Install	Each	1.000
77	6" PVC Encasement Pipe	Ft	294.000
78	Class A45 Concrete, Bridge Deck	CuYd	184.500
79	Concrete Approach Slab for Bridge	SqYd	172.300
80	Concrete Approach Sleeper Slab for Bridge	SqYd	37.900
81	Concrete Penetrating Sealer	SqYd	424.000
82	Deck Drain, Girder Bridge	Each	4.000
83	Reinforcing Steel	Lb	5,642.000
84	Epoxy Coated Reinforcing Steel	Lb	2,119.000
85	Stainless Reinforcing Steel	Lb	26,150.000
86	Preboring Pile	Ft	180.000
87	HP 12x63 Steel Test Pile, Furnish and Drive	Ft	90.000
88	HP 12x63 Steel Bearing Pile, Furnish and Drive	Ft	640.000
89	Type II Field Laboratory	Each	1.000
90	Type 2 Right-of-Way Fence	Ft	22,219.000
91	Type 2 Temporary Fence	Ft	22,462.000
92	2 Post Panel	Each	110.000
93	3 Post Panel	Each	4.000
94	Type 1 MGS	Ft	137.500
95	Type 1 Guardrail Transition	Each	2.000
96	Type 3 Guardrail Transition	Each	2.000
97	MGS MASH Tangent End Terminal	Each	4.000
98	2.0"x2.0" Perforated Tube Post	Ft	166.000
99	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	47.000
100	Guardrail Delineator	Each	16.000
101	Type 2 Object Marker Back to Back	Each	12.000
102	Flexible Object Marker Post	Each	4.000
103	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	13.200
104	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	22.800
105	Reset Sign	Each	15.000
106	High Build Waterborne Pavement Marking Paint, White	Gal	156.000
107	High Build Waterborne Pavement Marking Paint, Yellow	Gal	85.000
108	Flagging	Hour	2,856.000
109	Pilot Car	Hour	924.000
110	Traffic Control Signs	SqFt	3,235.200
111	Traffic Control, Miscellaneous	LS	1.000
112	Type 3 Barricade	Each	44.000
113	Temporary Pavement Marking	Mile	7.800
114	Detour and Restriction Signing	SqFt	380.000
115	Type A Frame and Grate	Each	2.000
116	2' x 3' Type B Drop Inlet	Each	2.000
117	Precast Drop Inlet Collar	Each	2.000
118	4" Perforated Dual Wall HDPE Pipe	Ft	128.000
119	4" Dual Wall HDPE Pipe	Ft	170.000
120	4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	1,450.000

121	Concrete Headwall for Underdrain	Each	2.000
122	Porous Backfill	Ton	443.600
123	Class B Riprap	Ton	2,756.000
124	Overburden Excavation for Riprap	CuYd	584.000
125	PVC Coated Bank and Channel Protection Gabion	CuYd	4.500
126	Type F Permanent Seed Mixture	Lb	1,354.000
127	Fertilizing	Ton	52.070
128	Fiber Reinforced Matrix	Ton	29.500
129	Soil Stabilizer	Acre	19.600
130	Perforated Geocell	SqFt	419.000
131	Type 3 Erosion Control Blanket	SqYd	15,024.000
132	12" Diameter Erosion Control Wattle	Ft	24,940.000
133	Remove and Reset Erosion Control Wattle	Ft	6,235.000
134	Surface Roughening	Acre	20.800
135	Shaping for Erosion Control Blanket	Ft	7,575.000
136	Low Flow Silt Fence	Ft	5,585.000
137	High Flow Silt Fence	Ft	3,596.000
138	Mucking Silt Fence	CuYd	637.000
139	Repair Silt Fence	Ft	2,295.000
140	Type B Drainage Fabric	SqYd	3,703.000
141	Impermeable Plastic Membrane	SqYd	28.000
142	Refurbish Single Mailbox	Each	2.000
143	Construction Entrance	Each	1.000
144	Railroad Protective Insurance	LS	1.000
145	Base Course	Ton	3.400
146	Structure Excavation, Box Culvert	CuYd	398.000
147	Box Culvert Undercut	CuYd	800.000
148	Class A45 Concrete, Box Culvert	CuYd	979.900
149	Reinforcing Steel	Lb	117,937.000
150	Class B Riprap	Ton	74.400
151	Type B Drainage Fabric	SqYd	92.000
152	Base Course	Ton	3.400
153	Structure Excavation, Box Culvert	CuYd	309.000
154	Box Culvert Undercut	CuYd	817.000
155	Controlled Density Fill	CuYd	73.900
156	14'x12' Precast Concrete Box Culvert, Furnish	Ft	162.000
157	14'x12' Precast Concrete Box Culvert, Install	Ft	162.000
158	14'x12' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
159	14'x12' Precast Concrete Box Culvert End Section, Install	Each	2.000
160	2-14'x12' Precast Concrete Box Culvert, Furnish	Ft	162.000
161	2-14'x12' Precast Concrete Box Culvert, Install	Ft	162.000
162	2-14'x12' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
163	2-14'x12' Precast Concrete Box Culvert End Section, Install	Each	2.000
164	Class B Riprap	Ton	87.300
165	Type B Drainage Fabric	SqYd	107.000
166	Base Course	Ton	3.400
167	Structure Excavation, Box Culvert	CuYd	391.000
168	Box Culvert Undercut	CuYd	749.000
169	Class A45 Concrete, Box Culvert	CuYd	925.700
170	Reinforcing Steel	Lb	109,943.000
171	Class B Riprap	Ton	74.400
172	Type B Drainage Fabric	SqYd	92.000
173	Base Course	Ton	3.400
174	Structure Excavation, Box Culvert	CuYd	289.000
175	Box Culvert Undercut	CuYd	767.000
176	Controlled Density Fill	CuYd	74.400

177	14'x12' Precast Concrete Box Culvert, Furnish	Ft	148.000
178	14'x12' Precast Concrete Box Culvert, Install	Ft	148.000
179	14'x12' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
180	14'x12' Precast Concrete Box Culvert End Section, Install	Each	2.000
181	2-14'x12' Precast Concrete Box Culvert, Furnish	Ft	148.000
182	2-14'x12' Precast Concrete Box Culvert, Install	Ft	148.000
183	2-14'x12' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
184	2-14'x12' Precast Concrete Box Culvert End Section, Install	Each	2.000
185	Class B Riprap	Ton	87.300
186	Type B Drainage Fabric	SqYd	107.000
187	Base Course	Ton	3.400
188	Structure Excavation, Box Culvert	CuYd	589.000
189	Box Culvert Undercut	CuYd	1,101.000
190	Class A45 Concrete, Box Culvert	CuYd	1,427.900
191	Reinforcing Steel	Lb	163,705.000
192	Class B Riprap	Ton	96.300
193	Type B Drainage Fabric	SqYd	117.000
194	Base Course	Ton	3.700
195	Structure Excavation, Box Culvert	CuYd	377.000
196	Box Culvert Undercut	CuYd	1,028.000
197	Controlled Density Fill	CuYd	84.700
198	2-12'x12' Precast Concrete Box Culvert, Furnish	Ft	360.000
199	2-12'x12' Precast Concrete Box Culvert, Install	Ft	360.000
200	2-12'x12' Precast Concrete Box Culvert End Section, Furnish	Each	4.000
201	2-12'x12' Precast Concrete Box Culvert End Section, Install	Each	4.000
202	Class B Riprap	Ton	119.100
203	Type B Drainage Fabric	SqYd	139.000
204	Base Course	Ton	3.400
205	Structure Excavation, Box Culvert	CuYd	287.000
206	Box Culvert Undercut	CuYd	728.000
207	Class A45 Concrete, Box Culvert	CuYd	690.300
208	Reinforcing Steel	Lb	88,754.000
209	Class B Riprap	Ton	96.300
210	Type B Drainage Fabric	SqYd	117.000
211	Base Course	Ton	3.400
212	Structure Excavation, Box Culvert	CuYd	270.000
213	Box Culvert Undercut	CuYd	707.000
214	Controlled Density Fill	CuYd	50.000
215	2-13'x12' Precast Concrete Box Culvert, Furnish	Ft	200.000
216	2-13'x12' Precast Concrete Box Culvert, Install	Ft	200.000
217	2-13'x12' Precast Concrete Box Culvert End Section, Furnish	Each	4.000
218	2-13'x12' Precast Concrete Box Culvert End Section, Install	Each	4.000
219	Class B Riprap	Ton	105.700
220	Type B Drainage Fabric	SqYd	127.000
221	Base Course	Ton	3.400
222	Structure Excavation, Box Culvert	CuYd	245.000
223	Box Culvert Undercut	CuYd	652.000
224	Class A45 Concrete, Box Culvert	CuYd	563.700
225	Reinforcing Steel	Lb	73,560.000
226	Class B Riprap	Ton	96.300
227	Type B Drainage Fabric	SqYd	117.000
228	Base Course	Ton	3.400
229	Structure Excavation, Box Culvert	CuYd	235.000
230	Box Culvert Undercut	CuYd	615.000
231	Controlled Density Fill	CuYd	42.400
232	2-13'x12' Precast Concrete Box Culvert, Furnish	Ft	160.000

233	2-13'x12' Precast Concrete Box Culvert, Install		Ft	160.000
234	2-13'x12' Precast Concrete Box Culvert End Section, Furnish		Each	4.000
235	2-13'x12' Precast Concrete Box Culvert End Section, Install		Each	4.000
236	Class B Riprap		Ton	105.700
237	Type B Drainage Fabric		SqYd	128.000
238	PG 58H-34 Asphalt Binder		Ton	691.200
239	Class HR Asphalt Concrete		Ton	15,024.900
240	PG 58H-34 Asphalt Binder		Ton	571.300
241	Class HR Asphalt Concrete		Ton	15,431.100

4. P-B 0248(16)173 **Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771** **Phone: 605/842-0810**

Work Type 2 or Work Type 9 or Work Type 12 **DBE Goal: NONE** **Contract Id: 9973** **See Special Provisions for Completion Requirements**

1	Maintenance of Traffic Diversion(s)	LS	1.000
2	Remove Traffic Diversion(s)	LS	1.000
3	Mobilization	LS	1.000
4	Incentive/Disincentive Pay	Day	0.000
5	Reestablish Right-of-Way and Property Corner	Each	28.000
6	Grade Staking	Mile	0.797
7	Miscellaneous Staking	Mile	0.502
8	Slope Staking	Mile	0.502
9	Structure Staking	Each	2.000
10	Engineer Directed Surveying/Staking	Hour	40.000
11	Construction Schedule, Category II	LS	1.000
12	Clearing	LS	1.000
13	Remove Fence	Ft	3,637.000
14	Remove Beam Guardrail	Ft	1,083.000
15	Remove Asphalt Concrete Pavement	SqYd	4,184.500
16	Remove Sediment	CuYd	2.300
17	Remove Erosion Control Wattle	Ft	250.000
18	Remove Silt Fence	Ft	1,188.000
19	Salvage Traffic Sign	Each	2.000
20	Remove Sign for Reset	Each	3.000
21	Unclassified Excavation	CuYd	17,468.000
22	Contractor Furnished Borrow Excavation	CuYd	11,903.000
23	Undercutting	CuYd	7,624.000
24	Water for Embankment	MGal	371.000
25	Water for Granular Material	MGal	65.100
26	Dust Control Chloride	Lb	6,000.000
27	Placing Topsoil	CuYd	1,956.000
28	Incidental Work, Structure	LS	1.000
29	Base Course	Ton	3,570.600
30	Base Course, Salvaged	Ton	1,847.000
31	Salvage and Stockpile Granular Material	Ton	1,847.000
32	Asphalt Concrete Composite	Ton	1,748.200
33	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	0.600
34	Precast Concrete Headwall for Drain	Each	4.000
35	Type II Field Laboratory	Each	1.000
36	Type 2 Right-of-Way Fence	Ft	3,936.000
37	Type 1 Temporary Fence	Ft	3,344.000
38	Type 1A Temporary Fence	Ft	1,173.000
39	2 Post Panel	Each	35.000
40	3 Post Panel	Each	6.000
41	Reset Sign	Each	3.000
42	High Build Waterborne Pavement Marking Paint, White	Gal	18.000
43	High Build Waterborne Pavement Marking Paint, Yellow	Gal	4.000
44	Flagging	Hour	100.000

45	Traffic Control Signs	SqFt	287.200
46	Traffic Control, Miscellaneous	LS	1.000
47	Type 3 Barricade	Each	10.000
48	Remove Pavement Marking, 4" or Equivalent	Ft	1,000.000
49	Temporary Pavement Marking	Ft	4,665.000
50	Detour and Restriction Signing	SqFt	1,197.000
51	4" Perforated Dual Wall HDPE Pipe	Ft	90.000
52	4" Dual Wall HDPE Pipe	Ft	32.000
53	Porous Backfill	Ton	26.000
54	Cover Crop Seeding	Bu	3.000
55	Type G Permanent Seed Mixture	Lb	95.000
56	Fertilizing	Ton	1.800
57	Mulching	Ton	2.100
58	Bonded Fiber Matrix	Ton	5.100
59	Type 3 Erosion Control Blanket	SqYd	1,002.000
60	12" Diameter Erosion Control Wattle	Ft	1,000.000
61	Remove and Reset Erosion Control Wattle	Ft	250.000
62	Surface Roughening	Acre	3.400
63	Shaping for Erosion Control Blanket	Ft	367.000
64	Low Flow Silt Fence	Ft	4,750.000
65	Mucking Silt Fence	CuYd	330.000
66	Repair Silt Fence	Ft	1,188.000
67	Type B Drainage Fabric	SqYd	116.000
68	Impermeable Plastic Membrane	SqYd	50.000
69	Construction Entrance	Each	2.000
70	Structure Excavation, Box Culvert	CuYd	141.000
71	Box Culvert Undercut	CuYd	429.000
72	Class A45 Concrete, Box Culvert	CuYd	323.400
73	Reinforcing Steel	Lb	54,860.000
74	Class B Riprap	Ton	74.400
75	Type B Drainage Fabric	SqYd	92.000
76	Structure Excavation, Box Culvert	CuYd	136.000
77	Box Culvert Undercut	CuYd	406.000
78	Controlled Density Fill	CuYd	36.400
79	12'x9' Precast Concrete Box Culvert, Furnish	Ft	80.000
80	12'x9' Precast Concrete Box Culvert, Install	Ft	80.000
81	12'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
82	12'x9' Precast Concrete Box Culvert End Section, Install	Each	2.000
83	2-12'x9' Precast Concrete Box Culvert, Furnish	Ft	80.000
84	2-12'x9' Precast Concrete Box Culvert, Install	Ft	80.000
85	2-12'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
86	2-12'x9' Precast Concrete Box Culvert End Section, Install	Each	2.000
87	Class B Riprap	Ton	76.600
88	Type B Drainage Fabric	SqYd	94.000
89	Base Course	Ton	5.500
90	Structure Excavation, Box Culvert	CuYd	189.000
91	Box Culvert Undercut	CuYd	572.000
92	Class A45 Concrete, Box Culvert	CuYd	411.900
93	Reinforcing Steel	Lb	70,243.000
94	Class B Riprap	Ton	131.300
95	Type B Drainage Fabric	SqYd	147.000
96	Base Course	Ton	4.900
97	Structure Excavation, Box Culvert	CuYd	280.000
98	Box Culvert Undercut	CuYd	637.000
99	Controlled Density Fill	CuYd	33.300
100	2-14'x8' Precast Concrete Box Culvert, Furnish	Ft	176.000

101	2-14'x8' Precast Concrete Box Culvert, Install	Ft	176.000
102	2-14'x8' Precast Concrete Box Culvert End Section, Furnish	Each	4.000
103	2-14'x8' Precast Concrete Box Culvert End Section, Install	Each	4.000
104	Class B Riprap	Ton	134.400
105	Type B Drainage Fabric	SqYd	158.000

5. P TAPU(39) **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**

Work Type 14 **DBE Goal: NONE** **Contract Id: 10045** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category I	LS	1.000
4	Clear and Grub Tree	Each	2.000
5	Clearing	LS	1.000
6	Remove Concrete Curb and/or Gutter	Ft	48.000
7	Remove Asphalt Concrete Pavement	SqYd	336.000
8	Remove Concrete Sidewalk	SqYd	24.000
9	Remove Erosion Control Wattle	Ft	1,724.000
10	Remove Sign for Reset	Each	2.000
11	Remove Pipe End Section for Reset	Each	1.000
12	Unclassified Excavation	CuYd	723.000
13	Contractor Furnished Borrow	CuYd	125.000
14	Undercutting	CuYd	108.000
15	Placing Topsoil	CuYd	319.000
16	Incidental Work, Grading	LS	1.000
17	Gravel Cushion	Ton	341.000
18	Gravel Surfacing	Ton	72.000
19	Gravel Surfacing, Salvaged	Ton	109.500
20	Salvage Granular Material	Ton	109.500
21	Asphalt Concrete Composite	Ton	89.000
22	6" PCC Approach Pavement	SqYd	123.000
23	8" PCC Approach Pavement	SqYd	43.000
24	18" RCP Arch Class 2, Furnish	Ft	78.000
25	18" RCP Arch, Install	Ft	78.000
26	18" RCP Arch Flared End, Furnish	Each	2.000
27	18" RCP Arch Flared End, Install	Each	2.000
28	15" CMP Flared End, Furnish	Each	2.000
29	15" CMP Flared End, Install	Each	2.000
30	18" CMP Flared End, Furnish	Each	2.000
31	18" CMP Flared End, Install	Each	2.000
32	15" High Density Polyethylene Pipe, Furnish	Ft	10.000
33	15" High Density Polyethylene Pipe, Install	Ft	10.000
34	18" High Density Polyethylene Pipe, Furnish	Ft	28.000
35	18" High Density Polyethylene Pipe, Install	Ft	28.000
36	18" High Density Polyethylene Pipe Elbow, Furnish	Each	1.000
37	18" High Density Polyethylene Pipe Elbow, Install	Each	1.000
38	Reset Pipe End Section	Each	1.000
39	Adjust Water Valve Box	Each	6.000
40	MSE Segmental Block Wall	SqFt	256.000
41	4' Chain Link Fence with Top Rail	Ft	57.000
42	Reset Sign	Each	2.000
43	Flagging	Hour	250.000
44	Traffic Control Signs	SqFt	275.500
45	Traffic Control, Miscellaneous	LS	1.000
46	Longitudinal Pedestrian Barricade	Ft	14.000
47	Special Concrete Curb and Gutter	Ft	5.000
48	Type D46 Concrete Curb and Gutter	Ft	130.000

49	Type P6 Concrete Gutter	Ft	77.000
50	4" Concrete Sidewalk	SqFt	8,329.000
51	6" Concrete Sidewalk	SqFt	291.000
52	Type 1 Detectable Warnings	SqFt	20.000
53	Adjust Manhole	Each	3.000
54	Type D Permanent Seed Mixture	Lb	140.000
55	Fiber Mulching	Lb	1,381.000
56	Type 3 Erosion Control Blanket	SqYd	289.000
57	12" Diameter Erosion Control Wattle	Ft	1,724.000
58	Sweeping	Hour	4.000

6. P-B 0079(91)178, NH 0073(86)190 **Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786** **Phone: 605/892-2872**
Work Type 8 **DBE Goal: NONE** **Contract Id: 10183** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Remove Concrete Bridge Approach Slab	SqYd	407.400
4	Remove Bridge Railing	Ft	276.000
5	Remove Concrete Curb and/or Gutter	Ft	78.000
6	Remove Beam Guardrail	Ft	1,475.000
7	Remove Rubrail	Ft	48.000
8	Remove Asphalt Concrete Pavement	SqYd	328.000
9	Remove Drop Inlet Frame and Grate Assembly for Reset	Each	6.000
10	Unclassified Excavation, Digouts	CuYd	111.000
11	Bridge Berm Repair	Each	2.000
12	Select Granular Backfill	Ton	6.500
13	Base Course	Ton	246.000
14	Asphalt Concrete Composite	Ton	612.500
15	Asphalt Bridge Joint	Ft	60.000
16	Cold Milling Asphalt Concrete	SqYd	4,433.000
17	Membrane Sealant Expansion Joint	Ft	224.400
18	Bridge End Embankment	CuYd	6.000
19	Granular Bridge End Backfill	CuYd	41.000
20	Approach Slab Underdrain Excavation	CuYd	3.400
21	Precast Concrete Headwall for Drain	Each	4.000
22	Class A45 Concrete, Bridge Barrier	CuYd	17.000
23	Concrete Approach Slab for Bridge	SqYd	343.400
24	Concrete Approach Sleeper Slab for Bridge	SqYd	67.600
25	Concrete Penetrating Sealer	SqYd	1,400.100
26	Breakout Structural Concrete	CuYd	1.200
27	Install Dowel in Concrete	Each	282.000
28	Controlled Density Fill	CuYd	4.700
29	Epoxy Coated Reinforcing Steel	Lb	1,528.000
30	No. 4 Rebar Splice	Each	62.000
31	No. 5 Rebar Splice	Each	64.000
32	No. 6 Rebar Splice	Each	100.000
33	Galvanic Anode	Each	20.000
34	Bridge Deck Grinding	SqYd	12.300
35	Low Slump Dense Concrete Bridge Deck Overlay	CuYd	89.000
36	Concrete Removal Type 1A	SqYd	900.500
37	Concrete Removal Type 2A	SqYd	111.600
38	Concrete Removal Type 1B	SqYd	90.000
39	Concrete Removal Type 1C	SqYd	45.000
40	Concrete Removal Type 1D	SqYd	45.000
41	Concrete Removal Type B	Ft	40.000
42	Class A45 Concrete Fill	CuYd	9.100
43	Finishing and Curing	SqYd	900.400

44	Type 1 MGS	Ft	1,125.000
45	Type 1 Retrofit Guardrail Transition	Each	12.000
46	MGS MASH Tangent End Terminal	Each	12.000
47	Guardrail Delineator	Each	48.000
48	High Build Waterborne Pavement Marking Paint, 4" White	Ft	2,858.000
49	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	396.000
50	Flagging	Hour	300.000
51	Traffic Control Signs	SqFt	500.900
52	Traffic Control, Miscellaneous	LS	1.000
53	Temporary Flexible Vertical Markers (Tabs)	Ft	9,690.000
54	Linear Delineation System Panel, Barrier Mounted	Each	173.000
55	Remove Pavement Marking, 4" or Equivalent	Ft	1,130.000
56	4" Temporary Pavement Marking Tape Type I	Ft	432.000
57	Traffic Control Movable Concrete Barrier	Each	173.000
58	Contractor Supplied Traffic Control Movable Concrete Barrier	Each	2.000
59	Temporary Concrete Barrier End Protection	Each	6.000
60	Remove and Reset Temporary Concrete Barrier End Protection	Each	6.000
61	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	3.000
62	Portable Temporary Traffic Control Signal	Unit	6.000
63	Detour and Restriction Signing	SqFt	658.200
64	Type D46 Concrete Curb and Gutter	Ft	78.000
65	Reset Drop Inlet Frame and Grate Assembly	Each	6.000
66	4" Underdrain Pipe	Ft	124.000
67	Porous Backfill	Ton	6.600
68	Class B Riprap	Ton	163.900
69	Erosion Control	LS	1.000
70	Perforated Geocell	SqFt	187.000
71	Floating Silt Curtain	Ft	240.000
72	Type B Drainage Fabric	SqYd	202.000
73	Temporary Rumble Strip	Ft	576.000

7. IM 0293(122)82 **Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107** **Phone: 605/367-5680**

Work Type 2 or Work Type 5 **DBE Goal: NONE** **Contract Id: 10204** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	0.336
3	Miscellaneous Staking	Mile	0.168
4	Engineer Directed Surveying/Staking	Hour	40.000
5	Construction Schedule, Category II	LS	1.000
6	Remove Asphalt Concrete Pavement	SqYd	290.000
7	Remove Luminaire Pole Footing	Each	2.000
8	Remove Silt Fence	Ft	400.000
9	Salvage High Tension 4 Cable Guardrail	Ft	1,744.000
10	Salvage High Tension 4 Cable Guardrail Anchor Assembly	Each	4.000
11	Remove High Tension 4 Cable Guardrail Anchor Assembly for Reset	Each	1.000
12	Unclassified Excavation	CuYd	1,102.000
13	Pit Run	Ton	4,628.400
14	Remove and Replace Topsoil	LS	1.000
15	Base Course	Ton	2,232.800
16	Asphalt Concrete Composite	Ton	1,322.000
17	15" CMP 16 Gauge, Furnish	Ft	420.000
18	15" CMP, Install	Ft	420.000
19	15" CMP Elbow, Furnish	Each	6.000
20	15" CMP Elbow, Install	Each	6.000
21	CMP Tee, Furnish	Each	2.000
22	CMP Tee, Install	Each	2.000
23	15" CMP Safety End, Furnish	Each	4.000

24	15" CMP Safety End, Install	Each	4.000
25	15" Slotted CMP 16 Gauge, Furnish	Ft	240.000
26	15" Slotted CMP, Install	Ft	240.000
27	Class M6 Concrete	CuYd	21.600
28	Controlled Density Fill	CuYd	9.000
29	Reset High Tension Cable Guardrail Anchor Assembly	Each	1.000
30	Interim Crossover Closure	Ft	832.000
31	Flagging	Hour	10.000
32	Traffic Control Signs	SqFt	448.000
33	Traffic Control, Miscellaneous	LS	1.000
34	Type 3 Barricade	Each	18.000
35	Temporary Raised Pavement Markers	Ft	1,560.000
36	Type C Advance Warning Arrow Board	Each	2.000
37	Contractor Furnished Portable Changeable Message Sign	Each	2.000
38	Contractor Furnished Vehicle Speed Feedback Sign	Each	2.000
39	2' Diameter Footing	Ft	18.000
40	Type 1 Electrical Junction Box	Each	2.000
41	Remove and Reset Luminaire Pole	Each	2.000
42	2" Rigid Conduit, Schedule 40	Ft	55.000
43	2" Rigid Conduit, Schedule 80	Ft	620.000
44	1/C #4 AWG Copper Wire	Ft	2,145.000
45	Cover Crop Seeding	Bu	1.000
46	Type B Permanent Seed Mixture	Lb	17.000
47	Fertilizing	Ton	0.480
48	Mulching	Ton	1.900
49	Surface Roughening	Acre	1.000
50	Low Flow Silt Fence	Ft	400.000
51	Mucking Silt Fence	CuYd	28.000
52	Repair Silt Fence	Ft	100.000
53	Non-woven Separator Fabric	SqYd	3,877.000
54	Construction Entrance	Each	1.000

8. PH 0385(58)61 **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**

Work Type 14 **DBE Goal: NONE** **Contract Id: 8845** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category II	LS	1.000
4	Clear and Grub Tree	Each	1.000
5	Remove Fence	Ft	322.000
6	Remove Asphalt Concrete Pavement	SqYd	2,323.300
7	Remove Concrete Pavement	SqYd	529.900
8	Remove Silt Fence	Ft	63.000
9	Remove Sign for Reset	Each	3.000
10	Remove Delineator for Reset	Each	6.000
11	Remove Pipe End Section for Reset	Each	2.000
12	Unclassified Excavation	CuYd	5,206.000
13	Contractor Furnished Borrow Excavation	CuYd	4,781.000
14	Muck Excavation	CuYd	300.000
15	Undercutting	CuYd	3,635.000
16	Water for Granular Material	MGal	23.100
17	Remove and Replace Topsoil	LS	1.000
18	Base Course	Ton	508.200
19	Gravel Cushion, Salvaged	Ton	1,417.200
20	Salvage and Stockpile Granular Material	Ton	1,654.000
21	Asphalt Concrete Composite	Ton	337.300
22	8" Nonreinforced PCC Pavement	SqYd	2,566.800

23	Dowel Bar	Each	1,154.000
24	Insert Steel Bar in PCC Pavement	Each	913.000
25	Pipe Culvert Undercut	CuYd	13.000
26	60" RCP Class 2, Furnish	Ft	20.000
27	60" RCP, Install	Ft	20.000
28	Reset Pipe End Section	Each	2.000
29	Controlled Density Fill	CuYd	6.000
30	Type 2 Right-of-Way Fence	Ft	322.000
31	2 Post Panel	Each	3.000
32	Reset Delineator	Each	6.000
33	Reset Sign	Each	3.000
34	Cold Applied Plastic Pavement Marking, 4"	Ft	395.000
35	Cold Applied Plastic Pavement Marking, 24"	Ft	302.000
36	Cold Applied Plastic Pavement Marking, Arrow	Each	2.000
37	High Build Waterborne Pavement Marking Paint, White	Gal	26.000
38	High Build Waterborne Pavement Marking Paint, Yellow	Gal	43.000
39	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	395.000
40	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	302.000
41	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	2.000
42	Grooving for Durable Pavement Marking, 4"	Ft	10,477.000
43	Flagging	Hour	200.000
44	Pilot Car	Hour	100.000
45	Traffic Control Signs	SqFt	147.000
46	Traffic Control, Miscellaneous	LS	1.000
47	Type F Permanent Seed Mixture	Lb	72.000
48	Fertilizing	Ton	0.800
49	Fiber Mulching	Ton	2.000
50	12" Diameter Erosion Control Wattle	Ft	2,350.000
51	High Flow Silt Fence	Ft	250.000
52	Mucking Silt Fence	CuYd	63.000
53	Repair Silt Fence	Ft	63.000
54	Refurbish Single Mailbox	Each	3.000
55	Refurbish Double Mailbox	Each	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1, 3 through 8 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.Minimum wage rates for 2 have been predetermined by the Department of Transportation, and are set forth in the advertised specification.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 1 must also submit a bid on Item 2. Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.
Bidders submitting a bid on Item 3 must also submit a bid on Item 4. Award of these combinations (Items 3 & 4) will be to the same bidder based on the total combined two projects.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION