Advertisement of Highway Bid Letting

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on December 09, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	CR 0901(194)28 (PCN 05W7)	Meade SWPPP = 13.00 AC	5.794	Variable Speed Limit & ITS Device	I90 - Fm 2 W of Exit 30 (Sturgis) to 1 W of Exit 44 (Piedmont)
2.	PH 6637(01) (PCN 08W0)	Pennington SWPPP = 11.00 AC	0.540	Grading, Asphalt Concrete Surfacing, Signing, Pavement Markings and Watermain	Reservoir Rd & Lamb Rd Jct
3.	PH 6312(22) (PCN 09VT)	Kingsbury SWPPP = 1.30 AC	0.427	Guardrail, Bank Stabilization, Shoulder Surfacing, Rumble Strips	218th St - W of US81 in Kingsbury Co
4.	BRO-B 8052(78) (PCN 09A5)	Pennington SWPPP = 0.31 AC	0.200	Structure (101' Steel Girder) Removal	Structure at the edge of Hill City on Town St over an Abandon RR Line (City Owned) SN 52-242-403 (Structure over Mickelson Trail in Hill City)
5.	IM 0020(00) (PCN 0A5E)	Brule	0.384	Structure Cleaning	Various Locations Throughout the Mitchell Region
6.	NH-P 0043(253) (PCN 0AAQ)	Custer, Fall River	54.400	Asphalt Surface Treatment	Various Locations in the Custer Area
7.	PH 0040(348) (PCN 07AP)	Butte, Meade, Pennington	4.400	Corridor Signing	Rapid City Region

*** Indicates combination bids**

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1. **CR 0901(194)28** **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
Work Type 10 **DBE Goal: NONE** **Contract Id: 8865** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Miscellaneous Staking	LS	1.000
4	Engineer Directed Surveying/Staking	Hour	40.000
5	As-Built Survey	LS	1.000
6	Roadway Weather Information System	Each	3.000
7	Construction Schedule, Category I	LS	1.000
8	Remove Concrete Footing(s)	LS	1.000
9	Remove Traffic Sign	Each	20.000
10	1.5' Diameter Breakaway Support Concrete Footing	Ft	88.000
11	1.75' Diameter Breakaway Support Concrete Footing	Ft	36.000
12	2' Diameter Breakaway Support Concrete Footing	Ft	54.000
13	2' Diameter Fixed Support Concrete Footing	Ft	62.000
14	5' Diameter DMS Footing	Ft	16.000
15	S5x10 Steel Post	Ft	590.700
16	W6x15 Steel Post	Ft	152.700
17	W8x31 Steel Post	Ft	242.300
18	2.5"x2.5" Perforated Tube Post	Ft	136.000
19	Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	773.200
20	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	396.000
21	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	72.000
22	Variable Speed Limit Sign	Each	22.000
23	Flagging	Hour	40.000
24	Traffic Control Signs	SqFt	766.000
25	Traffic Control, Miscellaneous	LS	1.000
26	Type 3 Barricade	Each	2.000
27	Type C Advance Warning Arrow Board	Each	2.000
28	Contractor Furnished Vehicle Speed Feedback Sign	Each	2.000
29	30' Hinged ITS Pole	Each	5.000
30	Roadway Weather Information System Tower	Each	3.000
31	1 Section Vehicle Signal Head	Each	26.000
32	Controller Cabinet Footing	Each	3.000
33	Type 2 Electrical Junction Box	Each	52.000
34	Electrical Service Cabinet	Each	7.000
35	Type 1 Communication Cabinet	Each	10.000
36	Vehicle Radar Detector	Each	10.000
37	Surveillance Camera	Each	8.000
38	Miscellaneous, Electrical	LS	1.000
39	Pole Mounted Dynamic Message Sign	Each	1.000
40	1.5" Rigid Conduit, Schedule 80	Ft	6,505.000
41	1.5" Conduit, SDR 13.5	Ft	39,635.000
42	1/C #2 AWG Copper Wire	Ft	4,830.000
43	1/C #4 AWG Copper Wire	Ft	66,050.000
44	1/C #6 AWG Copper Wire	Ft	28,645.000
45	1/C #8 AWG Copper Wire	Ft	4,490.000
46	1/C #10 AWG Copper Wire	Ft	34,460.000
47	1/C #12 AWG Copper Wire	Ft	97,325.000
48	Outdoor Rated Cat6 Cable	Ft	3,065.000
49	Erosion Control	LS	1.000
50	Road Closure Gate Automation	Each	4.000
51	Railroad Protective Insurance	LS	1.000

2. **PH 6637(01)** **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
Work Type 2 **DBE Goal: NONE** **Contract Id: 10147** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Reestablish Right-of-Way and Property Corner	Each	8.000
3	Grade Staking	Mile	1.036
4	Miscellaneous Staking	Mile	0.518
5	Slope Staking	Mile	0.518
6	Engineer Directed Surveying/Staking	Hour	40.000
7	Checker	LS	1.000
8	Construction Schedule, Category II	LS	1.000
9	Clearing	LS	1.000
10	Remove Traffic Sign	Each	4.000
11	Remove Delineator	Each	10.000
12	Remove Fence	Ft	6,035.000
13	Remove Beam Guardrail	Ft	78.000
14	Remove Sediment	CuYd	8.600
15	Remove Erosion Control Wattle	Ft	1,502.000
16	Remove Sediment Filter Bag	Ft	18.000
17	Remove Silt Fence	Ft	563.000
18	Remove Gate for Reset	Each	5.000
19	Remove Sign for Reset	Each	1.000
20	Unclassified Excavation	CuYd	95,264.000
21	Undercutting	CuYd	7,966.000
22	Water for Dust Control	MGal	100.000
23	Water for Embankment	MGal	495.000
24	Water for Granular Material	MGal	68.600
25	Placing Topsoil	CuYd	6,179.000
26	Contractor Furnished Topsoil	CuYd	1,321.000
27	Incidental Work, Grading	LS	1.000
28	Base Course	Ton	7,009.800
29	Gravel Surfacing	Ton	692.200
30	Salvage and Stockpile Asphalt Mix Material	Ton	2,413.500
31	Asphalt Concrete Composite	Ton	2,049.900
32	Grind 6" Transverse Rumble Strip in Asphalt Concrete	Ft	816.000
33	24" RCP Class 2, Furnish	Ft	64.000
34	24" RCP, Install	Ft	64.000
35	30" RCP Class 2, Furnish	Ft	154.000
36	30" RCP, Install	Ft	154.000
37	30" RCP Flared End, Furnish	Each	1.000
38	30" RCP Flared End, Install	Each	1.000
39	24" RCP Sloped End, Furnish	Each	2.000
40	24" RCP Sloped End, Install	Each	2.000
41	30" RCP Sloped End, Furnish	Each	1.000
42	30" RCP Sloped End, Install	Each	1.000
43	18" CMP 16 Gauge, Furnish	Ft	294.000
44	18" CMP, Install	Ft	294.000
45	24" CMP 16 Gauge, Furnish	Ft	120.000
46	24" CMP, Install	Ft	120.000
47	18" CMP Safety End with Bars, Furnish	Each	10.000
48	18" CMP Safety End, Install	Each	10.000
49	24" CMP Safety End with Bars, Furnish	Each	2.000
50	24" CMP Safety End, Furnish	Each	2.000
51	4" PVC Restrained Joint Water Main	Ft	55.000
52	4"x4" Pipe Tee	Each	1.000
53	4"x2" Pipe Reducer	Each	1.000
54	2" Pipe Plug	Each	1.000
55	4" Gate Valve with Box	Each	3.000
56	Pipe Bedding Material	Ton	224.000

57	Type II Field Laboratory	Each	1.000
58	Type 2 Right-of-Way Fence	Ft	2,340.000
59	Type 3 Right-of-Way Fence	Ft	1,527.000
60	Modified Type 6 Right-of-Way Fence	Ft	1,251.000
61	Special Right-of-Way Fence	Ft	675.000
62	Special Temporary Fence	Ft	682.000
63	Type 2 Temporary Fence	Ft	1,739.000
64	Type 3 Temporary Fence	Ft	2,185.000
65	Modified Type 6 Temporary Fence	Ft	1,275.000
66	2 Post Panel	Each	78.000
67	3 Post Panel	Each	3.000
68	12' Tubular Gate	Each	4.000
69	14' Tubular Gate	Each	1.000
70	16' Tubular Gate	Each	10.000
71	Reset Gate	Each	5.000
72	Type 1 MGS	Ft	91.600
73	MGS MASH Flared End Terminal	Each	1.000
74	MGS MASH Tangent End Terminal	Each	1.000
75	2.0"x2.0" Perforated Tube Post	Ft	100.000
76	4"x4" White Delineator with 1.12 Lb/Ft Post	Each	13.000
77	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	12.000
78	Type 2 Object Marker Back to Back	Each	14.000
79	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	37.500
80	Reset Sign	Each	1.000
81	High Build Waterborne Pavement Marking Paint, 4" White	Ft	5,120.000
82	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	4,306.000
83	Flagging	Hour	100.000
84	Traffic Control Signs	SqFt	359.600
85	Traffic Control, Miscellaneous	LS	1.000
86	Type 3 Barricade	Each	8.000
87	Temporary Pavement Marking	Ft	8,601.000
88	Contractor Furnished Portable Changeable Message Sign	Each	4.000
89	4' x 5' Type C Drop Inlet	Each	1.000
90	Type C Frame and Grate	Each	1.000
91	Precast Drop Inlet Collar	Each	1.000
92	Class A Riprap	Ton	18.000
93	Bank and Channel Protection Gabion	CuYd	6.000
94	Cover Crop Seeding	Bu	10.000
95	Type F Permanent Seed Mixture	Lb	145.000
96	Special Permanent Seed Mixture 1	Lb	201.000
97	Mulching	Ton	32.000
98	Type 2 Erosion Control Blanket	SqYd	1,804.000
99	9" Diameter Erosion Control Wattle	Ft	3,432.000
100	12" Diameter Erosion Control Wattle	Ft	316.000
101	Remove and Reset Erosion Control Wattle	Ft	937.000
102	Sediment Filter Bag	Ft	18.000
103	Surface Roughening	Acre	9.200
104	Rock Check Dam	CuYd	1.200
105	Shaping for Erosion Control Blanket	Ft	964.000
106	Low Flow Silt Fence	Ft	2,182.000
107	High Flow Silt Fence	Ft	90.000
108	Mucking Silt Fence	CuYd	150.000
109	Repair Silt Fence	Ft	563.000
110	Type B Drainage Fabric	SqYd	37.000
111	Refurbish Single Mailbox	Each	1.000
112	Refurbish Double Mailbox	Each	1.000

	113	Water Storage Tank	Each	2.000

3. PH 6312(22) **Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107** **Phone: 605/367-5680**

Work Type 13 **DBE Goal: NONE** **Contract Id: 10063** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	0.427
3	Final Cross Section Survey	Mile	0.427
4	Miscellaneous Staking	Mile	0.427
5	Engineer Directed Surveying/Staking	Hour	40.000
6	Construction Schedule, Category II	LS	1.000
7	Clear and Grub Tree	Each	1.000
8	Remove Traffic Sign	Each	5.000
9	Remove Delineator	Each	12.000
10	Remove Sign for Reset	Each	3.000
11	Unclassified Excavation	CuYd	854.000
12	Contractor Furnished Borrow Excavation	CuYd	782.000
13	Pit Run	Ton	591.900
14	Placing Topsoil	CuYd	236.000
15	Base Course	Ton	1,156.700
16	Asphalt Concrete Composite	Ton	184.600
17	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	0.400
18	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	0.100
19	Type 1 MGS	Ft	1,918.000
20	MGS MASH Tangent End Terminal	Each	2.000
21	2.0"x2.0" Perforated Tube Post	Ft	121.500
22	Guardrail Delineator	Each	42.000
23	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	90.000
24	Reset Sign	Each	3.000
25	High Build Waterborne Pavement Marking Paint, 4" White	Ft	4,488.000
26	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	4,488.000
27	Traffic Control Signs	SqFt	568.800
28	Traffic Control, Miscellaneous	LS	1.000
29	Type 3 Barricade	Each	8.000
30	Class B Riprap	Ton	3,676.400
31	Erosion Control	LS	1.000
32	Type 3 Erosion Control Blanket	SqYd	605.000
33	High Flow Silt Fence	Ft	497.000
34	Floating Silt Curtain	Ft	1,421.000
35	Non-woven Separator Fabric	SqYd	1,244.000

4. BRO-B 8052(78) **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**

Work Type 7 or Work Type 8 or Work Type 9 or Work Type 13 **DBE Goal: NONE** **Contract Id: 9463** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	0.090
3	Miscellaneous Staking	Mile	0.090
4	Slope Staking	Mile	0.090
5	Engineer Directed Surveying/Staking	Hour	40.000
6	Construction Schedule, Category II	LS	1.000
7	Remove Asphalt Concrete Pavement	SqYd	841.000
8	Remove Sediment	CuYd	3.000
9	Salvage Beam Guardrail	Ft	873.000
10	Salvage Traffic Sign	Each	10.000
11	Unclassified/Rock Excavation	CuYd	191.000
12	Contractor Furnished Topsoil	CuYd	49.000
13	Incidental Work, Grading	LS	1.000
14	Incidental Work, Structure	LS	1.000
15	Gravel Surfacing, Modified	Ton	325.500

16	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	497.700
17	Salvage and Stockpile Granular Material	Ton	176.600
18	2.0"x2.0" Perforated Tube Post	Ft	24.000
19	Type 4 Object Marker	Each	3.000
20	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	34.300
21	Type 3 Single Sided Barricade	Ft	48.000
22	High Build Waterborne Pavement Marking Paint, 4" White	Ft	764.000
23	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	1,528.000
24	Traffic Control Signs	SqFt	263.000
25	Traffic Control, Miscellaneous	LS	1.000
26	Type 3 Barricade	Each	7.000
27	Longitudinal Pedestrian Barricade	Ft	56.000
28	Type F Permanent Seed Mixture	Lb	18.000
29	Fertilizing	Lb	730.000
30	Fiber Mulching	Lb	365.000
31	12" Diameter Erosion Control Wattle	Ft	700.000
32	Orange Plastic Safety Fence	Ft	800.000

5. IM 0020(00) **Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206** **Phone: 605/995-8120**

Work Type 8 or Work Type 13 or Work Type 15 **DBE Goal: NONE** **Contract Id: 10228** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Traffic Control Signs	SqFt	273.900
4	Traffic Control, Miscellaneous	LS	1.000
5	Type 3 Barricade	Each	1.000
6	Temporary Flexible Vertical Markers (Tabs)	Ft	5,942.000
7	Type C Advance Warning Arrow Board	Each	1.000
8	4" Temporary Pavement Marking Tape Type I	Ft	960.000
9	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.000
10	Bridge Cleaning	LS	1.000

6. NH-P 0043(253) **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**

Work Type 6 **DBE Goal: NONE** **Contract Id: 10223** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category I	LS	1.000
4	SS-1h or CSS-1h Asphalt for Fog Seal	Ton	166.000
5	Sand for Fog Seal	Ton	50.000
6	HFMS-2 Asphalt for Surface Treatment	Ton	995.700
7	Type 2A Cover Aggregate	Ton	662.500
8	Type 2A Cover Aggregate	Ton	4,324.300
9	Type 2A Cover Aggregate	Ton	1,454.900
10	Type 2A Cover Aggregate	Ton	300.400
11	Type 2A Cover Aggregate	Ton	2,239.100
12	High Build Waterborne Pavement Marking Paint, White	Gal	1,863.000
13	High Build Waterborne Pavement Marking Paint, Yellow	Gal	1,417.000
14	Pavement Marking Masking, 5"	Ft	15,980.000
15	Pavement Marking Masking, 25"	Ft	567.000
16	Pavement Marking Masking, Arrow	Each	12.000
17	Flagging	Hour	1,120.000
18	Pilot Car	Hour	250.000
19	Traffic Control Signs	SqFt	2,541.800
20	Traffic Control, Miscellaneous	LS	1.000
21	Type 3 Barricade	Each	4.000
22	Type C Advance Warning Arrow Board	Each	2.000
23	Temporary Pavement Marking	Mile	109.900
24	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.000

7. **PH 0040(348)** **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**

Work Type 11 **DBE Goal: NONE** **Contract Id: 10175** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category I	LS	1.000
4	Remove Concrete Footing(s)	LS	1.000
5	Remove Sign Bridge	Each	1.000
6	Remove Traffic Sign	Each	80.000
7	Remove Extruded Panel Sign	Each	4.000
8	Remove Sign for Reset	Each	6.000
9	2.5' Diameter Fixed Support Concrete Footing	Ft	16.000
10	W8x31 Steel Post	Ft	49.700
11	2.5"x2.5" Perforated Tube Post	Ft	726.100
12	4.0"x4.0" Tubular Post	Ft	834.900
13	Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	199.300
14	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	1,669.500
15	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	87.200
16	Reset Sign	Each	6.000
17	Relocate Radar Speed Sign	Each	1.000
18	Slip Base Assembly for 4.0"x4.0" Tubular Post	Each	72.000
19	Multi-Directional Hinge Assembly for 4.0"x4.0" Tubular Post	Each	72.000
20	4.0"x4.0" Tubular Post Closure Cap	Each	72.000
21	Traffic Control Signs	SqFt	510.000
22	Traffic Control, Miscellaneous	LS	1.000
23	Type 3 Barricade	Each	1.000
24	Type C Advance Warning Arrow Board	Each	1.000
25	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 4, 6 & 7 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.Minimum wage rates for 5 have been predetermined by the Department of Transportation, and are set forth in the advertised specification.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION