

Advertisement of Highway Bid Letting

The nationwide waiver for manufactured (composite) products has been rescinded. Beginning with the 11/19/25 letting and after, manufactured (composite) products will need to meet the Buy America requirements of the Standard Specifications for Roads and Bridges. See Section 6.9.

Beginning with the 10/1/2025 letting, the SDDOT will be using the new Electronic Standard Specifications for Roads and Bridges, 10-1-25 Version. The Standard Specifications for Roads and Bridges is available for download and viewing at <https://dot.sd.gov/doing-business/contractors/standard-specifications>. A printed version of the Standard Specifications for Roads and Bridges will not be provided.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on December 10, 2025, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	P-PT 0011(145)83 (PCN 05V6)	Minnehaha SWPPP = 35.00 AC	1.435	Structure (186' Steel Girder & 340' Steel Girder), Approach Grading & Asphalt Concrete Surfacing	SD11 - Fm 258th St to 257th St
2.	IM 0907(90)332 (PCN 091U)	Davison SWPPP = 3.00 AC	0.651	Approach Slabs, Joints, Berm Repair, Approach Pavement, Polymer Chip Seal, Guardrail; Acceleration Lane	I90 E & W - 0.2 E of SD37 S Interch over BNSF RR; I90 - Fm E of Exit 332 (SD37S) EBO-Ramp to 0.3 E
3.	P 0020(221)331 (PCN 07YM)	Spink	9.948	Cold Milling, Asphalt Concrete Resurfacing, Pipe Work & Signing	SD20 - Fm Brentford to Conde
4.	NH 0034(207)96, NH 0073(81)160 (PCN 079F, 06PH)	Meade, Ziebach SWPPP = 6.00 AC	32.637	Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Turn Lanes	SD34 - Fm 16.5 W of N SD73 Jct to Meade/Ziebach Co Line; SD73 - Fm 14 N of SD34 to US212 at Faith
5.	NH 0014(250)138 (PCN 08JL)	Haakon	0.100	Polymer Chip Seal	US14 - 1 SW of Philip over N Fork Bad Rv, 2.5 NE Jackson Co Line over Ck
6.	P 0053(12)14, P 0047(126)60 (PCN 090U, 09LF)	Lyman, Tripp	0.400	LSDC Overlay	SD53 - 12.8 S of US18 over Willow Ck; SD47 - 7.3 S of I90 over White Rv

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1. P-PT 0011(145)83

Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107

Phone: 605/367-5680

Work Type 1 or Work Type 7

DBE Goal: NONE

Contract Id: 9918

See Special Provisions for Completion Requirements

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Reestablish Right-of-Way and Property Corner	Each	66.000
4	Reestablish Public Land Survey System Corner	Each	5.000
5	Grade Staking	Mile	2.272
6	Final Cross Section Survey	Mile	2.097
7	Miscellaneous Staking	Mile	2.097
8	Slope Staking	Mile	2.097
9	Structure Staking	Each	2.000
10	Engineer Directed Surveying/Staking	Hour	40.000
11	Bridge Elevation Survey	LS	1.000
12	Checker	LS	1.000
13	Construction Schedule, Category II	LS	1.000
14	Concrete Penetrating Sealer	SqYd	2,336.000
15	Training Program	Hour	500.000
16	Clearing	LS	1.000
17	Remove Traffic Sign	Each	8.000
18	Remove Fence	Ft	17,697.000
19	Remove Beam Guardrail	Ft	1,332.000
20	Remove Asphalt Concrete Pavement	SqYd	5,202.000
21	Remove Sediment	CuYd	2.300
22	Remove Erosion Control Wattle	Ft	250.000
23	Remove Silt Fence	Ft	2,254.000
24	Remove Sign for Reset	Each	12.000
25	Remove Delineator for Reset	Each	30.000
26	Unclassified Excavation	CuYd	108,851.000
27	Option Borrow Excavation	CuYd	522,313.000
28	Undercutting	CuYd	5,440.000
29	Water for Embankment	MGal	5,569.400
30	Water for Granular Material	MGal	567.800
31	Select Granular Backfill	Ton	52.400
32	Placing Topsoil	CuYd	42,736.000
33	Incidental Work, Grading	LS	1.000
34	Incidental Work, Structure	LS	1.000
35	Base Course	Ton	23,453.000
36	Base Course, Salvaged	Ton	23,865.300
37	Salvage and Stockpile Granular Material	Ton	23,865.300
38	PG 58H-34 Asphalt Binder	Ton	792.800
39	Class G Asphalt Concrete	Ton	13,768.400
40	Hydrated Lime	Ton	137.000
41	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	0.800
42	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	2.800
43	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	1.300
44	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	0.400
45	MC-70 Asphalt for Prime	Ton	64.800
46	SS-1h or CSS-1h Asphalt for Tack	Ton	29.300
47	Blotting Sand for Prime	Ton	134.500
48	Structural Steel	LS	1.000
49	Membrane Sealant Expansion Joint	Ft	167.600
50	Bridge Painting	LS	1.000
51	Structure Excavation, Bridge	CuYd	1,089.000
52	Bridge End Embankment	CuYd	2,322.000
53	Granular Bridge End Backfill	CuYd	186.000

54	Approach Slab Underdrain Excavation	CuYd	16.000
55	Precast Concrete Headwall for Drain	Each	8.000
56	18" RCP Class 2, Furnish	Ft	72.000
57	18" RCP, Install	Ft	72.000
58	18" RCP Flared End, Furnish	Each	4.000
59	18" RCP Flared End, Install	Each	4.000
60	18" CMP 16 Gauge, Furnish	Ft	1,408.000
61	18" CMP, Install	Ft	1,408.000
62	24" CMP 16 Gauge, Furnish	Ft	276.000
63	24" CMP, Install	Ft	276.000
64	30" CMP 14 Gauge, Furnish	Ft	346.000
65	30" CMP 16 Gauge, Furnish	Ft	302.000
66	30" CMP, Install	Ft	648.000
67	36" CMP 16 Gauge, Furnish	Ft	158.000
68	36" CMP, Install	Ft	158.000
69	18" CMP Safety End, Furnish	Each	20.000
70	18" CMP Safety End, Install	Each	20.000
71	24" CMP Safety End, Furnish	Each	4.000
72	24" CMP Safety End, Install	Each	4.000
73	30" CMP Safety End, Furnish	Each	8.000
74	30" CMP Safety End, Install	Each	8.000
75	36" CMP Safety End, Furnish	Each	4.000
76	36" CMP Safety End, Install	Each	4.000
77	Class A45 Concrete, Bridge Deck	CuYd	716.700
78	Class A45 Concrete, Bridge	CuYd	521.900
79	Concrete Approach Slab for Bridge	SqYd	381.200
80	Concrete Approach Sleeper Slab for Bridge	SqYd	83.800
81	Install Dowel in Rock	Ft	52.500
82	Deck Drain, Girder Bridge	Each	2.000
83	Class M6 Concrete	CuYd	5.600
84	Reinforcing Steel	Lb	81,871.000
85	Epoxy Coated Reinforcing Steel	Lb	5,610.000
86	Stainless Reinforcing Steel	Lb	166,153.000
87	Preboring Pile	Ft	260.000
88	HP 12 Pile Tip Reinforcement	Each	98.000
89	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	255.000
90	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	3,015.000
91	Type III Field Laboratory	Each	1.000
92	Type 2 Right-of-Way Fence	Ft	640.000
93	Type 3 Right-of-Way Fence	Ft	16,544.000
94	Type 1 Temporary Fence	Ft	14,100.000
95	2 Post Panel	Each	84.000
96	3 Post Panel	Each	21.000
97	Type 1 MGS	Ft	400.000
98	Type 1 Guardrail Transition	Each	8.000
99	MGS MASH Flared End Terminal	Each	8.000
100	2.0"x2.0" Perforated Tube Post	Ft	222.300
101	2.5"x2.5" Perforated Tube Post	Ft	27.000
102	Reset Delineator	Each	30.000
103	Guardrail Delineator	Each	30.000
104	Type 2 Object Marker	Each	4.000
105	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	24.000
106	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	32.400
107	Reset Sign	Each	12.000
108	High Build Waterborne Pavement Marking Paint, White	Gal	71.000
109	High Build Waterborne Pavement Marking Paint, Yellow	Gal	56.000

110	Flagging	Hour	300.000
111	Traffic Control Signs	SqFt	290.000
112	Traffic Control, Miscellaneous	LS	1.000
113	Type 3 Barricade	Each	16.000
114	Temporary Pavement Marking	Mile	23.000
115	Traffic Control Movable Concrete Barrier	Each	82.000
116	Temporary Concrete Barrier End Protection	Each	8.000
117	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
118	Detour and Restriction Signing	SqFt	1,024.000
119	Contractor Furnished Portable Changeable Message Sign	Each	5.000
120	Type A Frame and Grate	Each	4.000
121	Precast Drop Inlet Collar	Each	4.000
122	4" Underdrain Pipe	Ft	310.000
123	Porous Backfill	Ton	30.000
124	Class B Riprap	Ton	11,455.400
125	Overburden Excavation for Riprap	CuYd	7,248.000
126	PVC Coated Bank and Channel Protection Gabion	CuYd	15.000
127	Cover Crop Seeding	Bu	60.000
128	Type B Permanent Seed Mixture	Lb	460.000
129	Fertilizing	Ton	12.800
130	Mulching	Ton	115.200
131	Type 3 Erosion Control Blanket	SqYd	31,912.000
132	12" Diameter Erosion Control Wattle	Ft	1,000.000
133	Remove and Reset Erosion Control Wattle	Ft	250.000
134	Surface Roughening	Acre	6.400
135	Low Flow Silt Fence	Ft	8,375.000
136	High Flow Silt Fence	Ft	642.000
137	Mucking Silt Fence	CuYd	626.000
138	Repair Silt Fence	Ft	2,254.000
139	Floating Silt Curtain	Ft	1,150.000
140	Temporary Diversion Channel for Fish Passage	Each	2.000
141	Type B Drainage Fabric	SqYd	13,405.000
142	Perforated Geocell	SqFt	1,816.000
143	Refurbish Single Mailbox	Each	4.000
144	Construction Entrance	Each	2.000
145	Storage Unit	Each	1.000

2.	IM 0907(90)332	Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206	Phone: 605/995-8120
	Work Type 2 or Work Type 8 or	DBE Goal: NONE	Contract Id: 9483
	Work Type 14	See Special Provisions for Completion Requirements	
1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Bridge Elevation Survey	LS	1.000
4	Construction Schedule, Category I	LS	1.000
5	Remove Concrete Bridge Approach Slab	SqYd	624.600
6	Remove Concrete Footing(s)	LS	1.000
7	Remove Extruded Panel Sign	Each	1.000
8	Remove Drop Inlet	Each	1.000
9	Remove Drop Inlet Frame and Grate Assembly	Each	1.000
10	Remove Pipe Culvert	Ft	2.000
11	Remove 3 Cable Guardrail	Ft	1,024.000
12	Remove Beam Guardrail	Ft	325.000
13	Remove 3 Cable Guardrail Anchor Assembly	Each	6.000
14	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000
15	Remove W Beam Guardrail Breakaway Cable Terminal	Each	4.000
16	Remove Asphalt Concrete Pavement	SqYd	3,133.000
17	Remove Concrete Pavement	SqYd	1,696.000

18	Remove Granular Material	CuYd	1,562.000
19	Remove Sediment	CuYd	11.000
20	Remove Erosion Control Wattle	Ft	1,088.000
21	Unclassified Excavation	CuYd	8,786.000
22	Contractor Furnished Borrow Excavation	CuYd	11,172.000
23	Muck Excavation	CuYd	71.000
24	Undercutting	CuYd	2,773.000
25	Bridge Berm Repair	Each	4.000
26	Water for Embankment	MGal	199.000
27	Water for Granular Material	MGal	55.000
28	Remove and Replace Topsoil	LS	1.000
29	Base Course	Ton	63.000
30	Gravel Cushion	Ton	4,626.000
31	Asphalt Concrete Composite	Ton	191.000
32	11" Nonreinforced PCC Pavement	SqYd	4,561.000
33	PCC Shoulder Pavement	SqYd	888.000
34	Dowel Bar	Each	1,201.000
35	Insert Steel Bar in PCC Pavement	Each	1,848.000
36	Membrane Sealant Expansion Joint	Ft	354.900
37	Concrete Approach Slab for Bridge	SqYd	486.600
38	Concrete Approach Sleeper Slab for Bridge	SqYd	142.500
39	No. 4 Rebar Splice	Each	66.000
40	No. 5 Rebar Splice	Each	96.000
41	No. 6 Rebar Splice	Each	105.000
42	Two Coat Bridge Deck Polymer Chip Seal	SqYd	1,430.500
43	Abrasive Blasting of Bridge Deck	SqYd	1,430.500
44	Bridge Deck Grinding	SqYd	1,430.500
45	Concrete Removal, Class A	SqYd	8.000
46	Concrete Removal, Class B	SqYd	8.000
47	Concrete Patching Material, Bridge Deck	CuFt	108.000
48	Type 1 MGS	Ft	1,162.500
49	Type 1 Retrofit Guardrail Transition	Each	4.000
50	MGS MASH Tangent End Terminal	Each	4.000
51	2.5' Diameter Fixed Support Concrete Footing	Ft	18.000
52	S3x5.7 Steel Post	Ft	11.000
53	W10x39 Steel Post	Ft	55.600
54	Guardrail Delineator	Each	34.000
55	Extruded Aluminum Sign, Nonremovable Copy High Intensity	SqFt	6.300
56	Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	187.500
57	High Build Waterborne Pavement Marking Paint with Reflective Elements, White	Gal	45.000
58	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	20.000
59	Surface Preparation for Pavement Marking	Ft	12,121.000
60	Flagging	Hour	160.000
61	Traffic Control Signs	SqFt	544.000
62	Traffic Control, Miscellaneous	LS	1.000
63	Type 3 Barricade	Each	6.000
64	Temporary Raised Pavement Markers	Ft	7,700.000
65	Type C Advance Warning Arrow Board	Each	2.000
66	Linear Delineation System Panel, Barrier Mounted	Each	136.000
67	Traffic Control Movable Concrete Barrier	Each	136.000
68	Temporary Concrete Barrier End Protection	Each	2.000
69	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	2.000
70	Portable Temporary Traffic Control Signal	Unit	6.000
71	Detour and Restriction Signing	SqFt	247.200
72	Reset Traffic Control Barrier End Protection	Each	2.000
73	Type A Frame and Grate	Each	2.000

74	2' x 3' Type B Drop Inlet	Each	1.000
75	Precast Drop Inlet Collar	Each	1.000
76	Adjust Drop Inlet	Each	1.000
77	Type G Permanent Seed Mixture	Lb	96.000
78	Mulching	Ton	7.400
79	12" Diameter Erosion Control Wattle	Ft	4,350.000
80	Remove and Reset Erosion Control Wattle	Ft	1,088.000
81	Railroad Protective Insurance	LS	1.000

3. **P 0020(221)331** **Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940** **Phone: 605/353-7140**
Work Type 5 **DBE Goal: NONE** **Contract Id: 9767** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Checker	LS	1.000
3	Construction Schedule, Category II	LS	1.000
4	Remove Traffic Sign	Each	36.000
5	Remove Pipe End Section	Each	2.000
6	Remove Beam Guardrail	Ft	850.000
7	Remove Asphalt Concrete Pavement	SqYd	746.100
8	Remove Sign for Reset	Each	2.000
9	Remove Pipe for Reset	Ft	20.000
10	Remove Pipe End Section for Reset	Each	1.000
11	Unclassified Excavation, Digouts	CuYd	497.000
12	Contractor Furnished Borrow Excavation	CuYd	502.000
13	Shoulder Clearing	Mile	20.000
14	Base Course	Ton	2,192.800
15	Base Course, Salvaged Asphalt Mix	Ton	3,000.000
16	PG 58-34 Asphalt Binder	Ton	1,582.700
17	Asphalt Concrete Composite	Ton	248.700
18	Class Q2R Hot Mixed Asphalt Concrete	Ton	31,541.100
19	Asphalt Concrete Blade Laid	Ton	1,492.200
20	Hydrated Lime	Ton	330.200
21	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	20.000
22	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	7.000
23	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	3.000
24	Grind Sinusoidal Transverse Rumble Strip in Asphalt Concrete	SqFt	392.000
25	SS-1h or CSS-1h Asphalt for Tack	Ton	157.500
26	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	45.300
27	Sand for Flush Seal	Ton	524.300
28	Cold Milling Asphalt Concrete	SqYd	176,273.000
29	18" RCP Flared End, Furnish	Each	1.000
30	18" RCP Flared End, Install	Each	1.000
31	24" RCP Flared End, Furnish	Each	1.000
32	24" RCP Flared End, Install	Each	1.000
33	Reset Pipe	Ft	20.000
34	Reset Pipe End Section	Each	1.000
35	Type III Field Laboratory	Each	1.000
36	Type 1 MGS	Ft	550.000
37	Type 2A Guardrail Transition	Each	8.000
38	MGS MASH Flared End Terminal	Each	8.000
39	2.0"x2.0" Perforated Tube Post	Ft	127.000
40	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	14.000
41	Guardrail Delineator	Each	32.000
42	Type 2 Object Marker Back to Back	Each	37.000
43	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	95.300
44	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	116.500
45	Reset Sign	Each	2.000

46	Cold Applied Plastic Pavement Marking, 24"	Ft	15.000
47	High Build Waterborne Pavement Marking Paint, White	Gal	555.000
48	High Build Waterborne Pavement Marking Paint, Yellow	Gal	85.000
49	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	15.000
50	Flagging	Hour	370.000
51	Pilot Car	Hour	175.000
52	Traffic Control Signs	SqFt	630.200
53	Traffic Control, Miscellaneous	LS	1.000
54	Temporary Pavement Marking	Mile	50.000
55	Erosion Control	LS	1.000
56	12" Diameter Erosion Control Wattle	Ft	1,090.000
57	Refurbish Single Mailbox	Each	4.000
58	Storage Unit	Each	1.000

4. **NH 0034(207)96, NH 0073(81)160** **Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786** **Phone: 605/892-2872**
Work Type 5 **DBE Goal: NONE** **Contract Id: 9955** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Checker	LS	1.000
4	Construction Schedule, Category II	LS	1.000
5	Training Program	Hour	500.000
6	Remove Concrete Curb and/or Gutter	Ft	245.000
7	Remove Pipe Culvert	Ft	2.000
8	Remove Pipe End Section	Each	6.000
9	Remove Fence	Ft	106.000
10	Remove Asphalt Concrete Pavement	SqYd	9,330.100
11	Remove Concrete Driveway Pavement	SqYd	40.000
12	Remove Concrete Sidewalk	SqYd	22.400
13	Remove Luminaire Pole Footing	Each	4.000
14	Salvage Riprap	Ton	150.000
15	Remove Pipe End Section for Reset	Each	16.000
16	Unclassified Excavation	CuYd	377.000
17	Unclassified Excavation, Digouts	CuYd	1,634.000
18	Undercutting	CuYd	2,527.000
19	Water for Granular Material	MGal	400.900
20	Shoulder Clearing	Mile	65.200
21	Remove and Replace Topsoil	LS	1.000
22	Incidental Work	LS	1.000
23	Incidental Work, Grading	LS	1.000
24	Base Course	Ton	4,409.200
25	Base Course, Salvaged Asphalt Mix	Ton	7,871.800
26	Full Depth Reclamation, Shoulder	SqYd	206,041.000
27	PG 58-34 Asphalt Binder	Ton	364.600
28	Asphalt Concrete Composite	Ton	825.900
29	Asphalt Concrete Blade Laid	Ton	5,459.500
30	Hydrated Lime	Ton	54.600
31	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	64.500
32	MC-70 Asphalt for Prime	Ton	244.300
33	SS-1h or CSS-1h Asphalt for Tack	Ton	373.400
34	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	146.600
35	Sand for Flush Seal	Ton	1,697.300
36	Cold Milling Asphalt Concrete	SqYd	514,462.000
37	18" CMP Flared End, Furnish	Each	2.000
38	18" CMP Flared End, Install	Each	2.000
39	30" CMP Flared End, Furnish	Each	4.000
40	30" CMP Flared End, Install	Each	4.000

41	Culvert Joint Cleaning	Ft	12.000
42	Repair Culvert Joint	Ft	12.000
43	Chemical Grout Void Fill	Gal	9.000
44	Cleanout for Culvert Treatment	Each	2.000
45	Reset Pipe End Section	Each	16.000
46	18" Cured in Place Pipe	Ft	72.000
47	30" Cured in Place Pipe	Ft	128.000
48	Type III Field Laboratory	Each	1.000
49	Type 2 Right-of-Way Fence	Ft	106.000
50	Type 1 Temporary Fence	Ft	270.000
51	2 Post Panel	Each	2.000
52	Type 2 Object Marker Back to Back	Each	3.000
53	Cold Applied Plastic Pavement Marking, 4"	Ft	5,380.000
54	Cold Applied Plastic Pavement Marking, 24"	Ft	396.000
55	Cold Applied Plastic Pavement Marking, Arrow	Each	6.000
56	High Build Waterborne Pavement Marking Paint, White	Gal	1,474.000
57	High Build Waterborne Pavement Marking Paint, Yellow	Gal	500.000
58	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	5,380.000
59	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	396.000
60	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	6.000
61	Grooving for Durable Pavement Marking, 4"	Ft	345,947.000
62	Flagging	Hour	4,725.000
63	Pilot Car	Hour	2,000.000
64	Traffic Control Signs	SqFt	2,396.900
65	Traffic Control, Miscellaneous	LS	1.000
66	Remove Pavement Marking, 4" or Equivalent	Ft	4,000.000
67	Temporary Pavement Marking	Mile	130.800
68	2' Diameter Footing	Ft	28.000
69	Type 1 Electrical Junction Box	Each	2.000
70	Remove and Reset Luminaire Pole	Each	4.000
71	2" Rigid Conduit, Schedule 40	Ft	120.000
72	1/C #6 AWG Copper Wire	Ft	560.000
73	4" Concrete Sidewalk	SqFt	200.000
74	4" Perforated PVC Drain Pipe with Sleeve	Ft	260.000
75	4" PVC Outlet Pipe	Ft	60.000
76	Concrete Headwall for Underdrain	Each	3.000
77	Porous Backfill	Ton	300.000
78	Class C Riprap	Ton	298.200
79	Place Riprap	Ton	150.000
80	PVC Coated Bank and Channel Protection Gabion	CuYd	190.500
81	Type F Permanent Seed Mixture	Lb	72.000
82	Fertilizing	Ton	1.970
83	Fiber Mulching	Ton	2.500
84	12" Diameter Erosion Control Wattle	Ft	480.000
85	Type B Drainage Fabric	SqYd	1,101.000
86	Refurbish Single Mailbox	Each	14.000
87	Refurbish Double Mailbox	Each	2.000
88	Orange Plastic Safety Fence	Ft	1,300.000
89	Storage Unit	Each	1.000
90	PG 58-34 Asphalt Binder	Ton	2,286.200
91	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	50,216.900
92	Hydrated Lime	Ton	494.700
93	PG 58-34 Asphalt Binder	Ton	1,898.600
94	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	51,509.200
95	Hydrated Lime	Ton	510.400
96	PG 58-34 Asphalt Binder	Ton	1,719.500

97	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	37,774.000
98	Hydrated Lime	Ton	370.700
99	PG 58-34 Asphalt Binder	Ton	1,420.900
100	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	38,754.200
101	Hydrated Lime	Ton	384.700

5. NH 0014(250)138 **Area Engineer: Dean VanDeWiele, 104 S Garfield, Pierre, SD, 57501-5405** **Phone: 605/773-5294**
Work Type 16 **DBE Goal: NONE** **Contract Id: 9977** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Two Coat Bridge Deck Polymer Chip Seal	SqYd	1,874.400
4	Abrasive Blasting of Bridge Deck	SqYd	1,874.400
5	Bridge Deck Grinding	SqYd	1,874.400
6	Concrete Removal, Class A	SqYd	29.700
7	Concrete Removal, Class B	SqYd	29.700
8	Concrete Patching Material, Bridge Deck	CuFt	239.500
9	High Build Waterborne Pavement Marking Paint, 4" White	Ft	871.000
10	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	110.000
11	Flagging	Hour	150.000
12	Traffic Control Signs	SqFt	326.800
13	Traffic Control, Miscellaneous	LS	1.000
14	Type 3 Barricade	Each	6.000
15	Temporary Flexible Vertical Markers (Tabs)	Ft	4,400.000
16	4" Temporary Pavement Marking Tape Type I	Ft	288.000
17	Temporary Pavement Marking	Ft	4,400.000
18	Detour and Restriction Signing	SqFt	776.600

6. P 0053(12)14, P 0047(126)60 **Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771** **Phone: 605/842-0810**
Work Type 8 **DBE Goal: NONE** **Contract Id: 9968** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Staking	LS	1.000
3	Engineer Directed Surveying/Staking	Hour	40.000
4	Bridge Elevation Survey	LS	1.000
5	Construction Schedule, Category I	LS	1.000
6	Remove Concrete Bridge Approach Slab	SqYd	187.900
7	Remove Beam Guardrail	Ft	325.000
8	Remove Sediment	CuYd	17.400
9	Remove Type 1 MGS for Reset	Ft	100.000
10	Remove Type 2A Guardrail Transition for Reset	Each	4.000
11	Remove MGS MASH Flared End Terminal for Reset	Each	4.000
12	Unclassified Excavation	CuYd	76.000
13	Contractor Furnished Borrow Excavation	CuYd	371.000
14	Remove and Replace Topsoil	LS	1.000
15	Base Course, Salvaged, State Furnished	Ton	162.500
16	Asphalt Concrete Composite	Ton	483.200
17	Cold Milling Asphalt Concrete	SqYd	2,708.000
18	Structural Steel, Miscellaneous	LS	1.000
19	Strip Seal Expansion Joint	Ft	34.600
20	Membrane Sealant Expansion Joint	Ft	67.800
21	Granular Bridge End Backfill	CuYd	9.200
22	Class A45 Concrete, Bridge Deck	CuYd	5.400
23	Concrete Approach Slab for Bridge	SqYd	154.200
24	Concrete Approach Sleeper Slab for Bridge	SqYd	33.800
25	Breakout Structural Concrete	CuYd	5.600
26	Install Dowel in Concrete	Each	60.000
27	Nonmetallic Fiber Reinforced Concrete Overlay	CuYd	127.300
28	Epoxy Coated Reinforcing Steel	Lb	906.000

29	No. 4 Rebar Splice	Each	28.000
30	No. 5 Rebar Splice	Each	32.000
31	No. 6 Rebar Splice	Each	56.000
32	Galvanic Anode	Each	136.000
33	Low Slump Dense Concrete Bridge Deck Overlay	CuYd	28.000
34	Concrete Removal Type 1A	SqYd	2,059.200
35	Concrete Removal Type 1B	SqYd	290.500
36	Concrete Removal Type 1C	SqYd	145.200
37	Concrete Removal Type 1D	SqYd	145.200
38	Concrete Removal Type B	Ft	40.000
39	Class A45 Concrete Fill	CuYd	33.800
40	Finishing and Curing	SqYd	2,059.200
41	Type 1 MGS	Ft	100.000
42	Type 1 Retrofit Guardrail Transition	Each	4.000
43	MGS MASH Flared End Terminal	Each	4.000
44	Reset Type 1 MGS	Ft	100.000
45	Reset MGS MASH Flared End Terminal	Each	4.000
46	Reset Type 2A Guardrail Transition	Each	4.000
47	Guardrail Delineator	Each	16.000
48	High Build Waterborne Pavement Marking Paint, White	Gal	15.000
49	High Build Waterborne Pavement Marking Paint, Yellow	Gal	6.000
50	Flagging	Hour	20.000
51	Traffic Control Signs	SqFt	439.200
52	Traffic Control, Miscellaneous	LS	1.000
53	Temporary Raised Pavement Markers	Ft	6,002.000
54	Linear Delineation System Panel, Barrier Mounted	Each	100.000
55	4" Temporary Pavement Marking Tape Type I	Ft	288.000
56	Traffic Control Movable Concrete Barrier	Each	100.000
57	Temporary Concrete Barrier End Protection	Each	2.000
58	Remove and Reset Temporary Concrete Barrier End Protection	Each	2.000
59	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
60	Portable Temporary Traffic Control Signal	Unit	4.000
61	Detour and Restriction Signing	SqFt	667.600
62	Erosion Control	LS	1.000
63	12" Diameter Erosion Control Wattle	Ft	250.000
64	Remove and Reset Erosion Control Wattle	Ft	63.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 6 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION