



Planning & Engineering  
Office of Project Development  
700 E Broadway Avenue  
Pierre, South Dakota 57501-2586  
O: 605.773.3275 | F: 605.773.2614  
dot.sd.gov

April 14, 2026

**ADDENDUM NO. 3**

**RE: Item #6, April 15, 2026 Letting - P 0471(10)7, P 018P(00)12, PCN 02R1, 07A1, Fall River County - Cold Milling, Asphalt Concrete Resurfacing, Gravel Surfacing Maintenance, Pipe Work**

**TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:** NO CHANGE

**SDEBS BID PROPOSAL:** *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

**Bid Items were added:**

Bid Item 260E1030 "Base Course, Salvaged"

**PLANS:** Please destroy sheet 3 and replace with the enclosed sheet, dated 4/14/26. Sheet 14A was added.

**Sheet 3:** PCN 02R1, SD471

**Bid Items were added:**

Bid Item 260E1030 "Base Course, Salvaged"

**Sheet 14A:** TABLE OF SURFACING QUANTITIES, PCN 02R1, CONTINUED was added.

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/gp

CC: Todd Seaman, Rapid City Region Engineer  
Bruce Schroeder, Custer Area Engineer

Revised: 4-14-26 TLS

**ESTIMATE OF QUANTITIES**

**PCN 02R1, SD471**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
009E3320	Checker	Lump Sum	LS
009E4200	Construction Schedule, Category II	Lump Sum	LS
110E0130	Remove Traffic Sign	2	Each
110E0510	Remove Pipe End Section	4	Each
110E0600	Remove Fence	952	Ft
110E1010	Remove Asphalt Concrete Pavement	850.2	SqYd
110E1690	Remove Sediment	6.0	CuYd
110E1700	Remove Silt Fence	38	Ft
110E7150	Remove Sign for Reset	1	Each
110E7152	Remove Delineator for Reset	4	Each
110E7500	Remove Pipe for Reset	20	Ft
110E7510	Remove Pipe End Section for Reset	13	Each
110E7802	Remove Fence for Reset	35	Ft
120E0010	Unclassified Excavation	705	CuYd
120E0100	Unclassified Excavation, Digtouts	420	CuYd
120E0600	Contractor Furnished Borrow Excavation	1,746	CuYd
120E6200	Water for Granular Material	219.5	MGal
210E1005	Surface Preparation	12.192	Mile
230E0010	Placing Topsoil	546	CuYd
230E0100	Remove and Replace Topsoil	Lump Sum	LS
250E0020	Incidental Work, Grading	Lump Sum	LS
260E1010	Base Course	1,359.7	Ton
260E1030	Base Course, Salvaged	16,652.0	Ton
260E1050	Base Course, Salvaged Asphalt Mix	1,828.0	Ton
260E8000	Granular Material, Furnish	8,326.0	Ton
* 260E8000	Granular Material, Furnish	1,500.0	Ton
* 270E0200	Blend, Haul, and Stockpile Granular Material	3,000.0	Ton
270E0220	Blend and Stockpile Granular Material	16,652.0	Ton
320E0008	PG 64-34 Asphalt Binder	93.3	Ton
320E1200	Asphalt Concrete Composite	245.7	Ton
320E1800	Asphalt Concrete Blade Laid	1,260.5	Ton
320E4000	Hydrated Lime	12.6	Ton
320E7008	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	16.8	Mile
330E0100	SS-1h or CSS-1h Asphalt for Tack	93.3	Ton
330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	26.2	Ton
330E2000	Sand for Flush Seal	433.8	Ton
332E0010	Cold Milling Asphalt Concrete	117,464	SqYd
421E0100	Pipe Culvert Undercut	38	CuYd
450E0142	24" RCP Class 2, Furnish	54	Ft
450E0150	24" RCP, Install	54	Ft
450E2200	24" RCP Sloped End, Furnish	4	Each
450E2201	24" RCP Sloped End, Install	4	Each

**PCN 02R1, SD471 (Continued)**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
450E3012	24" RCP Arch Class 2, Furnish	100	Ft
450E3020	24" RCP Arch, Install	100	Ft
450E4600	24" RCP Arch Sloped End, Furnish	5	Each
450E4601	24" RCP Arch Sloped End, Install	5	Each
450E4750	18" CMP 16 Gauge, Furnish	36	Ft
450E4760	18" CMP, Install	36	Ft
450E5203	12" CMP Flared End, Furnish	2	Each
450E5204	12" CMP Flared End, Install	2	Each
450E5310	24" CMP Sloped End, Furnish	2	Each
450E5311	24" CMP Sloped End, Install	2	Each
450E5314	30" CMP Sloped End, Furnish	4	Each
450E5315	30" CMP Sloped End, Install	4	Each
450E5406	18" CMP Safety End, Furnish	2	Each
450E5407	18" CMP Safety End, Install	2	Each
450E7624	24" Steel Pipe, Furnish	140	Ft
450E7625	24" Steel Pipe, Install	20	Ft
450E7630	30" Steel Pipe, Furnish	322	Ft
450E7631	30" Steel Pipe, Install	28	Ft
450E9000	Reset Pipe	20	Ft
450E9001	Reset Pipe End Section	13	Each
451E5124	Bore and Jack 24" Pipe	120	Ft
451E5130	Bore and Jack 30" Pipe	294	Ft
464E0100	Controlled Density Fill	72.4	CuYd
600E0300	Type III Field Laboratory	1	Each
620E0020	Type 2 Right-of-Way Fence	265	Ft
620E0030	Type 3 Right-of-Way Fence	849	Ft
620E0510	Type 1 Temporary Fence	1,440	Ft
620E0520	Type 2 Temporary Fence	2,193	Ft
620E1020	2 Post Panel	18	Each
620E1030	3 Post Panel	12	Each
620E4100	Reset Fence	35	Ft
632E2100	Reset Delineator	4	Each
632E3500	Reset Sign	1	Each
633E0055	Cold Applied Plastic Pavement Marking, Railroad Crossing	2	Each
633E1200	High Build Waterborne Pavement Marking Paint, White	378	Gal
633E1205	High Build Waterborne Pavement Marking Paint, Yellow	245	Gal
633E5040	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	2	Each
633E5100	Grooving for Durable Pavement Marking, 4"	145,509	Ft
634E0010	Flagging	1,000.0	Hour
634E0020	Pilot Car	500.0	Hour
634E0110	Traffic Control Signs	1,883.0	SqFt
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS

**PCN 02R1, SD471 (Continued)**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
634E0275	Type 3 Barricade	3	Each
634E0320	Temporary Flexible Vertical Markers (Tabs)	8.4	Mile
634E0630	Temporary Pavement Marking	33.6	Mile
730E0210	Type F Permanent Seed Mixture	36	Lb
731E0100	Fertilizing	2,100	Lb
732E0250	Fiber Mulching	2,302	Lb
734E0103	Type 3 Erosion Control Blanket	142	SqYd
734E0154	12" Diameter Erosion Control Wattle	605	Ft
734E0604	High Flow Silt Fence	150	Ft
734E0610	Mucking Silt Fence	11	CuYd
734E0620	Repair Silt Fence	38	Ft
900E1980	Storage Unit	1	Each
998E0100	Railroad Protective Insurance	Lump Sum	LS

\* - Denotes Non-Participating

**Alternate A**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
320E0008	PG 64-34 Asphalt Binder	861.7	Ton
320E1002	Class Q2 Hot Mixed Asphalt Concrete	15,037.7	Ton
320E4000	Hydrated Lime	152.3	Ton

**Alternate B**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
320E0008	PG 64-34 Asphalt Binder	785.1	Ton
320E1002	Class Q2 Hot Mixed Asphalt Concrete	15,399.3	Ton
320E4000	Hydrated Lime	153.2	Ton

**TABLE OF SURFACING QUANTITIES, PCN 02R1, CONTINUED**

Revised: 4-14-26 TLS

Table of Material Quantities						
SD 471 (PCN 02R1)			Length	Water for Granular Material	Surface Preparation	Base Course, Salvaged
MRM	to	MRM	Mile	Mgal	Mile	Ton
7.04+0.160		19.56+0.070	12.192	219.5	12.192	16652