



Planning & Engineering  
Office of Project Development  
700 E Broadway Avenue  
Pierre, South Dakota 57501-2586  
O: 605.773.3275 | F: 605.773.2614  
dot.sd.gov

November 26, 2025

**ADDENDUM NO. 1**

**RE: Item #6, December 3, 2025 Letting - PH 016A(99)45, PH 0087(15)57, PCN 07CF, 09FT,  
Custer County - Horizontal Curve Realignment**

**TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:**

Please remove the Index of Special Provisions and replace with the attached Index of Special Provisions revised 11/26/25.

Please remove the "Special Provision for Contract Time", dated 11/3/25 and replace with the "Special Provision for Contract Time", dated 11/26/25.

**SDEBS BID PROPOSAL:** NO CHANGE

**PLANS:** NO CHANGE

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/gp

CC: Todd Seaman, Rapid City Region Engineer  
Bruce Schroeder, Custer Area Engineer

**REV 11/26/25**

**INDEX OF SPECIAL PROVISIONS**

**PROJECT NUMBER(S):** PH 016A(99)45, PH 0087(15)57 **PCN:** 07CF, 09FT

**TYPE OF WORK:** HORIZONTAL CURVE REALIGNMENT

**COUNTY:** CUSTER

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Kara Palmer is the official in charge of the Hot Springs Career Center for Custer County.

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

**Special Provision for Contract Time, dated 11/26/25.**

**Special Provision for Contractor Staking, dated 10/20/25.**

**Special Provision for Blasting Operations, dated 11/3/25.**

**Special Provision for Fire Plan, dated 3/11/25.**

**List of Utilities.**

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, dated 10/1/25.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Fuel Adjustment Affidavit, DOT form 208 dated 11/25.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.

Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision

Number SD20230032, dated 3/10/23.

Special Provision Regarding Storm Water Discharge, dated 5/8/18.  
General Permit for Storm Water Discharges Associated with Construction  
Activities, dated 4/1/18

<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWaterConstruction.aspx>

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT PH 016A(99)45 & PH 0087(15)57, PCN 07CF & 09FT  
CUSTER COUNTY**

**NOVEMBER 26, 2025**

---

**October 5, 2026 Work Restriction**

The Contractor will not begin any work on the project prior to October 5, 2026.

**US 16A Short Term Temporary Closure Restriction**

The Department will allow short-term closures of US 16A for the movement of multiple trucks. US 16A must be reopened or resume normal flagging once trucks reach the staging area or project limits. Closures can only happen between 9:00 AM and 3:00 PM and are limited to one hour.

The Contractor may propose alternative methods or times to the Engineer for approval. The route will stay open during darkness and inactivity.

If using long-hauling vehicles, the Contractor should expect potential shoulder damage on US-16A, especially in sharp curves. Repair any road damage outside project limits in accordance with Section 601.

**Field Work Completion**

The Contractor will complete the project by the July 2, 2027 field work completion date.

**Failure to Complete on Time**

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.9. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.7 C.

\*\*\*\*\*