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DESIGN DESIGNATION 

MDT (2024) 251 
MDT (2049) 369 
DHV 59 
D 50% 
DHVT% 6.0% 
MOTT% 13.1% 
V 60 mph 

STORM WATER PERMIT 

Major Receiving 
Body of Water: Medicine Creek 
Area Disturbed: 61 Acres 
Total Project Area: 83 Acres 
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Str No 38-319-174 
MRM 219.83+0.000 
Station 108+69.00 to 
Station 141 +97 .00 

Str No 38-348-174 
MRM 222. 70+0.000 
Station 271 +61.00 to 
Station 280+00.00 
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Str No 43-014-188 
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1286.60 feet south and 6.15 
feet west of the interior 1/4 corner 
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A1          A8ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS I STATE OF II-_____ P_R_O_JE_C_T ____ --11 SHEET TOTAL 
SHEETS 

SOUTH I I,__ _ ___, ___ _, 
DAKOTA P-B 0248(12)173 

Plotting Date: 09/15/2026 Rev 09/15/2026 RU 

Section B - Grading Section B - Grading (Continued) 
0 
0 
<:" 

BID ITEM BID ITEM INDEX OF SHEETS 
NUMBER ITEM QUANTITY UNIT ITEM QUANTITY UNIT 

NUMBER 

004E0030 Maintenance of Traffic Di,version(s) Lump Sum ILS 450E5307 18" CMP Sloped End, Install Each A1 and A3 Estimate of Quantities for Sections B, C, D, E, F, 

004E0050 Remove Traffic Oiversion(s) Lump Sum LS 450E5406 18" CMP Safety End, Furnish Each 
and S 

4 
A4 to A8 Environmental Commitments 

009E0010 Mobilizalion Lump Sum IL$ 450E5407 18" CMP Safety End, Install 4 Each 

009E3220 Reestablish Right-of-Way and Property Corner 123 Eaoh 450E5433 48" CMP Safety End with Bars, Furnish 2 Each 

009E3225 Reestablish Public Land Survey System Comer 5 Eaoh 450E5435 48" CMP Safety End, Install 2 Each 

009E3230 Grade Staking 3.351 Mlle 450E8009 18" RCP to CMP Transition, Furnish Each Section C - Traffic Control 009E3245 Final Cross Section Survey 3.351 Mi le 450E8010 18" Pipe-Transition, Install each 

009E3250 Miscellaneous Staking 6.702 Mile 451E0006 6" PVC Encasement Pipe 294 Ft 

009E3280 Slope Staking 3.351 Mile 600E0200 Type II Fill"ld Laboratory Each BID ITEM 
NUMBER ITEM QUANTITY UNIT 

009E3290 Structure Staking 6 Each 620E0020 Type 2 Right-of-Way Fence 22,219 Ft 

009E3301 Engineer Directed Surveying/Staking 40.0 Hour 620E0520 Type 2 Temporary Fence 22,462 Ft 633E1200 High Build Waterborne Pavement Marking Paint, White 156 Gal 

009E4200 Construction Schedule, Category II Lump Sum ILS 620E1020 2 Post Panel 110 Each 633E1205 High Build Waterborne Pavement Marking Paint, Yellow 85 Gal 

100E0100 Clearing Lump Sum ILS 620E1030 3 Post Panel 4 Each 634E0010 Flagging 2,856.0 Hour 

110E0600 Remove Fence 23,085 Ft 630E0500 Type 1 MGS 137.5 Ft 634E0020 Pilot Car 924.0 Hour 

110E0730 Remove Beam Guardrail 3,732.0 Ft 630E1500 Type 1 Guardrail Transition 2 Each 634EOHO Traffic Control Signs 3,235.2 Sqft 

120E0010 Undassified Excav,ition 347,001 CuYd 630E1510 Type 3 Guardrail Transition 2 Each 634E0120 Traffic Control, Miscellaneous Lump Sum LS 

120E0600 Contractor Furnished Borrow Excavation 45,458 CuYd 630E2018 MGS MASH Tangent End Terminal 4 Each 634E0275 Type 3 Barricade 44 Each 

120E1000 Muck Excavation 513 CuYd 632E2220 Guardrai l Delineator 16 Each 634E0630 Temporary Pavement Marking 7.8 Mile 

120E2000 Undercutting 31,462 CuYd 632E2510 Type 2 Object Marker Baok to Back 4 Each 634E1002 Detour and Restriction Signing 380.0 Sqft 
C: 

120E6100 Water for Embankment 4,734.9 MGal Cl 

670E0200 Type A Frame and Grate 2 Each 'C 
<( 

250E0020 Incidental Work, Grading Lump Sum LS C: 

670E1010 2' x 3' Type B Drop Inlet 2 Each Section D - Erosion and Sediment Control 
0 

ti 
Salvage and Stockpile Asphalt Mix and Granular Base " 270E0040 31 ,007.5 Ton 670E5400 Precast Drop Inlet Collar 2 Each en 
Material Ill 

.l!l 
421E0100 Pipe Culvert Undercut 83 CuYd 680E0304 4" Perforated Dual Wall HOPE Pipe 50 Ft 

0 z 
f". 

430E0700 Precast Concrete Headwall for Drain 2 Each 680E0324 4" Dual Wa ll HOPE Pipe 100 Ft BID ITEM (!) 

ITEM QUANTITY UNIT "' NUMBER 0 
Ill 

450E0122 18" RCP Class 2, Furnish 28 Ft 680E0440 4" Slotted Corrugated Polyethylene Drainage Tubing 1,450 Ft C: 
0 

""' 110E1690 Remove Sediment 57.4 CuYd -~ 

450E0130 18" RCP, Install 28 Ft 680E2000 Concrete Headwall for Underdra in 2 Each C. 

~ 

24" RCP Class 2, Furnish 680E2500 Porous Backfill 419.0 Ton 
110E1700 Remove Silt Fence 2.295 Ft 

450E0142 70 Ft 

24" RCP Class 3, Furnish 700E0210 Class B Riprap 1,121 .0 Ton 
230E0010 Placing Topsoil 28,004 CuYd 

450E0143 232 Ft .!!1 
[i: 

730E0210 Type F Permanent Seed Mixture 1,354 Lb 
450E0144 24" RCP Class 4, Furnish 70 Ft 720E1010 PVC Coated Bank and Channel Protection Gabion 4,5 CuYd 

450E0150 24" RCP, Install 372 Ft 831E0110 Type B Drainage Fabric 1,800 SqYd 
731 E0200 Fertilizing 52.07 Ton 

450E2200 24" RCP Sloped End, Furnish 6 Eaoh 831E0400 Impermeable Plastic Membrane 28 SqYd 
732E0500 Fiber Reinforced Matrix 29.5 Ton 

450E2201 24" RCP Sloped End, Install 6 Eaoh 900E0010 Refurbish Single Mailbox 2 Each 
734E0044 Soil Stabilizer 19.6 Acre 

450E2304 18" RCP Safety End, Furnish Eaoh 998E0100 Rai lroad Protective Insurance Lump Sum LS 
734E0103 Type 3 Erosion Control Blanket 15,024 SqYd 

450E2307 18" RCP Safety End, Install Each 
734E0154 1 2" Diameter Erosion Control Wattle 24,940 Ft 

450E4758 18" CMP 14 Gauge, Furnish 22 Ft 
734E0165 Remove and Reset Erosion Control Wattle 6,235 Ft 

450E4759 18" CMP 16 Gauge, Furnish 120 Ft 
734E0325 Surface Roughening 20.8 Acre 

450E4760 18" CMP, Install 142 Ft 
734E0510 Shaping for Erosion Control Blanket 7,575 Ft 

450E4808 48" CMP 14 Gauge, Furnish 90 Ft 
734E0602 Low Flow Sl it Fence 5.585 Ft 

450E4810 48" CMP, Install 90 Ft 
734E0604 High Flow Silt Fence 3.596 Ft 

0 
OJ 734E061,0 Mucking Sill Fence 637 CuYd ;::: 450E5010 18" CMP Elbow, Furnish 2 Each 
1i: 734E0620 Repai r Silt Fence 2.295 Ft 

~ 450E5011 18" CMP Elbow, Install 2 Each 
900E1320 Construction Entrance Each 

450E5306 18" CMP Sloped End, Furnish Each 

l 
'C w 
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A2          A8ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS I STATE OF II-_____ P_RO_J_EC_T ____ ---11 SHEET TOTAL 
SHEETS 

SOUTH I l,__ _ __, ___ .;.,;;;;;;;;.;.;;...--1 

DAKOTA P-B 0248(12)173 

Plotting Date: 08/31/2026 08/31/2026 RU 

Section E - Structure Section E - Structure (Continued) Section E - Structure (Continued) 

0 Structure No. 38-302-173 Structure No. 38-312-173 Structure No. 38-319-174 0 
<:'! 

Alternate A Alternate A 

BID ITEM 
ITEM QUANTITY 

NUMBER 
UNIT 

BID ITEM BID ITEM 

250E0030 Incidental Work, Structure Lump Sum LS NUMBER ITEM QUANTTY UNIT NUMBER 
ITEM QUANTITY UNIT 

260E1010 Base Course 3.4 Ton 260E1010 Base C-ourse 3.4 Ton 

Structure No. 38-302-173 420E0200 Stnucture Excavation, Box Culvert 391 CuYd 420E0200 Stnucture Excavation, Box Culvert 589 CuYd 

Alternate A 421E0200 Box Culvert Undercut 749 CuYd 421E0200 Box Culvert Undercut 1,101 CuYd 

460E0120 Class A45 Concrete, Box Culvert 925 7 CuYd 460E0120 Class A4 5 Concrete, Box Culvert 1,427 .9 CuYd 

480E0100 Reinforcing Steel 109,943 Lb 480E0100 Reinforcing Steel 163,705 Lb 
BID ITEM ITEM QUANTITY 
NUMBER 

UNIT 700E0210 Class B Riprap 74.4 Ton 700E0210 Class B Riprap 96.3 Ton 

831E0110 Type B Drainage Fabric 
260E1010 Base Course 

831E01 10 Type B Drainage Fabric 92 SqYd 117 SqYd 
3.4 Ton 

420E0200 Structure Excavation, Box Cu lvert 398 CuYd 

421E0200 Box Culvert Undercut 800 CuYd Structure No. 38-312-173 Structure No. 38-319-174 
460E0120 Class A45 Concrete, Box Culvert 979.9 CuYd Alternate B Alternate B 
480E0100 Reinforcing Steel 117,937 Lb 

700E0210 Class B Riprap 74.4 Ton 
BID ITEM BID ITEM ITEM QUANTITY 

831E01 10 Type B Drainage Fabric 92 SqYd NUMBER 
ITEM QUANTITY UNIT NUMBER UNIT 

260E1010 Base Course 3.4 Ton 260E1010 Base Course 3.7 Ton 

Structure No. 38-302-173 420E0200 Structure Excavation, Box Culvert 289 CuYd 420E0200 Structure Excavation, Box Culvert 377 CuYd 

Alternate B 421 E0200 Box Culvert Undercut 767 CuYd 421E0200 Box Culvert Undercut 1,028 CuYd 

464E0100 Controlled Density Fill 74.4 CuYd 464E0100 Controlled Density Filll 84.7 CuYd C: 
Cl 

"C 

560E0254 14'x12' Precast Concrete Box Culvert,. Furnish 148.0 Ft 560E2178 2-12'x12' Precast Concrete Box Culvert, Furnish 360.0 Ft <( 
C: 
0 

BID ITEM 
NUMBER ITEM QUANTITY UNIT 560E0255 14'x12' Precast Concrete Box Culvert, Install 148.0 Ft 560E2179 2-12'x12' Precast Concrete Box Culvert, Install 360.0 Ft ti 

" en 
Ill 

260E1010 Base Course 3.4 Ton 
560E1254 14'x12' Precast Concrete Box Culvert End Section, Furn ish 2 Each 560E3178 2-12·x12· Precast Concrete Box Culvert End Section, Furnish 4 Each .l!l 

0 z 

420E0200 Structure Excavation , Box Cu lvert 309 CuYd 
560E1 255 14'x12' Precast Concrete Box Culvert End Section, Install 2 Each 560E3179 2-12'x12' Precast Concrete Box Culvert End Section , Install 4 Each f". 

(!) 

"' 
560E2236 2-14'x12' Precast Concrete Box Culvert, Furnish 148.0 Ft 700E0210 Class B Riprap 119.1 Ton 0 

421E0200 Box Culvert Undercut 817 CuYd 
Ill 
C: 

831E01 10 Type B Drainage Fabric 
0 

560E2237 2-14'x12' Precast Concrete Box Culvert, Install 148.0 Ft 139 SqYd ""' 
464E0100 Controlled Density Fill 73.9 CuYd 

-~ 
C. 

~ 

560E0254 14'x12' Precast Concrete Box Culvert, Furnish 162.0 Ft 
560E3236 2-14'x12' Precast Concrete Box Culvert End Section, Furnish 2 Each 

560E0255 14'x12' Precast Concrete Box CulVert, Install 162.0 Ft 
560E3237 2-14'x12' Precast Concrete Box Culvert End Section, Install 2 Each Structure No. 38-330-175 .!!1 

560E1254 14'x.12' Precast Concrete Box Culvert End Section, Furnish 
700E0210 Class B Riprap 87.3 Ton 

[i: 

2 Each 
831E0110 Type B Drainage Fabric 107 SqYd 

560E1255 14'x.12' Precast Concrete Box Culvert End Section, !Install 2 Each BID ITEM 
560E2236 2-14'x12' Precast Concrete Box Culvert, Furnish 162.0 Ft Nl!JMBER 

ITEM QUANTITY UNIT 

560E2237 2-14'x12' Precast Concrete Box Culvert, Install 162.0 Ft Structure No. 38-319-174 250E0030 Inciden tal Work, Structure Lump Sum LS 

560E3236 2-14'x12' Prncast Concrete Box Culvert End Section, Furnish 2 Each 

560E3237 2-14'x12' Prncast Concrete Box Culvert End Section, Install 2 Each 
BID ITEM 

ITEM QUANTITY 700E0210 Class B Riprap 87.3 Ton NUMBER 
UNIT 

831E0110 Type B Drainage Fabric 107 SqYd 250E0030 Incidental Work, Structure Lump Sum LS 

Structure No. 38-312-173 
0 
OJ 
;: 
g'. BID ITEM 

~ NUMBE1R ITEM QUANTITY UNIT 

250E0030 Inciden tal Work, Stnucture Lump Sum LS 

! 
"C 

" "' ~ 



A3          A8ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS I 
STATE OF 11-_____ P_RO_J_EC_T ____ _,I SHEET TOTAL 

SHEETS 
SOUTH I l,__ _ ___.1------1 

DAKOTA P-B 0248(12)173 

Plotting Date: 09/04/2026 09/04/2026 RU 

Section E - Structure (Continued) Section E - Structure (Continued) 

0 Structure No. 38-330-175 Structure No. 38-348-174 0 
<:'! 

Alternate A Alternate B Section F - Surfacing 

BID ITEM ITEM QUANTITY UNIT BID ITEM ITEMI 
BID ITEM ITEM 

NUMBER NUMBER QUANTITY UNIT NUMBER 
QUANTITY UNIT 

260E1010 Base Course 3.4 Ton 260E1 010 Base Course 3.4 Ton 009E3320 Checker Lump Sum LS 

420E0200 Structu re Excavation, Box Cu lvert 287 CuYd 420E0200 Structure Excavation, Box Culvert 235 CuYd 120E6200 Water for Granular Material 51 0.8 MGal 

421E0200 Box Culvert UnderCtJt 728 CuYd 421E0200 Box Culvert Undercut 615 CuYd 260E1030 Base Course, Salvaged 31 ,007.5 Ton 

460E0120 Class A45 Concrete, Box Culvert 690.3 CuYd 464E0100 Controlled Density Fill 42.4 Ct.Nd 260E1080 Base Course. Salvaged. State Furnished 11 ,554.2 Ton 

480E0100 Reinforcing Steel 88.754 Lb 560E2202 2-1 3'x12' Precast Concrete Box Culvert, Furnish 160.0 Ft 320E3000 Compaction Sample 9 Each 

700E0210 Class B Riprap 96.3 Ton 560E2203 2-13'x12' Precast Concrete Box Culvert. Install 160.0 Ft 330E0010 MC-70 Asphalt for Prime 70.2 Ton 

831E0110 Type B Drainage Fabric 117 SqYd 560E3202 2-13'x12' Precast Concrete Box Culvert End Section, Furnish 4 Each 330E0100 SS-1h or CSS-1h Asphalt for Tack 31 .0 Ton 

560E3203 2-13'x12' Precast Concrete Box Culvert End Section, Install 4 Each 330E0210 SS-1h or CSS-1h Asphalt for Flush Seal 11.9 Ton 

Structure No. 38-330-175 700E0210 Class B Riprap 105.7 Ton 330E1000 Blotting Sand for Prime 171 .2 Ton 

Alternate B 831E01 10 Type B Drainage Fabric 128 SqYd 330E2000 Sand for Flush Seal 121 .7 Ton 

332E0010 Cold Milling Asphalt Concrete 41 .528 SqYd 

Structure No. 43-014-188 
BID ITEM ITEM QUANTITY UNIT Alternate A NUMBER 

260E1010 Base Course 3.4 Ton BID ITEM ITEM QUANTITY 
NUMBER 

UNIT 
420E0200 Structure Excavation, Box Cu lvert 270 CuYd BID ITEM 

NUMBER 
ITEM QUANTITY UNIT 

421E0200 Box Culvert Undercut 707 CuYd 009E3310 Bridge Elevation Survey Lump Sum LS 

464E0100 Controlled Density Fill 50.0 CuYd 120E7000 Select Granular Backfill 14.7 Ton 320E0032 PG 58H-34 Asphalt Binder 691.2 Ton C: 
Cl 

"C 

560E2202 2-13'x12' Precast Concrete Box Culvert, Furnish 200.0 Ft 250E0030 Incidental Work, Structure Lump Sum LS 320E1070 Class HR Asphalt Concrete 15,024.9 Ton <( 
C: 
0 

560E2203 2-13'x12' Precast Concrete Box Culvert, Install 200.0 Ft 410E0020 Structural Steel Lump Sum LS ti 
" en 

560E3202 2-13'x12' Precast Concrete Box Culvert End Section, Furnish 4 Eae,h 410E2600 Membrane Sealant Expansion Joint 75.8 Ft Alternate B 
Ill 
.l!l 
0 

560E3203 2-13'x12' Precast Concrete Box Culvert End Section, Install 420E0100 Structure Excavation, Bridge 24 CuYd 
z 

4 Each f". 
(!) 

700E0210 Class B Riprap 105.7 Ton 430E0200 Bridge End Embankment 1,910 CuYd "' 0 
Ill 

BIID ITEM C: 

831E0110 Type B Drainage Fabric 127 SqYd 430E0300 Granu lar Bridge End Backfill 183.0 CuYd ITEM QUANTITY UNIT 0 

NUMBER """ -~ 
C. 

430E05 10 Approach Slab Underdrain, Excavation 13.0 CuYd ~ 
320E0032 PG 58H-34 Asphalt Binder 571 .3 Ton 

Structure No. 38-348-174 
430E0700 Precast Concrete Headwall for Drain 4 Each 

320E1070 Class HR Asphalt Concrete 15,431 .1 Ton .!!1 
460E0030 Class A45 Concrete, Bridge Deck 184.5 CuYd [i: 

460E0150 Concrete Approach Slab for Bridge 172.3 SqYd 

BID ITEM 
ITEM QUANTITY UNIT 460E01 60 Concrete Approach Sleeper Slab for Bridge 37_9 SqYd Section S - Permanent Signing 

NUMBER 
460E0230 Concrete Penetrating Sealer 424.0 SqYd 

250E0030 Incidental Work, Structure Lump Sum LS 460E0500 Deck Drain, Girder Bridge 4 Each BID ITEM 
480E0100 Reinforcing Steel NUMB1ER ITIEM QUANTITY UNIT 

5,642 Lb 

Structure No. 38-348-174 480E0200 Epoxy Coated Reinforcing Steel 2,119 Lb 110E0130 Remove Traffic Sign 6 Each 

Alternate A 480E0300 Stainless Reinforcing Steel 26,150 Lb 110E0135 Remove Delinealor 47 Each 

510E0300 Preboring Pile 180 Ft 110E7150 Remove Sign for Reset 15 Each 

BID lil"EM 
510E341 1 HP 12.x63 Steel Test Pile, Furn ish and Drive 90 Ft 632E1320 2.o·x2.o· Perforated Tube Post 166.0 Ft 

NUMBER 
ITEM QUANTITY UNIT 

510E3415 HP 12:x63 Steel Bearing Pile, Furnish and Drive 640 Ft 632E2022 4"x4" White Delineator Back to Back with 1:12 Lb/Ft Post 47 Each 
0 

680E0304 4• Perforated Dual Wall IHDPE Pipe 78 Ft OJ 260E1010 Base Course 3.4 Ton 632E2510 Type 2 Object Marker Back to Back 8 Each ;:: 
1t" 420E0200 Structure Excavation, Box Culvert 245 CuYd 680E0324 4" Dual Wall HOPE Pipe 70 Fl 632E2540 Flexible Object Marker Post 4 Each 

~ 42 1E0200 Box Culvert Undercut 652 CuYd 680E2500 Porous Backfill 24.6 Ton 632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity 13.2 SqFt 

460E0120 Class A45 Concrete, Box Culvert 563.7 CuYd 700E02 10 Class B Riprap 1,635.0 Ton 632E3205 
Flat Aluminum Sign, Nonremovable Copy SuperNery High 

22.8 SqFt lntensitv 

l 
480E0100 Reinforcing Steel 73,560 Lb 700E1100 Overburden Excavation for Riprap 584 CuYd 

632E3500 Reset Sign 15 Each 
700E0210 Class B Riprap 96.3 Ton 734E0090 Perforated Geocel l 419 SqFI 

"C 

" 831E0110 Type B Drainage Fabric 11 7 SqYd 831 E0110 Type B Drainage Fabric 1,903 SqYd "' ~ 
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ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS I STATE OF II-____ PR_OJ_EC_T ___ --11 SHEET I TOTAL 
SHEETS 

SOUTH I 1--1----1 
DAKOTA P-B 0248(12)173 

ENVIRONMENTAL COMMITMENTS 

The SDDOT is committed to protecting the environment and uses 
Environmental Commitments as a communication tool for the Engineer and 
Contractor to ensure that attention is given to avoid , minimize, and/or mitigate 
an environmental impact. Environmental commitments to various agencies 
and the public have been made to secure approval of this project. An agency 
with permitting authority can delay a project if identified environmental impacts 
have not been adequately addressed . Unless otherwise designated, the 
Contractor's primary contact regarding matters associated with these 
commitments will be the Project Engineer. During construction , the Project 
Engineer will verify that the Contractor has met Environmental Commitment 
requirements. These environmental commitments are not subject to change 
without prior written approval from the SD DOT Environmental Office. 

Additional guidance on SDDOT's Environmental Commitments can be 
accessed through the Environmental Procedures Manual found at: 
<https://dot.sd.gov/doing-business/environmental/about-environmental/> 

For questions regarding change orders in the field that may have an effect on 
an Environmental Commitment, the Project Engineer will contact the 
Environmental Engineer at 605-773-3180 or 605-773-4336 to determine 
whether an environmental analysis and/or resource agency coordination is 
necessary. 

Once construction is complete, the Project Engineer will review all 
environmental commitments for the project and document their completion. 

COMMITMENT A: AQUATIC RESOURCES 

COMMITMENT A1: WETLANDS 

All efforts to avoid and minimize wetland impacts from the project have 
resulted in approximately 1.60 acre(s) of wetlands (includes temporary and 
permanent) becoming impacted. Refer to Section B - Grading Plans for 
location and boundaries of the impacted wetlands 

Table of lm12acted Wetlands 

Wetland 
Permanent Temporary Total 

No. 
Station Impact Impact Impact 

(Acres) (Acres) (Acres) 

123+00, 120+50-
Wlla 

122+25 R 
0.000 0.020 0.020 

Wllb 120+00 -122+50 L 0.112 0.130 0.242 

WLS2 276+10 L 0.230 0.165 0.395 

WL2a 81+20 -82+30 R 0.000 0.090 0.090 

WL2b 80+25-81+00 R 0.000 0.060 0.060 

WL2c 80+00-80+50 R 0.005 0.010 0.015 

WL2d 77 +00-80+00 R 0.000 0.214 0.214 

WLS3 177+40-177+60 R 0.034 0.033 0.067 

WLS4 124+00 - 125+00 R 0.040 0.081 0.121 

WL4 27+00-28+00 L 0.040 0.020 0.060 

WLSa 16+00-20+00 R 0.000 0.160 0.160 

WL5b 16+50-20+00 L 0.000 0.090 0.090 

WL6a 11+30-11+60 R 0.013 0.007 0.02 

WL6b 8+00-14+00 L 0.005 0.040 0.045 

Action Taken/Required: 

SDDOT will acquire 1.87 credits from the SDDOT BCB1 wetland mitigation 
bank site to mitigate permanent impacts. 

Temporary impacts identified in the Table of Impacted Wetlands will not be 
mitigated as original contours and elevations will be re-established as 
designated in Section B - Grading Plans. Prior to initiating temporary work in 
wetlands , the Contractor will submit a plan to the Project Engineer in 
accordance with Section 7 .18 of the Specifications. 

Plotting Date: 08/04/2026 

COMMITMENT A2: STREAMS 

All efforts to avoid and minimize stream impacts from the project have resulted 
in approximately 0.60 acres of stream (includes temporary and permanent) 
becoming impacted. Refer to Section 8- Grading Plans/plans for location and 
boundaries of the impacted streams. 

Table of lm12acted Streams 

Temp. Temp. Perm. Perm. 
Total 

Stream Name Station 
Impact Impact Impact Impact 

Impact 
Left Right Left Right 

(Acres) (Acres) (Acres) (Acres) 
(Acres) 

OW 1 (Medicine 
361+00 0.04 0.09 0.00 0.00 0.13 

Creek) 

OW 2 (Medicine 
Creek) 

176+00 0.02 0.01 0.02 0.02 0.07 

OW 3 (Medicine 
172+00 

Creek) 
0.00 0.02 0.02 0.02 0.06 

178+00 

OW 4 (Medicine 125+00 0.01 0.02 0.015 0.015 0.06 
Creek) 

65+00 
OW 5 (Medicine 

to 0.00 0.02 0.04 0.04 0.10 Creek) 
80+00 

OW 6 (Medicine 25+00-
0.00 0.08 0.05 0.05 0.18 

Creek) 34+00 

Action Taken/Required: 

The contractor will complete excavation after temporary diversion is in place, 
if required, with minimal standing water to create the profile of slope protection 
specified in plans. Once the instream work is completed , the removed material 
will be placed on top of the riprap to match the natural ground, proposed 
ground line, or specified shape and elevations shown in plans. When 
overburden extends into the streambed it will form the channel bottom and 
profile as specified in plans. The finished ground under the bridge will be 
shaped to match the upstream and downstream channel and flood plain. See 
Overburden Excavation for Riprap note within structure sheets. 

The Contractor will notify the Project Engineer if additional easement is 
needed to complete work adjacent to any stream. The Project Engineer will 
obtain an appropriate course of action from the Environmental Office before 
proceeding with construction activities that affect any streams beyond the 
work limits and easements shown in the plans . 

The Contractor will notify the Project Engineer if additional easement is 
needed to complete work adjacent to any stream. The Project Engineer will 
obtain an appropriate course of action from the Environmental Office before 
proceeding with construction activities that affect any streams beyond the 
work limits and easements shown in the plans. 
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ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS I STATEOF II-____ P_R_OJ_EC_T ___ ---11 SHEET I TOTAL 
SHEETS 

SOUTH I 1--1----1 
DAKOTA P-B 0248(12)173 

COMMITMENT B: FEDERALLY THREATENED, ENDANGERED, AND 
PROTECTED SPECIES 

COMMITMENT B2: WHOOPING CRANE 

The Whooping Crane is a spring and fall migratory bird in South Dakota that 
is about 5 feet tall and typically stops on wetlands, rivers, and agricultural 
lands along their migration route. An adult Whooping Crane is white with a red 
crown and a long, dark, pointed bill. Immature Whooping Cranes are 
cinnamon brown. While in flight, their long necks are kept straight and their 
long dark legs trail behind. Adult Whooping Cranes' black wing tips are visible 
during flight. 

Action Taken/Required: 

Harassment or other measures to cause the Whooping Crane to leave the site 
is a violation of the Endangered Species Act. If a Whooping Crane is sighted 
roosting in the vicinity of the project, borrow pits, or staging areas associated 
with the project, cease construction activities in the affected area until the 
Whooping Crane departs and immediately contact the Project Engineer. The 
Project Engineer will contact the Environmental Office so that the sighting can 
be reported to USFWS. 

COMMITMENT B7: SWIFT FOX 

South Dakota Game, Fish , and Parks have identified the Swift Fox as a 
species of concern in Lyman County. 

The swift fox is a small fox native to the short and mixed-grass prairies of the 
Great Plains. The Swift fox has a grayish , tan coloration that extends to a 
yellowish tan color across its sides and legs. The throat, chest, and belly range 
from pale yellow to white in color. Its tail is black-tipped , and it has black 
patches on its muzzle. Swift foxes frequently use road ditches as denning sites 
to avoid predators. While they may excavate their own dens, the swift fox will 
also utilize and enhance burrow made by other species such as badgers , 
skunks, and prairie dogs. Dens may have multiple openings, and many dens 
may be used at any one time or throughout the year. Signs of an active den 
include the presence of tracks, fur, scat, and prey remains. While primarily 
nocturnal , swift foxes may sunbathe above ground near their dens. 

Swift fox pup season begins in late winter resulting in litters of three to six pups 
being born in underground dens. The pups will remain with their parents until 
early fall. As such, a seasonal restriction exists from February 1 to August 31. 
During this period, construction activities are prohibited within a 0.25-mile 
radius of any active dens. 

Actions Taken/Required: 

There are documented occurrences of Swift Fox living in Jones and Lyman 
Counties. Harassment or other measures that causes the Swift Fox to 
abandon its den is prohibited. The presence of fur, tracks, scat, and prey 
remains are indicators of an active den. If a swift fox is sighted denning in the 
vicinity of the project, borrow pits, or staging areas associated with the project, 
cease construction activities in the affected area and immediately contact the 
Project Engineer. The Project Engineer will contact the Environmental Office 
Wildlife Biologists (605-773- 3309 or 605-773-5679) so a presence and 
absence survey can be conducted. 

COMMITENT B8: PLAINS SPOTTED SKUNK 

South Dakota Game, Fish , and Parks have identified the Plains Spotted Skunk 
as a species of concern in Jones and Lyman County. 

The plains spotted skunk is a small elongate mammal found in in the great 
plains of South Dakota. The Plains Spotted skunk has soft, glossy black fur 
marked with four to six white stripes along the upper body that break into 
distinct spots or blotches on the hindquarters. The head is small and tapered 
with a white spot on the forehead and a white patch just in front of each ear. 
The Plains Spotted Skunk have been found in a wide variety of habitat types 
across their range. Locations include prairies, open pasturelands, grasslands, 
forest edges, woodlands, forests , rocky uplands, caves, farmland , and 
neighborhoods. While they may excavate their own dens, the plains spotted 
skunk prefers to utilize and enhance dens made by other species, tree 
cavities, or man-made structures. Signs of an active den include the presence 
of tracks , freshly disturbed soil with conical holes 2-3 inches in diameter, a 
strong musky odor, and pellet shaped scat. 

Plain spotted skunks are most active during their breeding season , generally 
from March through May. Most kits are born from late May through June with 
occasional litter arriving as late as early August. A plains spotted skunk female 
bears two to nine young in each litter, averaging four to six kits per litter. The 
kits will remain with the female skunk until they are 3 to 4 months of age. 

Actions Taken/Required: 

Harassment or other measures that cause the plains spotted skunk to 
abandon its den are prohibited. The presence of tracks, scat, and a strong 
musky odor are indicators of an active den. If a plains spotted skunk is sighted 
denning in the vicinity of the project, borrow pits , or staging areas associated 
with the project, cease construction activities in the affected area and 
immediately contact the Project Engineer. The Project Engineer will contact 
the Environmental Office Wildlife Biologists (605-773- 3309 or 605-773-5679) 
so a presence and absence survey can be conducted. 

COMMITMENT C: WATER SOURCE 

If a Contractor needs access to state waters for extraction, the Contractor 
must obtain a water right, through the application of a Temporary Permit to 
Use Public Waters before work begins. 

The Contractor will not withdraw water with equipment previously used 
outside the State of South Dakota or previously used in aquatic invasive 
species (AIS) positive waters within South Dakota without prior approval 
from the SDDOT Environmental Office. To prevent and control the 
introduction and spread of invasive species into the project vicinity, all 
equipment will be power washed with hot water (~140 °F) and completely 
dried for a minimum of 7 days prior to subsequent use. South Dakota 
administrative rule 41: 10:04:02 forbids the possession and transport of AIS ; 
therefore, all attached dirt, mud, debris and vegetation must be removed and 
all compartments and tanks capable of holding standing water must be 
drained. This includes, but is not limited to, all equipment, pumps, lines, 
hoses and holding tanks. 

Plotting Date: 08/04/2026 

Action Taken/Required: 

The Contractor will obtain the necessary permits from the regulatory agencies 
such as the South Dakota Department of Agriculture and Natural Resources 
(SDDANR) and the United States Army Corps of Engineers (USACE) prior to 
water extraction activities. 

Temporary permit to use public waters for highway construction purposes 
application can be found on the SDDANR website: 
https://danr.sd.gov/OfficeOfWater/WaterRights/PermitForms/default.aspx 

Additional information and mapping of water sources impacted by Aquatic 
Invasive Species in South Dakota can be accessed at: 
< https://sdleastwanted.sd.gov/maps/default.aspx > 

South Dakota Administrative Rule 41 :10:04 Aquatic Invasive Species: 
< https://sdlegislature.gov/rules/DisplayRule.aspx?Rule=41 :10:04 > 

COMMITMENT D: WATER QUALITY STANDARDS 

COMMITMENT D1: SURFACE WATER QUALITY 

Medicine Creek is classified as warm water, marginal fishery with a total 
suspended solids standard of less than 150 mg/L 30-day average, less than 
263 mg/L daily maximum. 

Medicine Creek is classified as fish and wildlife propagation, recreation , 
irrigation , and stock watering waters. Because of these beneficial uses, 
special construction measures may have to be taken to ensure that this water 
body is not impacted. 

This project may be in the vicinity of multiple streams and wetlands . These 
waters are considered waters of the state and are protected under 
Administrative Rules of South Dakota (ARSD) Chapter 74:51. Special 
construction measures may have to be taken to ensure that this water body is 
not impacted. 

Action Taken/Required: 

The Contractor is advised that the South Dakota Surface Water Quality 
Standards, administered by the South Dakota Department of Agriculture and 
Natural Resources (DANR), apply to this project. Special construction 
measures will be taken to ensure the above standard(s) of the surface waters 
are maintained and protected. 
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COMMITMENT D2: SURFACE WATER DISCHARGE 

The DANR General Permit for Temporary Discharge Activities is required for 
temporary dewatering and discharges to waters of the state. The effluent limit 
for total suspended solids will be 90 mg/L 30-day average. The effluent limit 
applies to discharges to all waters of the state except discharges to waters 
classified as coldwater permanent fish life propagation waters according to 
the ARSD 74:51 :01 :45. For discharges to waters of the state classified as 
coldwater permanent fish life propagation waters, the effluent limit for total 
suspended solids will be 53 mg/L daily maximum. 

The permittee has the option of completing effluent testing or implementing a 
pollution prevention plan for compliance with this permit . If the permittee 
develops a pollution prevention plan instead of total suspended solids 
sampling, the plan must be developed and implemented prior to discontinuing 
total suspended solids sampling. Refer to Section 4.0 of the permit. If any 
pollutants are suspected of being discharged, a sample must be taken for 
those parameters listed in Section 3.4 of the permit. 

Refer to Commitment D1 : Surface Water Quality fo r stream classification . 

Action Taken/Required: 

If construction dewatering is required and this project is currently covered 
under a General Permit for Stormwater Discharges Associated with 
Construction Activities , the contractor will need to submit the dewatering 
information to the Project Engineer using the following SDDOT Dewatering 
Info CDX form: 

<https://dot.sd.gov/doing-business/environmental/forms/> 

The Contractor will provide a copy of the approved permit or the submitted 
dewatering information to the Project Engineer prior to proceeding with any 
dewatering activities. The approved permit or submitted dewatering 
information must be kept on-site and as part of the project records. 

Effluent monitoring, as a result of dewatering activities, will be summarized for 
each month and recorded on a separate Discharge Monitoring Report (DMR) 
and submitted to DANR monthly. Additional information can be found at: 
<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/swdpermitting/Erep 
orting.aspx > 

COMMITMENT E: STORM WATER 

Construction activities constitute 1 acre or more of earth disturbance and/or 
work in a waterway. 

Action Taken/Required: 

The DANR General Permit for Stormwater Discharges Associated with 
Construction Activities is required for construction activity disturbing one or 
more acres of earth and work in a waterway. The SDDOT is the owner of this 
permit and will submit the NOi to DANR 15 days prior to project start in order 
to obtain coverage under the General Permit. Work can begin once the DANR 
letter of approval is received. 

The Contractor must adhere to the "Special Provision Regarding Storm Water 
Discharges to Waters of the State ." 

The Contractor will complete the DANR Contractor Authorization Form prior 
to the pre-construction meeting. The form certifies under penalty of law that 
the Contractor understands and will comply with the terms and conditions of 
the permit for this project. Work may not begin on this project until this form is 
signed and submitted to DANR. 

The form can be found at: 
<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/docs/DANR CGPA 
ppendixCCA2023Fillable.pdf > 

The Contractor is advised that permit coverage may also be required for off­
site activities, such as borrow and staging areas, which are the responsibility 
of the Contractor. 

Storm Water Pollution Prevention Plan 

The Storm Water Pollution Prevention Plan (SWPPP) will be developed prior 
to the submittal of the NOi and will be implemented for all construction 
activities for compliance with the permit. The SWPPP must be kept on-site 
and updated as site conditions change. Erosion control measures and best 
management practices will be implemented in accordance with the SWPPP. 

The DOT 298 Form will be used for site inspections and to document changes 
to the SWPPP. A copy of the completed inspection form will be filed with the 
SWPPP documents and retained for a minimum of three years. 

The inspection will include disturbed areas of the construction site that have 
not been finally stabilized , areas used for storage materials, structural control 
measures, and locations where vehicles enter or exit the site. These areas will 
be inspected for evidence of, or the potential for, pollutants entering the 
drainage system. Erosion and sediment control measures identified in the 
SWPPP will be observed to ensure that they are operating correctly, and 
sediment is not tracked off the site. 

Information on storm water permits and SWPPPs are available on the 
following websites: 

SDDOT: < https://dot.sd .gov/doing-business/environmental/stormwater > 

DANR:<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/ 
default.aspx > 

EPA: < https://www.epa.gov/npdes > 

Plotting Date: 08/04/2026 

COMMITMENT H: WASTE DISPOSAL SITE 

The Contractor will furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project. 

Action Taken/Required: 

Construction and/or demolition debris may not be disposed of within the Public 
ROW. 

The waste disposal site(s) will be managed and reclaimed in accordance with 
the following from the General Permit for Construction/Demolition Debris 
Disposal Under the South Dakota Waste Management Program issued by the 
Department of Agriculture and Natural Resources. 

The waste disposal site(s) will not be located in a wetland, within 200 feet of 
surface water, or in an area that adversely affects wildlife, recreation , aesthetic 
value of an area , or any threatened or endangered species, as approved by 
the Environmental Office and the Project Engineer. 

If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements will apply: 

1. Construction and/or demolition debris consisting of concrete , asphalt 
concrete, or other similar materials will be buried in a trench separate 
from wood debris. The final cover over the construction and/or 
demolition debris will consist of a minimum of 1 foot of soil capable of 
supporting vegetation . Waste disposal sites provided outside of the 
Public ROW will be seeded in accordance with Natural Resources 
Conservation Service recommendations . The seeding 
recommendations may be obtained through the appropriate County 
NRCS Office. The Contractor will control the access to waste disposal 
sites not within the Public ROW with fences, gates, and placement of 
a sign or signs at the entrance to the site stating , "No Dumping 
Allowed". 

2. Concrete and asphalt concrete debris may be stockpiled within view of 
the ROW for a period not to exceed the duration of the project. Prior to 
project completion , the waste will be removed from view of the ROW 
or buried, and the waste disposal site reclaimed as noted above. 

The above requirements will not apply to waste disposal sites that are covered 
by an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-
6-1.13, and ARSD 74:27:10:06. 
Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31. 

All costs associated with furnishing waste disposal site(s), disposing of waste, 
maintaining control of access (fence, gates, and signs), and reclamation of the 
waste disposal site(s) will be incidental to the various contract items. 
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COMMITMENT I: HISTORIC PRESERVATION OFFICE CLEARANCES 

The SD DOT has obtained concurrence with the State Historic Preservation 
Office (SHPO) for all work included within the project limits and all department 
designated sources and designated option material sources, stockpile sites, 
storage areas, and waste sites provided within the plans. 

Action Taken/Required: 

All earth disturbing activities not designated within the plans require a cultural 
resource review prior to scheduling the pre-construction meeting. This work 
includes but is not limited to: Contractor furnished material sources, material 
processing sites, stockpile sites, storage areas, plant sites, and waste areas. 

The Contractor will arrange and pay for a record search and when necessary, 
a cultural resource survey. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources survey. 
A record search might be sufficient for review if the site was previously 
surveyed; however, a cultural resources survey may need to be conducted by 
a qualified archaeologist. 

The Contractor will provide ARC with the following: a topographical map or 
aerial view in which the site is clearly outlined , site dimensions, project 
number, and PCN. If applicable, provide evidence that the site has been 
previously disturbed by farming , mining, or construction activities with a 
landowner statement that artifacts have not been found on the site. 

The Contractor will submit the cultural resources survey report to SDDOT 
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586. 
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30 
Days from the date this information is submitted to the Environmental 
Engineer for SHPO review. 

In the event of an inadvertent discovery of human remains, funerary objects , 
or if evidence of cultural resources is identified during project construction 
activities, then such activities within 150 feet of the inadvertent discovery will 
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will 
contact the appropriate SHPO/THPO within 48 hours of the discovery to 
determine an appropriate course of action. 

SHPO review does not relieve the Contractor of the responsibility for obtaining 
any additional permits and clearances for Contractor furnished material 
sources, material processing sites, stockpile sites, storage areas, plant sites, 
and waste areas that affect wetlands, threatened and endangered species, or 
waterways. The Contractor will not utilize a site known or suspected of having 
contaminated soil or water. The Contractor will provide the required permits 
and clearances to the Project Engineer at the preconstruction meeting. 

COMMITMENT J: CONSTRUCTION PRACTICES FOR TEMPORARY 
WORKS IN WATERWAYS OF THE U.S. 

The Contractor is advised that special construction measures must be taken 
to ensure that the waterways of the U.S. are not impacted. 

Action Taken/Required: 

Excavation will not occur below the ordinary high-water elevation in waterways 
outside of caissons, cribs, cofferdams, steel piling, or sheeting. The natural 
streambed will not be disturbed unless specified by the plans and under the 
observation of the Project Engineer. Refer to the Table of U.S. Waterways to 
Protect for ordinary high-water elevations. Any structure work over or within 
the waterway will be constructed according to Section 7 .18 C of the 
Specifications. 

All dredged or excavated materials will be placed at a site above the ordinary 
high-water elevation in a confined area (not classified as a wetland) that is a 
minimum of 50 feet away from concentrated flows of storm water, drainage 
courses, and inlets to prevent return of such material to the waterway. 

The construction of temporary work platforms, crossings , or berms below the 
ordinary high-water elevation will be allowed if all material placed below the 
ordinary high-water elevation consists of Class B or larger riprap. 

All temporary caissons, cribs , cofferdams, steel piling, sheeting, work 
platforms, crossings, and berms will be removed with minimal disturbance to 
the streambed. Proper construction practices will be used to minimize 
increases in suspended solids and turbidity in the waterway. 

Bridge berms, wing dams, traffic diversions, channel reconstruction , stream 
diversions, grading, etc. will be constructed in close conformity with the plans 
to ensure that the hydraulic capacity of the waterway is not changed . 

Temporary waterway crossings required for the Contractor's construction 
operations will be constructed with an adequate drainage structure size and 
minimum fill height to reduce the potential for upstream flooding . The 
Contractor will be responsible for sizing the temporary drainage structure for 
these crossings. 

All temporary works in waterways of the US are required to be covered in the 
Corp of Engineers 404 Permit. At the time of the preconstruction meeting, the 
Contractor will submit documentation for all temporary works for the purpose 
of complying with the 404 Permit requirements in accordance with Section 
423.3 A of the Specifications. 

Table of U.S. Waterways to Protect 

Station Waterway Ordinary High-Water Elevation 

27+93 Medicine Creek 2049.7' 

80+40 Medicine Creek 2025.4' 

124+36 Medicine Creek 1998.0' 

177+50 Medicine Creek 1974.8' 

275+97 Medicine Creek 1950.4' 

361+22 Medicine Creek 1918.2' 

Plotting Date: 08/04/2026 

Stream channel excavation within "Waters of the US" is subject to USACE 
regulatory jurisdiction. Stream channel excavation cannot exceed the 
permitted quantities and/or surface area. The 404 Permit is included in the 
Special Provisions. 

The Contractor will take all precautions necessary to prevent any incidental 
discharges associated with the excavation and hauling of material from the 
stream channel. This pertains to any excavation operations such as, 
foundation , pier, or abutment excavation, channel cleanout, excavation for 
riprap protection, and removal of any temporary fill associated with 
construction activities. 

COMMITMENT M: SECTION 4(f)/6(f) RESOURCES 

COMMITMENT M1: SECTION 4(f) PROPERTY 

A Section 4(f) Evaluation concluded there are no feasible and prudent 
alternatives to avoiding Section 4(f) property located within the project. 

Table of Section 4(f) Property 

Station Section 4(f) Property 

300+00 to 
369+90 

ESS1 - Railroad 

360+50 to 
361+00 

ESS2 - Wood Trestle Bridge 

The locations and boundaries of the site(s) for avoidance are shown in Section 
B - Grading Plans/the plans 

Action Taken/Required: 

The following measures are required to minimize harm to the above Section 
4(f) property: 

The contractor is not allowed to disturb the existing railroad grade or 
wood trestle bridge. 

The Contractor is not permitted to stage equipment or materials within ESS1 
or ESS2. The Contractor will notify the Project Engineer if additional easement 
is needed to complete the work adjacent to any Section 4(f) property. The 
Project Engineer will obtain an appropriate course of action from the 
Environmental Office before proceeding with construction activities that affect 
any Section 4(f) property. 
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ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS 
COMMITMENT N: SECTION 404 PERMIT 

The SDDOT has obtained a Section 404 Permit from the USAGE for the 
permanent actions associated with this project. 

Action Taken/Required: 

The Contractor will comply with all requirements contained in the Section 404 
Permit. 

The Contractor will also be responsible for obtaining a Section 404 Permit for 
any dredge, excavation, or fill activities associated with material sources, 
storage areas, waste sites, and Contractor work sites outside the plan work 
limits that affect wetlands, floodplains, or waters of the United States. 

COMMITMENT Q: ARCHAEOLOGICAL COORDINATION 

As a result of a Cultural Resources Survey, historic properties have been 
identified within and/or adjacent to the project rights-of-way. 

The following historic properties have been identified that require avoidance 
of construction activities: 

Table of Historic Properties 

Station 
Offset 

L/R 
Environmental 

Action (Ft.) Sensitive Site 

300+00 
to 170 L ESS1- Railroad Do Not Disturb 

369+90 

360+50 
ESS 2-Wood 

to 88.1 L 
Trestle Bridge 

Do Not Disturb 
361+00 

The locations and boundaries of the site(s) for avoidance are shown in Section 
B - Grading Plans. 

Action Taken/Required: 

If evidence for cultural resources is uncovered during project construction 
activities, then such activities within 150 feet of the inadvertent discovery will 
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will 
consult with the Archaeological Research Center (ARC), the THPO (and/or 
SHPO if applicable), and FHWA, to determine the appropriate course of 
action. 

All artifacts, features, or other items of interest uncovered by project 
construction activities will not be displaced unless the landowner and the 
SHPO consent to it. 

I STATEOF II-____ P_R_OJ_EC_T ___ ---11 SHEET I TOTAL 
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