

Department of Transportation

Mitchell Region Office

PO Box 1206

Mitchell, SD 57301-7206 605/995-8129

FAX: 605/995-8135

September 13, 2018

TO: Interested Bidders

ADDENDUM 1

RE: P TAPU(17), Minnehaha County – PCN 05MV

Shared Use Path – Grading, Culvert Work, Concrete Sidewalk, Pavement Marking & Signing West Avenue from 7th Street to Main Street in Crooks

The following addenda to the contract proposal and plans shall be inserted and made a part of your contract proposal and plans for the above referenced project:

PROPOSAL

The bid letting date has moved from Wednesday, September 26, 2018 to Tuesday, October 9, 2018 at 1:30 P.M.

Sealed bids will be received by the SDDOT through the US Postal Service at PO Box 1206 until 8:00 A.M. on Tuesday, October 9, 2018 or may be hand delivered (in person or by a package delivery service) to the Department of Transportation, Mitchell Regional Office located at 1300 S Ohlman St, Mitchell, SD 57301 until 1:30 P.M. on Tuesday, October 9, 2018. Bid must be submitted in an envelope clearly indicating that the contents are a bid and the letting for which the bid applies.

If you have already submitted a bid, it will still be accepted and opened on Tuesday, October 9, 2018.

PLANS

No change.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link: http://sddot.com/business/contractors/bid/region/Default.aspx Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Very truly yours,

DEPARTMENT OF TRANSPORTATION

Craig Smith, Region Engineer

Monte D. Rice, Region Design Engineer

cc: Humphrey – Construction and Maintenance

K. VanDeWiele – Bid Letting

Pickner - TAP

R. Johnson/Motschenbacher/Kruger - Operations Support

Schaefer – Certification

Hansen – Civil Rights

Reiss – Planning & Programs

Dressen/Heiberger/Aalberg/Vandam - Sioux Falls Area

Gustafson – Operations

Long – Materials

Leiferman – Project Development

City of Crooks

G. Laber - DGR