



# Department of Transportation

## Mitchell Region Office

PO Box 1206  
Mitchell, SD 57301-7206 605/995-8129  
FAX: 605/995-8135

July 10, 2020

TO: Interested Bidders

### ADDENDUM 1

RE: IM 0908(106)362, McCook County – PCN 082T  
Sewage Lagoon Grading and Lift Station  
I90 WB Salem Rest Area

The following addenda to the contract proposal and plans will be inserted and made a part of your contract proposal and plans for the above referenced project:

#### PROPOSAL

Discard the Index of Special Provisions dated 2/4/20 and replace it with the enclosed Index of Special Provisions dated 7/10/20.

Insert the enclosed Special Provision for Subletting of Contract, dated 7/10/20.

#### PLANS

No change.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link:

<https://apps.sd.gov/HC65BidLetting/RegionDefault.aspx> Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Very truly yours,

**DEPARTMENT OF TRANSPORTATION**

Travis Dressen, Region Engineer

---

Monte Rice, Region Design Engineer

cc: Ondricek – Construction and Maintenance  
B. Hoffman – Bid Letting  
R. Johnson/Kruger – Operations Support  
Hight - Environmental  
Schaefer – Certification  
Hansen – Civil Rights  
Reiss – Planning & Programs  
Peppel/Holthaus/Brandner – Mitchell Area  
Gustafson – Operations  
Weisz – Materials  
Leiferman – Project Development  
J. Larson/R. Murtha – McLaury Engineering



## INDEX OF SPECIAL PROVISIONS

PROJECT: IM 0908(106)362 PCN 082T

COUNTY: McCOOK

TYPE OF WORK: SEWAGE LAGOON GRADING AND LIFT STATION

### THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Subletting of Contract, dated 07/10/20.

Geotechnical Report and Technical Provisions for Lagoon and Lift Station, dated 6/25/20.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 8/14/18.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-aid Construction Contracts, dated 9/1/97.

Special Provision for Required Contract Provisions Federal-Aid Construction Contracts FHWA 1273 (May/1/12) dated 10/21/19.

Required Contract Provisions - Federal-aid Construction Contracts, Form FHWA 1273 (Rev. 5/1/12).

Special Provision for Cargo Preference Act, dated 1/20/16.

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 5/1/19.

Wage and Hour Division US Department of Labor Washington DC.

- US Dept. of Labor Decision Number SD180001, dated 4/6/18.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and Bridges, dated 11/20/19.

Special Provision for Errata to 2015 Standard Specifications for Roads and Bridges, dated 11/20/19.

Special Provision for Price Schedule for Miscellaneous Items, dated 6/6/18.

Special Provision Regarding Storm Water Discharge to Waters of the State, dated 5/8/18.

General Permit for Storm Water Discharges Associated with Construction Activities, dated 4/1/18.

<http://denr.sd.gov/des/sw/IPermits/ConstructionGeneralPermit2018.pdf>

**Plans for Project – Sheets 1 through 46.**

\* \* \* \*



**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
SUBLETTING OF CONTRACT**

**PROJECT IM 0908(106)362; PCN 082T  
McCOOK COUNTY**

**JULY 10, 2020**

---

**Delete the 2<sup>nd</sup> paragraph of Section 8.1 and replace with the following:**

The Contractor may subcontract up to 70% of the original contract amount, based on the contract unit prices, but must perform not less than 30% of the total amount of the original contract with the Contractor's own organization.

\* \* \* \* \*

