

**Apparent Low Bidders**

**SD DOT-Rapid City Region May 27, 2014 Informal Letting**

**000I-451 & 000I-452, Lawrence, Meade & Pennington Counties, PCN i3cl & i3cm  
Pick-up of road killed animals and small debris on I90**

**Engineer's Estimate \$ 25,000.00**

<b>Contractor</b>	<b>Total Bid Amount</b>
1. <b>Chris Moeller</b>	<b>\$ 21,990.00</b>
2. Tony Hanig	23,444.00
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	

**000N-469, 000P-469, 000N-469 & 000P-469, Butte, Lawrence, Meade & Pennington Co.,  
PCN i3cg, i3ch, i3cj & i3ck  
Pick-up of road killed animals and small debris on various routes**

**Engineer's Estimate \$ 50,600.00**

<b>Contractor</b>	<b>Total Bid Amount</b>
1. <b>Chris Moeller</b>	<b>\$ 48,300.00</b>
2. Tony Hanig	103,500.00
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	

Apparent Low Bidders

SD DOT-Rapid City Region May 27, 2014 Informal Letting

410D371, Perkins County, PCN i3e4  
Asphalt Concrete Overlay – Bison Maintenance Yard

Engineer's Estimate \$ 195,671.04

Contractor	Total Bid Amount
1. <b>Sacrison Paving</b>	<b>\$ 164,461.00</b>
2. J&J Asphalt	192,898.90
3. Hills Materials	216,616.80
4. Simon Contractors	263,210.00
5.	
6.	
7.	
8.	
9.	
10.	

410D372, Harding County, PCN i3e5  
Asphalt Concrete Overlay – Buffalo Maintenance Yard

Engineer's Estimate \$ 167,671.04

Contractor	Total Bid Amount
1. <b>Sacrison Paving</b>	<b>\$ 123,423.00</b>
2. J&J Asphalt	158,321.90
3. Hills Materials	184,154.50
4. Simon Contractors	203,350.00
5. .	
6.	
7.	
8.	
9.	
10.	

**Apparent Low Bidders**

**SD DOT-Rapid City Region May 27, 2014 Informal Letting**

**410D373, Meade County, PCN i3e6  
Asphalt Concrete Overlay – Faith Maintenance Yard**

**Engineer's Estimate \$ 153,581.04.**

<b>Contractor</b>	<b>Total Bid Amount</b>
1. <b>Sacrison Paving</b>	<b>\$ 118,518.00</b>
2. J&J Asphalt	149,761.08
3. Hills Materials	163,312.00
4. Simon Contractors	185,712.00
5.	
6.	
7.	
8.	
9.	
10.	