

Apparent Low Bidders

SD DOT-Rapid City Region May 30, 2017 Informal Letting

#1 -000I-469, Meade County, PCN i4tp

Remove and Reset Guardrail & Install Glare Screen

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Hilt Construction	\$ 105,405.00
2. Garrett Fencing	122,743.92
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	

#2 -090E-452 & 090W-452, Pennington County, PCN i4tq & i4tr

Topsoil & Seed – various locations on I90

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Mainline Contracting	\$ 171,988.00
2. Hilt Construction	188,580.00
3. GTI	199,608.00
4. Quinn Construction	238,611.60
5.	
6.	
7.	
8.	
9.	
10.	

Apparent Low Bidders

SD DOT-Rapid City Region May 30, 2017 Informal Letting

#3 -016E-452 & 016W-452, Pennington County, PCN i4tt & i4tu
Topsoil & Seed – various locations on Hwy 16

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Hilt Construction	\$ 66,690.00
2. GTI	95,392.00
3. Mainline Contracting	97,967.40
4. Quinn Construction	98,725.10
5.	
6.	
7.	
8.	
9.	
10.	

#4 -016E-491, Pennington County, PCN irr
Pipe Replacement

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Hilt Construction	\$ 17,001.50
2. Mainline Contracting	18,897.00
3. Dakota Prairie Landscape	19,776.88
4. Quinn Construction	24,065.50
5. Hills Materials	25,324.92
6.	
7.	
8.	
9.	
10.	

Apparent Low Bidders

SD DOT-Rapid City Region May 30, 2017 Informal Letting

#5 -014-452, 014A-451, 034-451, 034E-451, 034W-4551, 044-452, 079-791, 090E-451 &
90W-451, Lawrence, Meade & Pennington Counties
PCN i4tc, i4td, i4te, i4tf, i4tg, i4th, i4tj, i4tk, i4tl
Cleanout Pipe Culverts

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Hilt Construction	\$ 119,276.00
2.	
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	

#6 -212-471, Butte County, PCN i4m7
Subgrade Repair & Box Culvert Joint Repair

Engineer's Estimate \$ _____

Contractor	Total Bid Amount
1. Quinn Construction	\$ 144,112.80
2. Corr Construction	163,304.90
3. Mainline Contracting	186,086.50
4.	
5.	
6.	
7.	
8.	
9.	
10.	