Prepared on: 05/06/2010

**BID TABULATION FOR PROJECT:**
**0901E-391 0901W-391**
**LYMAN JONES**
**COUNTIES**
**PCN I1NG I1NH**
**FULL DEPTH CONCRETE REPAIR**

**Bid Opening Date: 04/30/2010 - 2:00 PM**

| | | | | CONTRACTOR | | | CONTRACTOR | | | CONTRACTOR | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | ANDERSON CONTR., INC | | | J.V. BAILEY CO., INC. | | | WINDING RD CONST INC. | | |
| | | | | PIERRE, SD | | | DELL RAPIDS, SD | | | BIGFORK, MN | | |
| BID ITEM | PROJECT 090E-391 PCN I1NG | | | BID | | ITEM | BID | | ITEM | BID | | ITEM |
| NUMBER | BID ITEM | QUANTITY | UNIT | PRICE | | TOTAL | PRICE | | TOTAL | PRICE | | TOTAL |
| 009E0010 | MOBILIZATION | 1 | LS | 40,000.00 | | 40,000.00 | 40,000.00 | | 40,000.00 | 15,000.00 | | 15,000.00 |
| 110E1100 | REMOVE CONCRETE PAVEMENT | 137.5 | SQ YD | 100.00 | | 13,750.00 | 250.00 | | 34,375.00 | 30.00 | | 4,125.00 |
| 380E5100 | CONTINUOUSLY REINFORCED PCC PAVEMENT REPAIR | 137.5 | SQ YD | 390.00 | | 53,625.00 | 350.00 | | 48,125.00 | 790.00 | | 108,625.00 |
| 380E6110 | INSERT STEEL BAR IN PCC PAVEMENT | 334 | EACH | 20.00 | | 6,680.00 | 10.00 | | 3,340.00 | 20.00 | | 6,680.00 |
| 634E0010 | FLAGGING | 10 | HOUR | 22.16 | | 221.60 | 22.16 | | 221.60 | 22.16 | | 221.60 |
| 634E0100 | TRAFFIC CONTROL | 1479 | UNIT | 6.00 | | 8,874.00 | 5.50 | | 8,134.50 | 10.00 | | 14,790.00 |
| 634E0120 | TRAFFIC CONTROL, MISCELLANEOUS | 1 | LS | 25,000.00 | | 25,000.00 | 27,000.00 | | 27,000.00 | 10,000.00 | | 10,000.00 |
| 634E0420 | TYPE C ADVANCE WARNING ARROW PANEL | 2 | EACH | 1,200.00 | | 2,400.00 | 1,000.00 | | 2,000.00 | 3,500.00 | | 7,000.00 |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| BID ITEM | PROJECT 090W-391 PCN I1NH | | | BID | | ITEM | BID | | ITEM | BID | | ITEM |
| NUMBER | BID ITEM | QUANTITY | UNIT | PRICE | | TOTAL | PRICE | | TOTAL | PRICE | | TOTAL |
| 009E0010 | MOBILIZATION | 1 | LS | 40,000.00 | | 40,000.00 | 40,000.00 | | 40,000.00 | 15,000.00 | | 15,000.00 |
| 110E1100 | REMOVE CONCRETE PAVEMENT | 133.4 | SQ YD | 100.00 | | 13,340.00 | 210.00 | | 28,014.00 | 30.00 | | 4,002.00 |
| 380E5100 | CONTINUOUSLY REINFORCED PCC PAVEMENT REPAIR | 133.4 | SQ YD | 390.00 | | 52,026.00 | 330.00 | | 44,022.00 | 790.00 | | 105,386.00 |
| 380E6110 | INSERT STEEL BAR IN PCC PAVEMENT | 300 | EACH | 20.00 | | 6,000.00 | 10.00 | | 3,000.00 | 20.00 | | 6,000.00 |
| 634E0010 | FLAGGING | 10 | HOUR | 22.16 | | 221.60 | 22.16 | | 221.60 | 22.16 | | 221.60 |
| 634E0100 | TRAFFIC CONTROL | 1479 | UNIT | 6.00 | | 8,874.00 | 5.50 | | 8,134.50 | 10.00 | | 14,790.00 |
| 634E0120 | TRAFFIC CONTROL, MISCELLANEOUS | 1 | LS | 25,000.00 | | 25,000.00 | 27,000.00 | | 27,000.00 | 10,000.00 | | 10,000.00 |
| 634E0420 | TYPE C ADVANCE WARNING ARROW PANEL | 2 | EACH | 1,200.00 | | 2,400.00 | 1,000.00 | | 2,000.00 | 3,500.00 | | 7,000.00 |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | TOTAL | | | | 298,412.20 | | | 315,588.20 | | | 328,841.20 |

SDDOT-Pierre Region
104 S.Garfield, Bldg. A,
Pierre SD 57501
Phone (605) 773-3464