ABSTRACT OF BIDS RECEIVED

S.D. DEPT. OF TRANS. MITCHELL REGIONAL OFFICE

PROJECTS : 025-252
PCN : I24Y
COUNTY : Hanson
TYPE OF WORK : Pipe Replacement on SD25 just south of the north county line

ENGINEER'S ESTIMATE: **$61,085.62**

LETTING DATE : 5/17/2011

BIDDERS				Vanderpol Dragline Inc 1001 Hot Rod Road Mitchell, SD 57301		Rounds Construction Co Inc 1600 Blairhill Circle Brookings, SD 57006		Jeff Miller Construction Inc 21607 SD37 Huron, SD 57350		Buskerud Construction Inc PO Box 187 Dell Rapids		Smith & Smith Construction Inc 27083 Kerslake Place Tea, Sd 57064		NO BID RETURNED
BID SECURITY				Bid Bond		Bid Bond		Cashier's Check		Bid Bond		None		BATES CONSTRUCTION CO.
NUMBER	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	BOB LAW, INC
009E0010	Mobilization	LS	Lump Sum	LUMP SUM	4000.00	LUMP SUM	6000.00	LUMP SUM	15000.00	LUMP SUM	20150.00			HANSON PIPE & PRODUCTS
110E0500	Remove Pipe Culvert	Ft	96	15.00	1440.00	10.00	960.00	15.00	1440.00	60.00	5760.00			KALB CONSTRUCTION
110E0510	Remove Pipe End Section	Each	4	150.00	600.00	100.00	400.00	40.00	160.00	300.00	1200.00			L A CARLSON CONTR. INC.
110E1010	Remove Asphalt Concrete Pavement	SqYd	58	6.00	348.00	25.00	1450.00	11.00	638.00	30.00	1740.00			METRO CONSTRUCTION
120E0010	Unclassified Excavation	CuYd	300	8.00	2400.00	15.00	4500.00	12.00	3600.00	18.00	5400.00			NOLZ DRAGLINE & CONST. CO.
120E0600	Contractor Furnished Borrow	CuYd	100	10.00	1000.00	15.00	1500.00	8.00	800.00	16.00	1600.00			OBAN CONSTRUCTION
250E0010	Incidental Work	LS	Lump Sum	LUMP SUM	3000.00	LUMP SUM	4500.00	LUMP SUM	4000.00	LUMP SUM	13000.00			SLOWEY CONSTRUCTION
260E1090	Base Course, State Furnished	Ton	50	12.50	625.00	20.00	1000.00	10.00	500.00	22.00	1100.00			TOTAL TILLING INC.
320E1200	Asphalt Concrete Composite	Ton	30	165.00	4950.00	170.00	5100.00	170.00	5100.00	200.00	6000.00			DIXIE VEURINK TRUCKING
421E0100	Pipe Culvert Undercut	CuYd	35	48.50	1697.50	35.00	1225.00	12.00	420.00	80.00	2800.00			
450E0142	24" RCP Class 2, Furnish	Ft	96	32.00	3072.00	33.00	3168.00	30.00	2880.00	42.00	4032.00			
450E0150	24" RCP, Install	Ft	96	35.00	3360.00	25.00	2400.00	35.00	3360.00	30.00	2880.00			
450E2200	24" RCP Sloped End, Furnish	Each	2	435.00	870.00	430.00	860.00	397.50	795.00	500.00	1000.00			
450E2201	24" RCP Sloped End, Install	Each	2	400.00	800.00	200.00	400.00	50.00	100.00	150.00	300.00			
450E2308	24" RCP Safety End, Furnish	Each	2	740.00	1480.00	300.00	600.00	711.50	1423.00	900.00	1800.00			
450E2311	24" RCP Safety End, Install	Each	2	400.00	800.00	770.00	1540.00	50.00	100.00	150.00	300.00			
634E0010	Flagging	Hour	120	25.00	3000.00	20.00	2400.00	18.00	2160.00	22.16	2659.20			
634E0100	Traffic Control	Unit	306	1.15	351.90	4.50	1377.00	2.00	612.00	4.00	1224.00			
634E0120	Traffic Control Miscellaneous	LS	Lump Sum	LUMP SUM	1150.00	LUMP SUM	2000.00	LUMP SUM	1500.00	LUMP SUM	2500.00			
734E0010	Erosion Control	LS	Lump Sum	LUMP SUM	500.00	LUMP SUM	1000.00	LUMP SUM	650.00	LUMP SUM	1000.00			
TOTALS					**35444.40**		**42380.00**		**45238.00**		**76445.20**	**Invaild Bid - No Bid Bond**		