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PO Box 1206 
Mitchell, SD 57301-7206  605/995-8129 
FAX:  605/995-8135 

 
 

M
 

ay 21, 2012 

Connecting South Dakota and the Nation

 

 
June Hansen (pdf only) 
Civil Rights Officer 
Department of Transportation 
700 Broadway Avenue East 
Pierre, South Dakota  57501 
 
RE: 029N-291, 029S-291, 0314-292, 050-292, 048-291, 050E-291, 050W-291 & 050-291, 
 Bon Homme, Clay, Union & Yankton Counties - PCN I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1 
 
 

Pipe & Erosion Repair on various routes in the Yankton Area 

 
June, 
 
Enclosed is a Contract Proposal and plans for the above referenced projects that are being let to contract by the informal 
bidding procedure in the Mitchell Region on June 1, 2012. 
 
W
 

e have sent a proposal to the DBE/WBE Contractors listed below: 

Buskerud Construction Inc.  Grangaard Construction Inc. 
 
If you know of any other interested Contractors, please advise us. 
 
 
       Very truly yours, 
 
       DEPARTMENT OF TRANSPORTATION 
       Craig Smith, Region Engineer (hardcopy) 
        
                                                                            
       Monte D. Rice, Region Design Engineer (hardcopy) 
        
cc: Humphrey – Construction and Maintenance (hardcopy) 
 Behm – Project Development (pdf only) 
 Peterson/Gall/Sestak – Yankton Area (hardcopy) 



  

  



 

Department of Transportation 
Mitchell Region Office 

PO Box 1206 
Mitchell, SD 57301-7206  605/995-8129 
FAX:  605/995-8135 

 
 

Connecting South Dakota and the Nation

 

M
 

ay 21, 2012 

TO: Interested Bidders (hardcopy) 
 
RE: 029N-291, 029S-291, 0314-292, 050-292, 048-291, 050E-291, 050W-291 & 050-291, 
 Bon Homme, Clay, Union & Yankton Counties - PCN I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1 
 Pipe & Erosion Repair on various routes in the Yankton Area 
 
The South Dakota Department of Transportation (SDDOT) desires to solicit bids for Pipe & Erosion Repair on various 
outes in the Yankton Area.  Refer to the enclosed plans for location and details of the work to be done. r

 
A Contract Proposal (DOT 123) form, a Utilization of Minority Business Enterprises Clauses form and a Contractor’s 
Affidavit/Declaration form are enclosed for submission of your bid.  Be sure to have the forms signed and notarized as 
ndicated on the forms.  FAX bids will not be accepted. i

 
The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d 
to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 
21, Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, 
hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, 
minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, religion, national origin, sex, age or disability in consideration for an 
award. 
 
Pursuant to South Dakota Administrative Rules 70:07:02, Classification and Bidding Capacity Rating for Highway 
Contracts, and Section 2.1 of the SDDOT Standard Specifications For Roads and Bridges, all bidders on highway 
construction projects over $99,999.99 shall be prequalified. 
 
Contractors may apply for prequalification by fully completing and executing a Prequalification Statement on forms 
furnished by the Department.  Prequalification Statement forms must be obtained from the Division of Fiscal and Public 
Assistance (Call Dave Knigge at 605-773-4555 to obtain prequalification application).  Completed Prequalification 
Statement application must be sent to the Classification and Rating Committee at the Becker-Hansen Building, 700 East 

roadway, Pierre, SD 57501 at least fourteen (14) days prior to the day of the letting. B
 
Bidders on projects let through the informal process (being let using a DOT 123 contract form) are excluded from having to 
submit a request for Plans and Bid Proposal form as required in Standard Specification Section 2.3, showing the bidders 
status at the time as to their ability to handle the work for which they are submitting a bid.  All other portions of Section 2.3 
are to remain in effect. 
 
In lieu of being prequalified, Bidders may complete a SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION 
EXPERIENCE QUESTIONNAIRE.  The questionnaire can be obtained from any of the Region offices of the SDDOT or at the 
following link: http://www.sddot.com/pe/projdev/docs/ExperienceQuestionnaire.pdf.  The questionnaire shall be submitted 

rior to or at the time of bidding to the office conducting the letting. p
 
Region personnel will determine from the questionnaire if the low responsive bidder is capable of performing the work 
intended.  If it is determined that the low bidder does not have the capacity (experience or equipment) to complete this work, 
hey will be determined to be nonresponsive, and the bid awarded to the next responsive bidder. t

 
A Special Provision for Fuel Cost Adjustment is included in the Proposal.   The successful bidder will need to submit the 
DOT-208 Fuel Adjustment Affidavit (Attachment A) prior to the contract being awarded; therefore, all bidders are   
ncouraged to submit the Fuel Adjustment Affidavit prior to or at the time of bidding.  e

 
If you submit a bid for these projects, a bid bond, certified check, cashier's check, or bank draft will be required for NOT 
LESS THAN FIVE (5) PERCENT OF THE TOTAL AMOUNT OF THE BID.  Except for the lowest bidder on the project, 
ll guarantees will be returned immediately following the receipt and checking of all bids. a

 
 
 

http://www.sddot.com/pe/projdev/docs/ExperienceQuestionnaire.pdf


 
 
 
The successful bidder shall furnish a performance bond in a sum equal to the full amount of the contract, prior to contract 
award.  Therefore, please provide the performance bond as soon as possible after letting.  The performance bond will not be 
eturned for one (1) year after the completion of the projects. r

 
A Certificate of Insurance will be required from the successful bidder prior to beginning work. 
 
All bid proposals must be returned in the enclosed self-addressed envelope to Craig Smith, Region Engineer, 1300 S. 

hlman St., Post Office Box 1206, Mitchell, South Dakota 57301-7206 before 1:30 P.M. on Friday, June 1, 2012. O
 
Proposal and Plans (and Addenda, when applicable) can be accessed at the following link: 
http://www.sddot.com/pe/projdev/bidlet_lettings_regional.asp.  It is the Contractor’s responsibility to obtain any addenda 
pertaining to this contract prior to submitting a bid.  Addenda, if and when applicable to this contract, will be posted on this 
website with the contract. 
 
Questions regarding the plans and/or proposal should be directed to: 
R
 

on Peterson (Ext. 101) or Rodney Gall (Ext. 102) at 605 668-2931 or Monte Rice at 605-995-3302. 

Bidders may provide limitations of work with their bids.  Bidders may limit the total dollar volume of work or number of 
contracts they will accept and the SDDOT will determine which contract or contracts shall be awarded to the bidder within 
he limits set by the bidder.  The SDDOT reserves the right to reject any or all bids. t

 
Please verify that all required information is complete prior to mailing bid documents. 
 
 
 
 

      Very truly yours, 

       DEPARTMENT OF TRANSPORTATION 
       Craig Smith, Region Engineer (hardcopy) 
        
                                                                           
       Monte D. Rice, Region Design Engineer (hardcopy) 
 
 

       

cc: Humphrey – Construction and Maintenance (hardcopy) 
 Hansen – Civil Rights (pdf only) 
 Peterson/Gall/Sestak – Yankton Area (hardcopy) 
 Weisz – Materials (hardcopy) 
 Behm – Project Development (pdf only) 
 

http://www.sddot.com/pe/projdev/bidlet_lettings_regional.asp


DOT-123
(5/05)
1 of 2

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL

PROJECT MAINT CONTROL   BEGIN END
CODE PRE ROUTE AGR UNIT REFERENCE AFE FUNCTION MRM MRM  

029 N 291 I2HT 2290 4.0 32.0  
029 S 291 I2HU 2290 18.0 37.0  
0314 292 I2HV 2290 380.0 381.0  
050 292 I2HW 2290 345.0 386.0  
048 291 I2HX 2290 375.0 384.0  

050 E 291 I2HY 2290 405.0 411.0  
050 W 291 I2J0 2290 410.0 414.0  

050 291 I2J1 2290 419.0 423.0  

CITY AND/OR COUNTYBon Homme, Clay, Union, & Yankton Counties BUDGET SOURCE:    Contract Maintenance

FINALS ENGINEER REVIEW REQUIRED: YES NO
REGION MATERIALS CERTIFICATION REQUIRED: YES NO
CERTIFIED INSPECTORS/TESTERS REQUIRED: YES NO
TO BE INSTALLED ON CM&P: YES NO

TYPE, PURPOSE AND LOCATION OF WORK    Pipe and Erosion Repair in the Yankton Area.

ESTIMATE OF QUANTITIES AND COST
BID ITEM 
NUMBER ITEM QUANTITY UNIT UNIT PRICE AMOUNT

009E0010 Mobilization Lump Sum LS Lump Sum 
110E0500 Remove Pipe Culvert 38 Ft  
110E0510 Remove Pipe End Section 5 Each  
110E7500 Remove Pipe for Reset 148 Ft  
110E7510 Remove Pipe End Section for Reset 24 Each  
120E0010 Unclassified Excavation 18 CuYd  
120E0600 Contractor Furnished Borrow 60 CuYd  
450E2008 18" RCP Flared End, Furnish 2 Each  
450E2009 18" RCP Flared End, Install 2 Each  
450E2016 24" RCP Flared End, Furnish 1 Each  
450E2017 24" RCP Flared End, Install 1 Each  
450E4759 18" CMP 16 Gauge, Furnish 8 Ft  
450E4760 18" CMP, Install 8 Ft  
450E4809 48" CMP 16 Gauge, Furnish up to 36' fill depth 30 Ft  
450E4810 48" CMP, Install 30 Ft  
450E5211 18" CMP Flared End, Furnish 1 Each  
450E5212 18" CMP Flared End, Install 1 Each  
450E5231 48" CMP Flared End, Furnish 1 Each  
450E5232 48" CMP Flared End, Install 1 Each  
450E8900 Cleanout Pipe Culvert 8 Each  
450E9000 Reset Pipe 148 Ft  
450E9001 Reset Pipe End Section 24 Each  
450E9232 Slipline 48" Pipe 86 Ft  
462E0250 Cellular Grout 7 CuYd  
634E0010 Flagging 72 Hour $23.05 $1,659.60
634E0100 Traffic Control 408 Unit  
634E0120 Traffic Control Miscellaneous Lump Sum LS Lump Sum 
700E0210 Class B Riprap 228 Ton  
720E1010 PVC Coated Bank and Channel Protection Gabion 16 CuYd  
734E0010 Erosion Control Lump Sum LS Lump Sum 
831E0110 Type B Drainage Fabric 352 SqYd  

TOTAL $1,659.60



DOT-123
(5/05)
2 of 2

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL

PROJECT MAINT CONTROL   BEGIN END
CODE PRE ROUTE AGR UNIT REFERENCE AFE FUNCTION MRM MRM  

029 N 291 I2HT 2290 4.0 32.0  
029 S 291 I2HU 2290 18.0 37.0  
0314 292 I2HV 2290 380.0 381.0  
050 292 I2HW 2290 345.0 386.0  
048 291 I2HX 2290 375.0 384.0  

050 E 291 I2HY 2290 405.0 411.0  
050 W 291 I2J0 2290 410.0 414.0  

050 291 I2J1 2290 419.0 423.0  

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990.  The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per
the current edition of the SDDOT Standard Specifications for Roads and Bridges.

PROPOSED START DATE OVERALL COMPLETION DATE October 26, 2012

SUBSCRIBED AND SWORN TO BEFORE ME THE SIGNATURE

DAY OF , 20__ COMPANY

ADDRESS

NOTARY - My Commission Expires FEDERAL TAX ID NUMBER

RECOMMENDED FOR APPROVAL:
CONSTRUCTION & MAINTENANCE ENGINEER DATE

REGION ENGINEER DATE DIRECTOR OF OPERATIONS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION

   NAME TITLE DATE

APPROVED as per Federal Highway Stewardship Provisions this day of , 20__.

PROJECT DEVELOPMENT ENGINEER



 

BIDDER MUST EXECUTE THE FOLLOWING: 
PARTICIPATION BY MINORITY CONTRACTORS 

 
Utilization of Minority Business Enterprises Clauses 

 
PROJECTS:  029N-291, 029S-291, 0314-292, 050-292, 048-291, 050E-291, 050W-291 & 050-291 
            PCN:  I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1                                                        
 
 COUNTIES:   BON HOMME, CLAY, UNION, & YANKTON COUNTIES                                             
 
1. The Contractor agrees to use his best efforts to carry out this policy in the award of his subcontracts to the fullest 

extent consistent with the efficient performance of his contract.  As used in this contract, ‘Minority Business 
Enterprise’ or ‘MBE’ means a small business concern, as defined pursuant to section 3 of the Small Business Act 
and implementing regulations, which is owned and controlled by one or more minorities or women.  ‘Owned and 
controlled’ means a business: (a) Which is at least 51 per centum owned by one or more minorities or women or, 
in the case of publicly owned business, at least 51 per centum of the stock of which is owned by one or more 
minorities or women; and (b) Whose management and daily business operations are controlled by one or more 
such individuals.  ‘Minority’ means a person who is a citizen or lawful permanent resident of the United States 
and who is: (a) Black (a person having origins in any of the black racial groups of Africa); (b) Hispanic (a person 
of Spanish or Portuguese culture with origins in Mexico, South or Central America or the Caribbean Islands, 
regardless of race); (c) Asian American (a person having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian subcontinent, or the Pacific Islands); or (d) American Indian and Alaskan Native (a 
person having origins in any of the original peoples of North America); (e) Members of other groups, or other 
individuals, found to be economically and socially disadvantaged by the Small Business Administration under 
section 8(a) of the Small Business Act, as amended.  Contractors may rely on written representatives by 
subcontractors regarding their status as minority business enterprise in lieu of an independent investigation. 

 
2. The Contractor agrees to establish and conduct a program which will enable minority business enterprise to be 

considered fairly as subcontractors and suppliers under this contract.  In this connection the Contractor shall . . .  
 

(a)  Designate a liaison officer who will administer the Contractor’s minority business enterprises program. 
(b)  Provide adequate and timely consideration of the potentialities of known minority business enterprises in all 
“make-or-buy” decisions. 
(c)  Ensure that known minority business enterprises will have an equitable opportunity to compete for 
subcontracts, particularly by arranging solicitations, time for the preparation of bids, quantities, specifications and 
delivery schedules so as to facilitate the participation of minority business enterprises. 
(d)  Maintain records showing (1) procedures which have been adopted to comply with the policies set forth in 
this clause, including the establishment of a source list of minority business enterprises, (2) awards to minority 
business enterprises on the source list, and (3) specific efforts to identify and award contracts to minority 
business enterprises. 
(e)  Include the “Utilization of Minority Business Enterprises Clause” in subcontracts which offer substantial 
minority business enterprises subcontracting opportunities. 
(f)  Cooperate with the State’s Contracting Officer in any studies and surveys of the Contractor’s minority 
business enterprises procedures and practices that the State’s Contracting Officer may from time to time 
conduct. 
(g)  Submit periodic reports of subcontracting to known minority business enterprises with respect to the records 
referred to in subparagraph (d) above, in such form and manner and at such time (not more often than quarterly) 
as the State’s Contracting Officer may prescribe. 
 

3. The Contractor further agrees to insert in any subcontract hereunder provisions which shall conform substantially 
to the language of this clause, including this paragraph 3 and to notify the State’s Contracting Officer of the 
names of such subcontractors. 

 
4. The bidder hereby certifies that should he at any time decide to subcontract a portion of the work, he will take 

affirmative action to seek out and consider minority business enterprises as potential subcontractors.  He further 
certifies that he will maintain records showing the contacts made with potential minority business enterprises 
subcontractors and the results of such contacts. 

 
________________________________________   ____________________ 
Name of Company (print or type)                      Date 
 
By ______________________________________   ____________________ 
     Signature of Company Official                      Title 



  

  



 

BIDDER MUST EXECUTE THE FOLLOWING: 
 

STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION 

 
CONTRACTOR’S AFFIDAVIT / DECLARATION 

 
PROJECTS:  029N-291, 029S-291, 0314-292, 050-292, 048-291, 050E-291, 050W-291 & 050-291 
            PCN:  I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1                                                        
 
 COUNTIES:   BON HOMME, CLAY, UNION, & YANKTON COUNTIES                                             

 
        (an individual) 
___________________________________________________ (a partnership) 
        (a corporation) 
 
do hereby certify  that I, We or any owner or partner holding a controlling interest, director or officer of the bidder; 
principal investigator, project director or other position involved in management of the project for which this bid is 
submitted, have not directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with the contract for the project, and that within the last 
3 years none of the above have been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal or state agency, been indicted, convicted, or had a civil judgment rendered against any of the above or the 
business entity described herein by a court of competent jurisdiction in any matter involving fraud or official misconduct 
for which we are currently under suspension or debarment.  Nor is a proposed suspension or debarment pending 
against any of the above for any of the above listed reasons. 
 

* * * * 
COMPLETE SIGNATURE BLOCK A. or B. BELOW: 
 
A.        (an individual) 
 Signed _______________________________________ (a partnership) 
        (a corporation) 
 By ____________________________________________ 
 
 Title ___________________________________________ 
 
 County of ___________________________) 
       ):SS 
 State of _____________________________) 
 
 Subscribed and sworn to before me this __________ day of ______________________, 20_____. 
 
 (SEAL)        
   Notary Public   My Commission Expires __________________. 

 
* * * *  

B. Under the penalty of perjury under the laws of the United States, I hereby certify that the above statement is 
true and correct. 

        (an individual) 
 Signed _______________________________________ (a partnership) 
        (a corporation) 
 By __________________________________________ 
 
 Title _________________________________________ 
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YANKTON AREA

PIPE AND EROSION REPAIR

029N-291, 029S-291, 0314-292, 050-292,

048-291, 050E-291, 050W-291 & 050-291

BON HOMME, CLAY, UNION, & YANKTON COUNTIES

PCN I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1

Sheet 1 of 24

  

050W-291

SD HIGHWAY 50W  

MRM 410.00 - 414.00

314-292

SD HIGHWAY 314  

MRM 380.00 - 381.00

050-292

SD HIGHWAY 50

MRM 345.00 - 386.00 050E-291

SD HIGHWAY 50E

MRM 405.00 - 411.00

048-291

SD HIGHWAY 48

MRM 375.00 - 384.00

050-291

SD HIGHWAY 50

MRM 419.00 - 423.00

029S-291

INTERSTATE 29S

MRM 18.00 - 37.00

029N-291

INTERSTATE 29N

MRM 4.00 - 32.00

Storm Water Permit

None required



 

 
 
 
 
 

NOTICE TO ALL BIDDERS 
 
 
 TO REPORT BID RIGGING ACTIVITIES, CALL:  1-800-424-9071 
 
THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) OPERATES THE ABOVE 
TOLL-FREE “HOTLINE” MONDAY THROUGH FRIDAY, 8:00 A.M. TO 5:00 P.M., 
EASTERN TIME.  ANYONE WITH KNOWLEDGE OF POSSIBLE BID RIGGING, 
BIDDER COLLUSION, OR OTHER FRAUDULENT ACTIVITIES SHOULD USE THE 
“HOTLINE” TO REPORT SUCH ACTIVITIES. 
 
THE “HOTLINE” IS PART OF THE DOT’S CONTINUING EFFORT TO IDENTIFY AND 
INVESTIGATE HIGHWAY CONSTRUCTION CONTRACT FRAUD AND ABUSE AND 
IS OPERATED UNDER THE DIRECTION OF THE DOT INSPECTOR GENERAL.   
 
ALL INFORMATION WILL BE TREATED CONFIDENTIALLY AND CALLER  
ANONYMITY WILL BE RESPECTED. 
 
 

* * * * 
 
 



 

 
 
REV. 11/17/11 
 
PROJECTS:  029N-291, 029S-291, 0314-292, 050-292, 048-291, 050E-291, 050W-291 & 050-291 
            PCN:  I2HT, I2HU, I2HV, I2HW, I2HX, I2HY, I2J0 & I2J1                                                        
 
 COUNTIES:   BON HOMME, CLAY, UNION, & YANKTON COUNTIES                                             
 
TYPE OF WORK:  PIPE & EROSION REPAIR  
 
 
THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM: 
 
Plans for Project – Sheets 1 through 24. 
 
Special Provision Regarding Section 404 of the Clean Water Act, dated 5/21/2012. 
 
Fact Sheet Nationwide Permit No. 3. 
 
Regional Conditions 
 
Excerpts from Administrative Rules Regarding Differing Site Conditions, Provided for Informational 

Purposes, dated June 10, 1997. 
Special Provision for Fuel Cost Adjustment, dated 9/12/08. 
Special Provision for Suspension of Work, dated 2/13/04 
Standard Title VI Assurance, dated 7/14/08. 
Special Provision For Implementation of Clean Air Act & Federal Water Pollution Control Act,  

dated 9/1/97. 
Special Provision Regarding Minimum Wage on State Funded Projects, dated 6/3/10. 
Wage and Hour Division US Department of Labor Washington DC. 

- US Dept. of Labor Decision Number SD100010, dated 10/28/11. 
Supplemental Specification for Errata, dated 3/3/10. 
Supplemental Specification to Standard Specifications for Roads and Bridges, dated 3/3/10. 
Special Provision for Price Schedule for Miscellaneous Items, dated 11/17/11.  
 

* * * * 
 



  

  



REVISED 5/97 

 
 

STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION REGARDING 

SECTION 404 OF  
THE CLEAN WATER ACT 

 
048-281, PCN 01HX 
UNION COUNTY 

 
5/21/2012 

              
 
The following conditions contained in the Department of the Army Nationwide Permit are to be 
adhered to in connection with the construction of this project: 
 
33 CFR SECTION 330.5 
 
Section 330.5b General Conditions:  The following general conditions must be followed in order for 
any authorization by a nationwide permit to be valid: 
 
 Please refer to the attached Fact Sheet Nationwide Permit    3     and Regional Conditions. 
  
THESE CONDITIONS APPLY TO THE FOLLOWING LOCATIONS ON THIS PROJECT: 
 

SD48 MRM 377.1 & 383.46 

 
* * * * 

PLEASE ALSO REFER TO THE ATTACHED TABLE OF WETLANDS 
 
PLEASE ALSO REFER TO THE SPECIAL PROVISION FOR CONSTRUCTION 
PRACTICES IN STREAMS INHABITED BY THE TOPEKA SHINER. 
 
 
 



  

  



Nationwide Permit 3 
 

Maintenance 
 
 

  (a) The repair, rehabilitation, or replacement of any previously authorized, currently 
serviceable structure, or fill, or of any currently serviceable structure or fill authorized by 33 
CFR 330.3, provided that the structure or fill is not to be put to uses differing from those uses 
specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, requirements of other regulatory agencies, or 
current construction codes or safety standards that are necessary to make the repair, 
rehabilitation, or replacement are authorized. Any stream channel modification is limited to the 
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 
modifications, including the removal of material from the stream channel, must be immediately 
adjacent to the project or within the boundaries of the structure or fill.  This NWP also authorizes 
the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 
commenced, or is under contract to commence, within two years of the date of their destruction 
or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, provided the permittee can demonstrate funding, 
contract, or other similar delays. 
 

(b) This NWP also authorizes the removal of accumulated sediments and debris in the 
vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and/or the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the vicinity of the 
structure to the approximate dimensions that existed when the structure was built, but cannot 
extend farther than 200 feet in any direction from the structure. This 200 foot limit does not 
apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall 
and intake structures or to maintenance dredging to remove accumulated sediments from canals 
associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an area that has no waters of the United States unless otherwise 
specifically approved by the district engineer under separate authorization. The placement of 
new or additional riprap must be the minimum necessary to protect the structure or to ensure the 
safety of the structure. Any bank stabilization measures not directly associated with the structure 
will require a separate authorization from the district engineer. 

 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct 

the maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access fills, 
or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 
manner, that will not be eroded by expected high flows. Temporary fills must be removed in 



their entirety and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 

 
(d) This NWP does not authorize maintenance dredging for the primary purpose of 

navigation. This NWP does not authorize beach restoration. This NWP does not authorize new 
stream channelization or stream relocation projects. 

 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 

submit a pre-construction notification to the district engineer prior to commencing the activity. 
The pre-construction notification must include information regarding the original design 
capacities and configurations of the outfalls, intakes, small impoundments, and canals. 

 
 (Sections 10 and 404) 
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 

authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 
exemption for maintenance. 

 
 
Nationwide Permit General Conditions 

 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 

following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer.  

 
1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 
(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 
in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 

 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life 

cycle movements of those species of aquatic life indigenous to the waterbody, including those 
species that normally migrate through the area, unless the activity's primary purpose is to 
impound water.  All permanent and temporary crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the 
movement of those aquatic species.  

 



3. Spawning Areas. Activities in spawning areas during spawning seasons must be 
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve 

as breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water 

supply intake, except where the activity is for the repair or improvement of public water supply 
intake structures or adjacent bank stabilization. 

 
8. Adverse Effects From Impoundments. If the activity creates an impoundment of 

water, adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable. 

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities). 

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable 

FEMA-approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment 

controls must be used and maintained in effective operating condition during construction, and 
all exposed soil and other fills, as well as any work below the ordinary high water mark or high 
tide line, must be permanently stabilized at the earliest practicable date. Permittees are 
encouraged to perform work within waters of the United States during periods of low-flow or no-
flow. 

 



 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 

 
15. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   
 
16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has determined 
in writing that the proposed activity will not adversely affect the Wild and Scenic River 
designation or study status. Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal land management agency responsible for the designated Wild and Scenic 
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). 

 
17. Tribal Rights. No activity or its operation may impair reserved tribal rights, 

including, but not limited to, reserved water rights and treaty fishing and hunting rights. 
 
18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 
species. No activity is authorized under any NWP which “may affect” a listed species or critical 
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 
completed. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements. The district 
engineer will review the documentation and determine whether it is sufficient to address ESA 
compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, and shall not begin work 
on the activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species or designated critical habitat, the pre-construction notification 
must include the name(s) of the endangered or threatened species that might be affected by the 
proposed work or that utilize the designated critical habitat that might be affected by the 



proposed work. The district engineer will determine whether the proposed activity “may affect” 
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or 
critical habitat that might be affected or is in the vicinity of the project, and has so notified the 
Corps, the applicant shall not begin work until the Corps has provided notification the proposed 
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 
has been completed. If the non-Federal applicant has not heard back from the Corps within 45 
days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 
jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 
conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 
wildlife. Such an act may include significant habitat modification or degradation where it 
actually kills or injures wildlife by significantly impairing essential behavioral patterns, 
including breeding, feeding or sheltering. 

(f) Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 
http://www.noaa.gov/fisheries.html  respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 
Wildlife Service to determine if such “take” permits are required for a particular activity. 

 
20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements. The district engineer will review the documentation and determine whether 
it is sufficient to address section 106 compliance for the NWP activity, or whether additional 
section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 
the National Register of Historic Places, including previously unidentified properties.  For such 



activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties 
or the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the 
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 
make a reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey.  Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties on which the 
activity may have the potential to cause effects and so notified the Corps, the non-Federal 
applicant shall not begin the activity until notified by the district engineer either that the activity 
has no potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 
of a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 
still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation.  This documentation must include any 
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 
occurs on or affects historic properties on tribal lands or affects properties of interest to those 
tribes, and other parties known to have a legitimate interest in the impacts to the permitted 
activity on historic properties. 

 
21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 
the activity authorized by this permit, you must immediately notify the district engineer of what 
you have found, and to the maximum extent practicable, avoid construction activities that may 
affect the remains and artifacts until the required coordination has been completed. The district 
engineer will initiate the Federal, Tribal and state coordination required to determine if the items 



or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 

 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 
The district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 31, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal. 

 
23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 
the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent practicable 
at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure that the 
adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal, and 
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 
that require pre-construction notification, the district engineer may determine on a case-by-case 
basis that compensatory mitigation is required to ensure that the activity results in minimal 
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results in 
minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, wetland restoration should be the first compensatory mitigation option 
considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 



used by the district engineer to make the decision on the NWP verification request, but a final 
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 
approved by the district engineer before the permittee begins work in waters of the United States, 
unless the district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory mitigation 
(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan only needs to address the baseline conditions at the impact site and the number of 
credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, instead of 
components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream rehabilitation, 
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 
aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the restoration or establishment, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 
riparian areas may be the only compensatory mitigation required. Riparian areas should consist 
of native species. The width of the required riparian area will address documented water quality 
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 
side of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 
establishing a riparian area along a single bank or shoreline may be sufficient. Where both 
wetlands and open waters exist on the project site, the district engineer will determine the 
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 
are determined to be the most appropriate form of compensatory mitigation, the district engineer 
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible compensatory mitigation may be environmentally preferable if 
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 
special conditions of the NWP verification must clearly indicate the party or parties responsible 



for the implementation and performance of the compensatory mitigation project, and, if required, 
its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained utility line right-of-way, mitigation may be required to 
reduce the adverse effects of the project to the minimal level. 

 
24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 
structures comply with established state dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications made to 
ensure safety. 

 
25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality. 

 
26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management 
requirements. 

 
27. Regional and Case-By-Case Conditions. The activity must comply with any 

regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) 
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. 
EPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone 
Management Act consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single 

and complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 
of the United States for the total project cannot exceed 1/3-acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: 



“When the structures or work authorized by this nationwide permit are still in existence at 
the time the property is transferred, the terms and conditions of this nationwide permit, including 
any special conditions, will continue to be binding on the new owner(s) of the property. To 
validate the transfer of this nationwide permit and the associated liabilities associated with 
compliance with its terms and conditions, have the transferee sign and date below.” 

 
 
_____________________________________________ 
(Transferee) 
 
_____________________________________________ 
(Date) 
 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 
activity and any required compensatory mitigation.   The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be 
addressed separately by the district engineer. The Corps will provide the permittee the 
certification document with the NWP verification letter.  The certification document will 
include: 

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification must 
include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 
the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 
 
31. Pre-Construction Notification. (a) Timing. Where required by the terms of the 

NWP, the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must determine if the 
PCN is complete within 30 calendar days of the date of receipt and, if the PCN is determined to 
be incomplete, notify the prospective permittee within that 30 day period to request the 
additional information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district engineer 
will notify the prospective permittee that the PCN is still incomplete and the PCN review process 
will not commence until all of the requested information has been received by the district 
engineer. The prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 
and the prospective permittee has not received written notice from the district or division 



engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 18 that listed species or critical habitat might be affected or in the vicinity of the 
project, or to notify the Corps pursuant to general condition 20 that the activity may have the 
potential to cause effects to historic properties, the permittee cannot begin the activity until 
receiving written notification from the Corps that there is “no effect” on listed species or “no 
potential to cause effects” on historic properties, or that any consultation required under Section 
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  
may not begin the activity until the district engineer issues the waiver. If the district or division 
engineer notifies the permittee in writing that an individual permit is required within 45 calendar 
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 
of water of the United States expected to result from the NWP activity, in acres, linear feet, or 
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 
permit(s) used or intended to be used to authorize any part of the proposed project or any related 
activity. The description should be sufficiently detailed to allow the district engineer to 
determine that the adverse effects of the project will be minimal and to determine the need for 
compensatory mitigation.  Sketches should be provided when necessary to show that the activity 
complies with the terms of the NWP. (Sketches usually clarify the project and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 
engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 
project site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 
other waters on the project site, but there may be a delay if the Corps does the delineation, 
especially if the project site is large or contains many waters of the United States. Furthermore, 
the 45 day period will not start until the delineation has been submitted to or completed by the 
Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 
why compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 



(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 
form (Form ENG 4345) may be used, but the completed application form must clearly indicate 
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 
of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level. 

(2) For all NWP activities that require pre-construction notification and result in the loss 
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 
51, and 52 activities that require pre-construction notification and will result in the loss of greater 
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 
these agencies will have 10 calendar days from the date the material is transmitted to telephone 
or fax the district engineer notice that they intend to provide substantive, site-specific comments. 
The comments must explain why the agency believes the adverse effects will be more than 
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 
days before making a decision on the pre-construction notification. The district engineer will 
fully consider agency comments received within the specified time frame concerning the 
proposed activity’s compliance with the terms and conditions of the NWPs, including the need 
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 
proposed activity are minimal. The district engineer will provide no response to the resource 
agency, except as provided below. The district engineer will indicate in the administrative record 
associated with each pre-construction notification that the resource agencies’ concerns were 
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 
property or economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 
in accordance with the procedures at 33 CFR 330.5. 



(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.  
(4) Applicants are encouraged to provide the Corps with either electronic files or multiple copies 
of pre-construction notifications to expedite agency coordination. 
 
Further Information 

 
1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project. 
 

 



2012 NATIONWIDE PERMITS 
REGIONAL CONDITIONS 

OMAHA DISTRICT 
STATE OF SOUTH DAKOTA 

 
 
The following Nationwide Permit (NWP) regional conditions will be used in the State of South 
Dakota.  Regional conditions are placed on NWPs to ensure projects result in less than minimal 
adverse impacts to the aquatic environment and to address local resources concerns. 
 

Wetlands Classified as Peatlands – Revoked for Use 

All NWPs, with the exception of 3, 5, 20, 27, 30, 32, 38, and 45, are revoked for use in peatlands 
in South Dakota.  

“Peatlands” are saturated and inundated wetlands where conditions inhibit organic matter 
decomposition and allow for the accumulation of peat.  Under cool, anaerobic, and acidic 
conditions, the rate of organic matter accumulation exceeds organic decay.  Peatlands can be 
primarily classified into ombrotrophic bogs and minerotrophic fens; the latter subdivided into 
poor, moderate-rich, and extreme-rich fens, each with distinctive indicator species, community 
physiognomy, acidity, alkalinity, and base cation content. 

 

Wetlands Classified as Peatlands – Pre-construction Notification Requirement 

For NWPs 3, 5, 20, 27, 30, 32, 38, and 45 permittees must notify the Corps in accordance with 
General Condition No. 31 (Notification) prior to initiating any regulated activity impacting 
peatlands in South Dakota. 

 

Waters Adjacent to Natural Springs – Pre-construction Notification Requirement – All 
Nationwide Permits 

For all NWPs, permittees must notify the Corps in accordance with General Condition No. 31 
(Notification) for regulated activities located within 100 feet of the water source in natural spring 
areas in South Dakota.  For purposes of this condition, a spring source is defined as any location 
where there is artesian flow emanating from a distinct point at any time during the growing 
season.  Springs do not include seeps and other groundwater discharge areas where there is no 
distinct point source. 

 
 



Borrow Site Identification – All Nationwide Permits 
 
The permittee is responsible for ensuring that the Corps is notified of the location of any borrow 
site that will be used in conjunction with the construction of the authorized activity so that the 
Corps may evaluate the site for potential impacts to aquatic resources, historic properties, and 
endangered species.  For projects where there is another lead Federal agency, the permittee shall 
provide the Corps documentation indicating that the lead Federal agency has complied with the 
National Historic Preservation Act and Endangered Species Act for the borrow site.  The 
permittee shall not initiate work at the borrow site in conjunction with the authorized activity 
until approval is received from the Corps. 
 
 
Minimum Culvert Width – All Nationwide Permits 
 
The permittee shall size culvert stream crossings based on the estimated two-year storm event or 
the width of the bankfull stream channel.  Culverts placed in streams with a discernable bed and 
bank shall have a maximum width that is at least as wide as the bankfull channel width in the 
section of stream where the culvert will be placed.  In lieu of bankfull width as a reference for 
minimum culvert size, the permittee may install a culvert that can pass the two-year storm event 
without causing rise of flood flows upstream of the culvert.  Bankfull width shall be defined as 
the width of the stream at where over-bank flow begins during a flood event.  In incised stream 
channels that do not or infrequently access their floodplains bankfull indicators may include 
slope changes, vegetation changes, the maximum elevation of deposited bedload, or the top of 
undercut banks.       
 
Culvert Countersink Depth for Aquatic Organism Depth – All Nationwide Permits 
 
The permittee shall install culverts as so that the culvert invert is set below the natural flowline 
of the water body according to the below table. 
 
Culvert Type  Drainage Area  Culvert Invert Depression 

Below Stream Grade Line  
All culvert types < 100 acres Not required 
Pipe diameter < 8.0 ft 100 to 640 acres 0.5 ft 
Pipe diameter < 8.0 ft > 640 acres 1.0 ft 
Pipe diameter > 8.0 ft All drainage sizes 20 % of pipe diameter 
Box culvert All drainage sizes 1.0 ft 
 
 The stream grade line shall be defined as the longitudinal average of the low-flow 

stream channel. 
 The slope of the culvert should be parallel to the slope of the stream grade line.   
 The culvert invert depression depth shall be measured at the culvert inlet for 

culverts installed at a slope less than the slope of the stream grade line. 
 Riprap inlet and outlet protection shall be placed to match the height of the culvert 

invert.  



GENERAL CONDITIONS (REGIONAL ADDITIONS) 

General Condition 3 - Spawning Areas 

In order to further minimize adverse impacts in certain waters of the United States and to comply 
with General Condition No. 3, projects authorized under all available Section 404 NWPs that 
would occur in South Dakota’s cold water streams must comply with the following regional 
condition:   

In all South Dakota streams classified as cold water streams, when water flow is present, the 
discharge of dredged or fill material shall not take place without the permittee notifying the 
Corps in accordance with General Condition No. 31 (Notification) prior to initiating any 
regulated activity between October 15 and April 1. The Corps of Engineers, the South Dakota 
Department of Game, Fish and Parks, or the South Dakota Department of Environment and 
Natural Resources can be contacted for the location of State classified cold water streams.   The 
cold water fisheries rivers and streams in South Dakota may be found at 
http://legis.state.sd.us/rules/DisplayRule.aspx?Rule=74:51:03. 

 
General Condition 6 - Suitable Material 
 
Permittees are reminded that General Condition No. 6 prohibits the use of unsuitable material.  
In addition, the following materials are not suitable for discharge into waters of the United States 
in the State of South Dakota: 
 
 1. Vehicle bodies, farm machinery and metal junk, including appliances and metal containers, 
are prohibited. 
 
2. The use of old or used asphalt paving material as a fill material and the use of new or used 
asphalt for bank stabilization or erosion control is prohibited. 
 
3.  The use of organic debris as fill material is prohibited.  (Properly anchored trees, treetops, 
root wads, logs, and hay bales may be allowed on a case-by-case basis.) 
 
4.  Any material subject to leaching when in an aquatic environment is prohibited (for example, 
but not limited to, chemically-treated building material, roofing material, and wood debris). 
 
5.  Individual or unanchored tires are prohibited.  (Tires may be allowed on a case-by-case basis 
when placed in the form of a mat or grid with multiple anchoring points to reduce the risk of 
design failure.) 
 
6. Small aggregate (i.e. less than 6 inches in diameter) may not be placed below the ordinary 
high water mark (OHWM) of a water body for the purpose of bank stabilization or erosion 
control when such aggregate will be unstable or subject to frequent failure.  Small aggregate 
may, however, be placed below the OHWM if its purpose is to fill the interstices of a well-
graded rock riprap revetment or channel lining.  



 
7.  Slab material, regardless of source, must be broken before placement so that the dimension of 
the largest slab will not be more than 3.5 times the dimension of the smallest slab (unless 
justified by a qualified engineer) and must be free of exposed rebar, wire and wire mesh.   
 
8.  The use of clean brick, broken concrete and cinder block for erosion control or bank 
stabilization will be considered on a case-by-case basis.  If allowed, the broken concrete must be 
free of exposed rebar, wire, wire mesh, asphalt paving material, paint, and other erodible 
materials.  Broken concrete must range in size from 6 to 36 inches (unless justified by a qualified 
engineer). 
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STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
EXCERPTS FROM ADMINISTRATIVE RULES REGARDING  

DIFFERING SITE CONDITIONS PROVIDED FOR INFORMATIONAL PURPOSES 
 

June 10, 1997 
 
70:01:05.01:01.  Definitions.  Words used in this chapter have the following meaning. 
 
(6)  “Differing site condition,” a subsurface or latent physical condition encountered on the project which differs 
materially from that indicated in the contract or an unknown physical condition of an unusual nature which differs 
materially from that ordinarily encountered and generally recognized as inherent in the work provided for in the 
contract. 
 
70:01:05.01:02.  Examination of plans, specifications, special provisions, and site of work.    The bidder shall 
examine the project site, proposal, plans, specifications, supplemental specifications, special provisions, and 
contract form for the work contemplated.  The submission of a proposal is considered conclusive evidence that 
the bidder has investigated the conditions to be encountered, the character, quality, and quantities of work to be 
performed, and the materials to be furnished, according to all contract documents. 
 
The Department is not contractually bound by any statement or representation concerning conditions made by 
any of its employees or agents prior to the execution of the contract, unless they are included in the proposal 
form, plans, specifications, supplemental specifications, special provisions, or related contract documents. 
 
Boring logs and other records of subsurface investigations are available for inspection by bidders.  Such 
information was obtained for and is intended for state design and estimating purposes.  The Department does not 
guarantee the accuracy of the information.  It is made available in order that all bidders may have access to 
identical subsurface information available to the Department.  It is not intended as a substitute for personal 
investigation, interpretations or judgment of the bidders. 
 
A bidder shall request any explanation he desires regarding the meaning or interpretation of the proposal form, 
plans, and specifications in sufficient time to allow a reply to reach all bidders before submission of their bid 
proposal.  The Department shall make an interpretation in the form of an addendum to the proposal form and shall 
furnish it to all prospective bidders by certified letter, or return receipt by FAX, before the time set for opening of 
proposals.  Oral explanations or instructions given before the award of the contract are not binding on the 
Department. 
 
70:01:05.01:02.01.  Differing site conditions.   If a differing site condition is encountered at the project by the 
Department during the progress of the work, the engineer shall immediately notify the contractor in writing of the 
specific differing condition before it is disturbed and before affected work is performed.  If a differing site condition 
is encountered at the project by the contractor, the contractor shall immediately notify the engineer in writing of the 
specific differing condition before it is disturbed and before affected work is performed. 
 
After discovering a differing site condition and notifying the contractor or after being notified by the contractor of a 
differing site condition, the engineer shall investigate the condition.  If the engineer determines that the condition 
materially differs and causes an increase or decrease in the cost or time required for the performance of any work 
under the contract, the engineer shall make an adjustment, excluding loss of anticipated profits, and modify the 
contract in writing accordingly.  The engineer shall notify the contractor of his determination whether or not an 
adjustment of the contract is warranted. 
 
A contract adjustment which results in a benefit to the contractor may not be allowed unless the contractor has 
provided the required written notice. 
 
A contract adjustment may not be allowed under this section for any effects caused on unchanged work. 
 
This section does not apply to material sources shown on the plans and as defined in Section 6 of the Standard 
Specifications for Roads and Bridges, most recent edition. 
 

* * * * 



 

STATE OF SOUTH DAKOTA 
 

DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
FOR 

FUEL COST ADJUSTMENT ON INFORMAL CONTRACTS 
 

SEPTEMBER 12, 2008 
 

 
Delete Section 9.12 of the Standard Specifications for Roads and Bridges and 
replace with the following: 
 
General 
 
Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the 
contract shall be determined by the Engineer in accordance with the provisions set forth 
herein. 
 
Compensation adjustments will be assessed for the cost of the motor fuels and burner 
fuels whenever the Current Fuel Index (CFI) is outside the range of 85 percent to 115 
percent of the Base Fuel Index (BFI).  Compensation adjustments for burner fuel will 
only be made when asphalt concrete bid items are paid for on the estimate. 
 
Bidders are required to notify the Department at the time of submitting bids whether he 
will or will not participate in the fuel cost adjustment program.  The Bidder shall submit 
the Fuel Adjustment Affidavit - Form DOT-208 to the Department when he submits a 
bid.   
 
Determination of whether to participate in the Fuel Adjustment program is the decision of 
the Prime Contractor.  If the Prime Contractor decides not to participate, or if he has a 
fixed fuel cost for any of the fuel types, no compensation adjustments will be made for 
the subcontractors by the Department. The Fuel Adjustment Affidavit shall include the 
anticipated fuel cost of subcontractors, if the Prime Contractor chooses to participate in 
the fuel cost adjustment program.  If compensation adjustments are made, the prime 
contractor shall ensure that all subcontractors including second and lower tier, are 
included in the adjustments in proportion to the percentage of work and anticipated fuel 
cost by that subcontractor. 
 
Each week the Department will record the average wholesale price for No. 2 fuel oil 
(diesel), regular unleaded gasoline, and propane (LPG), Freight On Board (FOB) South 
Dakota terminals, as listed in the “Oil Price Information Service” (OPIS) publication. 
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The BFI price for motor fuels and burner fuel to be used in the contract will be the 
average of the recorded wholesale fuel prices for the four most recent weekly reporting 
periods prior to the week of the bid letting. 
 
The CFI price for motor fuels and burner fuel to be used for each progress payment will 
be the average for the recorded wholesale fuel prices for the four most recent weekly 
reporting periods available at the time when the progress payment is prepared. 
 
Burner fuel adjustment will use the BFI and CFI as determined for No. 2 fuel oil (diesel), 
except when the contractor lists the burner fuel as propane (LPG) on Form DOT-208, 
Fuel Adjustment Affidavit.  In that case, the BFI and CFI will be as determined for 
propane (LPG). 
 
Compensation adjustments will not be assessed for fuel items which the contractor has 
obtained a fixed fuel cost, or if the contractor elects not to participate in fuel adjustments 
on Form DOT-208, Fuel Adjustment Affidavit.  Fixed fuel costs are defined as a fuel cost 
that has been set and will remain the same for the entire length of the contract. 
 
Compensation adjustments made in accordance with these provisions may be made on 
progress payments without a prior approved Construction Change Order. 
 
Fuel Cost Percentage Change 
 
The biweekly change in fuel cost percentage will be determined by Equation 1 as 
follows: 
 
Equation 1 
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(x)    = Motor Fuel (Diesel) 
(y)   = Motor Fuel (Unleaded) 
(z)   = Burner Fuel 

 
Change(x, y, z)  = Percent change in the respective fuel price compared to the 

Base Fuel Index Price set for the contract. 
 
CFI(x, y, z)  = Current Fuel Index Price for the respective fuel type ($$). 
 
BFI(x, y, z) = Base Fuel Index Price for the respective fuel type ($$). 
 
Contract Fuel Percentage  
 
For the purpose of determining fuel cost adjustment, a percent of contract will be 
determined for Motor Fuel (Diesel), and Motor Fuel (Unleaded) based on the original 
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contract prices.  Burner Fuel will be adjusted based on the original contract prices of the 
plant mix asphalt concrete pavement bid items. 
 
The percent of the contract will remain the same throughout the length of the contract.  
No changes to this percentage will be allowed for any reason.  The sum of the individual 
fuel costs shall not exceed 15% of the Original Contract Cost.  The percent of the 
contract will be determined by Equation 2 as follows: 
 
 
Equation 2 
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(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
% Contract(x,y,z)  = Percent of contract for each respective fuel item. 
 
Affidavit Cost(x,y,z) = Cost from Fuel Adjustment Affidavit (Form DOT-

208) 
 
Original Contract Cost(x,y) = Total of the original contract bid cost excluding lane 

rental, and Part B of the bid (when A+B bidding is 
used), if applicable ($$). 

 
Original Contract Cost(z) = Total original contract cost for all plant mix asphalt 

concrete pavement bid items combined, excluding 
bid items for asphalt binder, hydrated lime, sawing 
and sealing joints, compaction samples, etc.  Only 
bid items measured by the Ton will be included in 
the calculation. 

 
Compensation Adjustment 
 
The compensation adjustments will be determined for Motor Fuel (diesel), Motor Fuel 
(Unleaded), and Burner Fuel separately.  The calculation will be based on the current 
Engineer’s pay estimate, the percent of the contract for each of the respective fuel items, 
and the portion of the Current Fuel Index price that falls outside the 85 to 115 percent 
range of the Base Fuel Index price. 
 
When the “Change(x, y, z)” from Equation 1 is greater than 15%, Equation 3 will be used to 
determine the compensation adjustment for each item as follows: 
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Equation 3 
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(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x,y,z) = Fuel Cost Adjustment for the respective fuel item 

for the current Engineer’s estimate ($$). 
 
% Contract(x,y,z) = Percent of contract for each respective fuel item 

(from Equation 2). 
 
Estimate Cost(x,y) = Amount to be paid on the biweekly pay estimate 

excluding all pay adjustments made for incentive, 
disincentive, price adjustments, pay factor 
adjustments, liquidated damages, and royalties. 

 
Estimate Cost(z) = Amount to be paid on the biweekly pay estimate for 

all plant mix asphalt concrete pavement bid items 
combined, excluding bid items for asphalt binder, 
hydrated lime, sawing and sealing joints, 
compaction samples, all pay adjustments made for 
incentive, disincentive, price adjustments, pay 
factor adjustments, liquidated damages, and 
royalties.  Only asphalt concrete bid items measured 
by the Ton will be included in the calculation. 

 
Change(x,y,z) = Change in the respective fuel price compared to the 

Base Fuel Index price (from Equation1). 
 
When the “Change(x,y,z)” from Equation 1 is less than -15%, the Equation 4 will be used 
to determine the compensation adjustment for each item. 
 
Equation 4 
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(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
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FCA(x,y,z) = Fuel Cost Adjustment for the respective fuel item 
for the current Engineer’s estimate ($$). 

 
% Contract(x,y,z) = Percent of contract for each respective fuel item 

(from Equation 2). 
 
Estimate Cost(x,y) = Amount to be paid on the biweekly pay estimate 

excluding all pay adjustments made for incentive, 
disincentive, price adjustments, pay factor 
adjustments, liquidated damages, and royalties. 

 
 
Estimate Cost(z) = Amount to be paid on the biweekly pay estimate for 

all plant mix asphalt concrete pavement bid items 
combined, excluding bid items for asphalt binder, 
hydrated lime, sawing and sealing joints, 
compaction samples, all pay adjustments made for 
incentive, disincentive, price adjustments, pay 
factor adjustments, liquidated damages and 
royalties. Only asphalt concrete bid items measured 
by the Ton will be included in the calculation. 

 
Change(x,y,z) = Change in the respective fuel price compared to the 

Base Fuel Index price (from Equation1). 
 
Payment 
 
Adjustments will be determined by the Engineer on biweekly progress payments based 
on when the completed work is paid for, not when the work is completed.  Adjustments 
will be made by utilizing the following lump sum line items:  Motor Fuel Cost 
Adjustment, Diesel; Motor Fuel Cost Adjustment, Unleaded; Burner Fuel Cost 
Adjustment, Propane; and Burner Fuel Cost Adjustment, Diesel. 
 

* * * * * 
 

For informational purposes, Form DOT-208 follows in Attachment A. 
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Attachment A 
DOT-208 

(09/08) 
FUEL ADJUSTMENT AFFIDAVIT 

 
Project Number       
PCN        
County       
 
For formally let projects (projects let through the South Dakota Electronic Bid  System), the Contractor is 
not required to notify the Department at the time of submitting bids whether he will or will not participate 
in the fuel cost adjustment program. The Fuel Adjustment Affidavit shall include the anticipated fuel cost of 
subcontractors. 
  
Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a 
fixed price?  No adjustments in fuel prices will be made if “No” is checked. 
 

  Yes     No 
 
If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made 
for the fuel types that are left blank or completed with a $0.00 value. 
 
Diesel (x) $      
 
Unleaded (y) $      
 
Burner Fuel (z) $      Type of Burner Fuel Used:        
 
Sum  (x + y + z) = $       
 
Note:  The sum of the x, y, and z may not exceed 15% of the original contract amount. 
 
 
The following must be completed regardless of whether the Contractor elects to participate in the fuel 
adjustment affidavit 
 
Under the penalty of law for perjury or falsification, the undersigned,        , 
 (Printed Name) 
 

        of       , 
(Title)  (Contractor) 

 

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate 
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately 
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of 
the company. 
 
I hereby agree that the Department or its authorized representative shall have the right to examine and copy 
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of 
the fuel costs shown above. 
 
Dated                  Signature  
 
 
Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit 
 
Subscribed and sworn before me this       day of        , 20   . 
 
       
 Notary Public My Commission Expires 
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STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISON 

FOR 
SUSPENSION OF WORK 

 
FEBRUARY 13, 2004 

 
 

The following shall apply when suspension of the work is ordered by the Engineer. 
 
If the performance of all or any portion of the work is suspended or delayed by the Engineer in 
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to 
the construction industry) and the Contractor believes that additional compensation and/ or 
contract time is due as a result of such suspension or delay, the Contractor shall submit to the 
Engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to 
resume work.  The request shall set forth the reasons and support for such adjustment. 
 
Upon receipt, the Engineer will evaluate the contractor's request in accordance with Section 
5.17 and/or Section 8.6 of the Standard Specifications.  If the Engineer agrees that the cost 
and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the 
fault of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by 
weather, the Engineer will make an adjustment (excluding profit) and modify the contract in 
writing accordingly.  The Contractor will be notified of the Engineer's determination whether or 
not an adjustment of the contract is warranted. 
 
No contract adjustment will be allowed unless the Contractor has submitted the request for 
adjustment within the time prescribed. 
 
No contract adjustment will be allowed under this clause to the extent that performance would 
have been suspended or delayed by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract.  
 

***** 
 
 



 
STATE OF SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 TITLE VI AND NONDISCRIMINATION ASSURANCE 
JULY 14, 2008 

 
During the performance of this contract, the contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the “contractor”) agrees as follows: 
 
(1) Compliance with Regulations:  The contractor shall comply with the Regulations relative to 

nondiscrimination in Federally-assisted programs of the Department of Transportation, Title 49, 
Code of Federal Regulations, Part 21, as they may be amended (hereinafter referred to as the 
“Regulations”), incorporated by reference and made a part of this contract. 

 
(2) Nondiscrimination:  The contractor, with regard to the work performed by it during the contract, 

shall not discriminate on the grounds of race, color, religion, national origin, sex, age or disability 
in the selection and retention of subcontractors, including procurements of materials and leases 
of equipment.  The contractor shall not participate either directly or indirectly in the discrimination 
prohibited by section 21.5 of the Regulations, including employment practices when the contract 
covers a program set forth in Appendix B of the Regulations. 

 
(3) Solicitations for Subcontracts, Including Procurements of Materials and Equipment:  In all 

solicitations either by competitive bidding or negotiation made by the contractor for work to be 
performed under a subcontract, including procurements of materials or leases of equipment, 
each potential subcontractor or supplier shall be notified by the contractor of the contractor’s 
obligations under this contract and the Regulations relative to nondiscrimination on the grounds 
of race, color, religion, national original, sex, age or disability. 

 
(4) Information and Reports:  The contractor shall provide all information and reports required by the 

Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the South 
Dakota Department of Transportation or the Federal Highway Administration to be pertinent to 
ascertain compliance with such Regulations or directives.  Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the contractor shall so certify to the South Dakota Department of Transportation, or 
the Federal Highway Administration as appropriate, and shall set forth what efforts it has made to 
obtain this information. 

 
(5) Sanctions for Noncompliance:   In the event of the contractor’s noncompliance with the 

nondiscrimination provisions of this contract, the South Dakota Department of Transportation 
shall impose such contract sanctions as it or the Federal Highway Administration may determine 
to be appropriate, including but not limited to:   

 
(a) withholding of payments to the contractor under the contract until the contractor 

complies, and/or 
(b) cancellation, termination or suspension of the contract, in whole or in part. 

 
(6) Incorporation of Provisions:  The contractor shall include the provisions of paragraphs (1) through 

(6) in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives pursuant thereto.   

 
The contractor shall take such action with respect to any subcontract or procurement as the South 
Dakota Department of Transportation or the Federal Highway Administration may direct as a means of 
enforcing such provisions including sanctions for non-compliance.  Provided, however, that, in the event 
of a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the South Dakota Department of Transportation to 
enter into such litigation to protect the interest of the State, and, in addition, the contractor may request 
the United States to enter such litigation to protect the interests of the United States. 
 

******************************************** 
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STATE OF SOUTH DAKOTA 

DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION FOR 
IMPLEMENTATION OF CLEAN AIR ACT  

AND 
FEDERAL WATER POLLUTION CONTROL ACT 

 
SEPTEMBER 1, 1997 

              
 
 
By signing this bid, the bidder will be deemed to have stipulated as follows: 
 

a) That any facility to be utilized in the performance of this contract, unless such 
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., 
as amended by Pub. L. 91-604), and under the Federal Water Pollution Control 
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub. L. 92-500), 
Executive Order 11738, and regulations in implementation thereof (40 CFR, Part 
15), is not listed on the U.S. Environmental Protection Agency (EPA) List of 
Violating Facilities pursuant to 40 CFR 15.20. 
 

b) That the State Transportation Department shall be promptly notified prior to 
contract award of the receipt by the bidder of any communication from the 
Director, Office of Federal Activities, EPA, indicating that a facility to be utilized for 
the contract is under consideration to be listed on the EPA List of Violating 
Facilities. 

 
 
 

* * * * 
 



 
 

STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION REGARDING 

MINIMUM WAGE ON STATE FUNDED PROJECTS 
 

JUNE 3, 2010 
 
 
This proposal contains the most recent Davis-Bacon Prevailing Wage Rates established 
by the United States Department of Labor (US DOL) and adopted by the South Dakota 
Transportation Commission.  
 
If the amount of this contract, as awarded, is $100,000.00 or more, the following wage 
provisions shall become applicable: 
 

1. The Contractor and each subcontractor shall pay their employees not less 
than the US DOL minimum wage for the county the work is performed, for 
each job classification grouping such employees actually perform at the site 
of work. 

 
2. Each week that any contract work is performed, the Contractor and each 

subcontractor shall furnish the South Dakota Department of Transportation 
(SD DOT) Labor Compliance Officer (LCO) a certified payroll of wages paid to 
each of its employees, along with the most recent SD DOT Statement of 
Compliance form to the address below. The submitted payrolls shall set out 
accurately and completely all information required by, and in a form 
acceptable to, the LCO as described in the Instructions for SD DOT 
Statement of Compliance & Certified Payroll Report. A link to the website for 
the instructions will be provided at the preconstruction meeting.  

 
Department of Transportation 
Labor Compliance Program 
700 E. Broadway Avenue. 
Pierre, SD  57501-2586  
 

Incomplete payroll reports and payroll reports that do not include the most 
recent SD DOT Statement of Compliance Form will not be accepted and will 
be returned to the Contractor or subcontractor. 

 
3. Payrolls and basic records relating thereto shall be maintained by the 

Contractor and each subcontractor during the course of the work and be 
preserved for a period of three (3) years from the date of completion of the 
contract for all laborers, mechanics, apprentices, trainees, watchmen, and 
guards working at the site of the work. The Contractor or subcontractor shall 



 
 

make such records available for inspection, copying, or transcription by the 
LCO and shall permit his or her representatives to interview employees during 
working hours on the job.  

 
4. The SD DOT shall upon its own action or upon written request of an 

authorized representative of the US DOL withhold, or cause to be withheld, 
from the Contractor or subcontractor under this contract or any other contract 
with the same prime Contractor as much of the accrued payments, advances, 
or guarantee of funds as may be considered necessary to pay laborers 
mechanics, including apprentices, trainees, and helpers, employed by the 
Contractor or any subcontractor the full amount of wages required by the 
contract. In the event the Contractor fails to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the site 
of the work, all or part of the wages required by the contract, the LCO may, 
after written notice to the Contractor, take such action as may be necessary 
to cause the suspension of any further payment, advance, or guarantee of 
funds under this contract or any other contract with the same prime 
Contractor until such violations have ceased. 

 
* * * * * 



 

Wage and Hour Division 
U.S. Department of Labor 

200 Constitution Avenue, N.W. 
Washington, DC 20210 

Davis-Bacon Act Wage Decisions 
State:  South Dakota 
Construction Types:  Heavy and Highway  * SUSD2011-001           
Counties: South Dakota Statewide 
  
  
   
  

Agency: 
Wage Decision Number: 

Counties: 
 
 

Wage Decision Date: 

U.S. DOL 
SD100010 
Statewide: All 
Counties in South 
Dakota 
10/28/2011 

 

LABORERS    
GROUP GL1  Rates   Fringes  
   Air Tool Operator; Common Laborer; Landscape Worker; Flagger; Pilot Car Driver;  
   Trucks under 26,000 GVW; Blue-top Checker; Materials Checker 

14.76      0.00  

GROUP GL2    
   Mechanic Tender (Helper); Pipe Layer (except culvert); Form Builder Tender;  
    Special Surface Finish Applicator; Striping 

16.42      0.00  

GROUP GL3    
   Asphalt Plant Tender; Pile Driver Leadsman; Form Setter; Oiler/Greaser 18.02      0.00  
GROUP GL5    
   Carpenter; Form Builder 21.35      0.00  
GROUP GL6    
   Concrete Finisher; Painter; Grade Checker 20.36      0.00  
    
POWER EQUIPMENT OPERATORS    
GROUP G01    

Concrete Paving Cure Machine; Concrete Paving Joint Sealer; Conveyor; Tractor (farm type with                            
attachments); Self Propelled Broom; Concrete Routing Machine; Paver Feeder; Pugmill; Skid Steer 

15.80      0.00  

GROUP G02    
   Bull Dozer 80 HP or less; Front End Loader 1.25  CY or less; Self  Propelled  Roller (except Hot Mix); 
   Sheepsfoot/50Ton Pneumatic Roller; Pneumatic Tired Tractor or Crawler (includes Water Wagon and 

Power Spray units);  Wagon Drill; Air Trac; Truck Type Auger;  Concrete Paving Saw 

17.24      0.00  

GROUP G03    
   Asphalt Distributor; Bull Dozer over 80 HP; Concrete Paving Finishing Machine; Backhoes/ Excavators  
   20 tons or less; Crusher (may include internal screening plant); Front End Loader over 1.25 CY; 
   Rough Motor Grader; Self Propelled Hot Mix Roller; Push Tractor; Euclid or Dumpster; Material Spreader; 
   Rumble Strip Machine 

18.91    0.00  

GROUP G04    
   Asphalt Paving Machine Screed; Asphalt Paving Machine; Cranes/Derricks/Draglines/Pile Drivers/Shovels 

30 to 50 tons; Backhoes/Excavators 21 to 40 tons; Maintenance Mechanic; Scrapers; Concrete Pump Truck 
19.31      0.00  

GROUP G05    
  Asphalt Plant; Concrete Batch Plant; Backhoes/Excavators over 40 Tons; Cranes/ Derricks/Draglines/Pile  
   Drivers/Shovels over 50 tons; Heavy Duty Mechanic; Finish Motor Grader; Automatic Fine Grader; 
   Milling Machine; Certified Welder 

21.33      0.00  

    
TRUCK DRIVERS    
GROUP GT1    
   Tandem Truck without trailer or pup; Single Axle Truck over 26,000 GVW with Trailer 15.34      0.00  
GROUP GT2    
   Semi-Tractor and Trailer; Tandem Truck with Pup 17.90      0.00  
    
ELECTRICIANS    
GROUP E01    
   Electrician 21.10      0.00  
    

* In the listing above, the “SU” means that rates listed do not reflect collectively bargained wage and fringe benefit rates. 
 

A COPY OF THIS DOCUMENT, COLORED COSMIC ORANGE, MUST BE CONSPICUOUSLY POSTED AT THE PROJECT SITE 
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Wage and Hour Division 
U.S. Department of Labor 

200 Constitution Avenue, N.W. 
Washington, DC 20210 

Davis-Bacon Act Wage Decisions 
State:  South Dakota 
Construction Types:  Heavy and Highway 
Counties: South Dakota Statewide 
-------------------------------------------------------------------------------------------------------------------------------------------------- 
 
WELDERS – Receive rate prescribed for craft performing operation to which welding is incidental. 
====================================================================================================== 
 
Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award, pursuant to 
29 CFR 5.5(a)(1)(ii); contractors are responsible for requesting SDDOT to secure necessary additional classifications.   
 
For SDDOT Defined Work Classifications, please visit: http://www.sddot.com/labor_dwc.asp 

 
In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and 
fringe benefit rates.  Other designations indicate unions whose rates have been determined to be prevailing. 
 
-------------------------------------------------------------------------------------------------------------------------------------------------- 
 

WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 

• an existing published wage determination 
• a survey underlying a wage determination 
• a Wage and Hour Division letter setting forth a position on a wage determination matter 
• a conformance (additional classification and rate)  
• ruling on survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and 

our Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility 
for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed.  

 
With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of 
Construction Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, 
Project description, area practice material, etc.) that the requestor considers relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board 
(formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 



STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SUPPLEMENTAL SPECIFICATION FOR 

ERRATA 
 

MARCH 3, 2010 
              
 

MAKE THE INDICATED CORRECTIONS TO THE FOLLOWING SPECIFIED SECTIONS: 
 
Section 491.5 A, B, C, D, E – Page 290 – Add the following to the end of the first sentence of each of 
these sections: 
 
 (square meter). 
 
Section 629.4 C – Page 351 – Replace the first sentence with the following: 
  

Remove Three Cable Guardrail will be measured to the nearest foot (0.1 meter) along the centerline 
of the cable. 

 
Section 629.4 D – Page 351 – Replace the first sentence with the following: 
  
 Removal of Anchor Assembly will be measured by the each. 

 
Section 630.3 D – Page 354 – Replace the fourth sentence with the following: 
 
 The drawings shall contain all components of the W beam end terminal. 
 
Section 634.2 – Page 371 – Replace the second paragraph with the following: 
 

Traffic control devices shall meet the crashworthy requirements of the National Cooperative 
Highway Research Program Report 350 (NCHRP 350) for Category I, II and III devices. 

 
Section 635.3 L – Page 383 – Delete and replace with the following: 
 

L.  Luminaires:  Luminaires shall be adjusted on the support so the laminar sets level as indicated by 
a small bubble level.  Bolts shall be firmly tightened. 

 
Section 635.4 K – Page 385 – Delete and replace with the following: 
 

K. Luminaires:  Measurement will be by the actual count of the various types and sizes of luminaires 
furnished and installed. 

 
Section 635.5 K – Page 387 – Delete and replace with the following: 
 

K. Luminaires: Payment for luminaires of the various types and sizes will be at their respective 
contract unit prices per each. Payment will be full compensation for furnishing and installing 
luminaires. 

 
Section 984.3 H – Page 504 – Replace the first paragraph with the following: 
 

Temporary road markers shall consist of a yellow or white plastic body providing a horizontal width 
and length of approximately 3 ½ inches (90 mm) in both dimensions and approximately ¾ inches (20 
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mm) high. If flexible vertical markers are used they shall be approximately 4 inches (100 mm) wide 
and approximately 2 inches (50 mm) high. 

 
Index – Page 532 – Under Portland Cement Concrete Pavement – Delete “Dowel and Tie Bars…517” 
and replace with the following: 
 
Dowel and Tie Bars………………………………………………………………………………………..  519 
 
 

* * * * * 
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STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SUPPLEMENTAL SPECIFICATION TO 

STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES 
 

MARCH 3, 2010 
 

 
All items included in this supplemental specification will govern over the Errata. 
 
MAKE THE INDICATED CHANGES TO THE FOLLOWING SPECIFIED SECTIONS: 
 
Section 2.6 D – Page 11 – Delete and replace with the following: 
 

D. PCN 
 
Section 3.6 – Page 15 – Delete and replace with the following: 
 
3.6 EXECUTION AND APPROVAL OF CONTRACT - The contract shall be signed and returned by the successful 

bidder, together with the contract bond, within 20 calendar days after the receipt of the Notice of Award. If the contract 
is not executed by the Department within 15 calendar days following the receipt from the bidder of the signed contract 
and related documents, the bidder shall have the right to withdraw the bid without penalty. A contract will not be 
considered in effect until it has been executed by all parties to the contract. 

 
Section 3.7 – Page 15 – Delete the first sentence and replace with the following: 
 

Failure to execute the contract and file acceptable bonds within 20 calendar days after bidder’s receipt of the Notice of 
Award shall be just cause for the cancellation of the award and the forfeiture of the proposal guaranty which shall become 
the property of the Department, for liquidation of damages sustained. 

 
Section 4.6 – Page 19 – Delete and replace with the following: 
 
4.6 FINAL CLEANING UP - Before Acceptance of Field Work is made by the Area Office, the highway and areas 

occupied by the Contractor in connection with the work shall be cleaned of rubbish, excess materials, temporary 
structures, and equipment; and the work left in an acceptable condition, unless otherwise approved by the Engineer. 
 

Section 5.6 – Page 24 – Delete the last sentence of the seventh paragraph and replace with the following: 
 

The depth applies to the existing grade or ditch flowline within the right-of-way. 
 
Section 5.6 – Page 24 – Delete the last two sentences of the eighth paragraph and replace with the following: 
 

Contractors shall give at least 48 hour notice prior to commencement of excavation, excluding Saturdays, Sundays, and legal 
holidays of the state. South Dakota One Call phone number is 1-800-781-7474 or 811 within the State of South Dakota. 

 
Section 5.6 – Page 24 – Add the following to the list of items on page 25: 
 

Tunneling or Boring 
Duration of Excavation 
Nearest Cross Street 

 
Section 5.6 – Page 24 – Delete the third sentence of the last paragraph on page 25 and replace with the following: 
 

The utility shall as soon as possible but not longer than two hours from the notification time during the business day 
and not longer than four hours from the notification time outside of the business day or by the start time on the ticket, 
whichever is later provide all reasonably available practical information to the Contractor. 
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Section 5.10 – Page 27 – Add the following sentence to this section: 
 

Neither the Department’s authority to inspect all work nor any actual inspections performed by the Department during the 
course of construction shall constitute an acceptance of work performed, or operate to relieve the Contractor of its obligation 
to construct the project in compliance with the plans and specifications. 

 
Section 5.14 – Page 28 – Delete the first sentence of the first paragraph and replace with the following: 
 

The Contractor shall maintain the work during construction and until the Area Office issues the Acceptance of Field 
Work. 

 
Section 5.14 – Page 28 – Delete the last paragraph and replace with the following: 
 

Cost of maintenance work during construction and before the Area Office issues the Acceptance of Field Work shall 
be included in the unit price bid on the various pay items and the Contractor will not be paid an additional amount for 
such work. 

 
Section 5.16 – Page 29 – Delete and replace with the following: 
 
5.16 ACCEPTANCE OF FIELD WORK - When the contract work, including authorized modifications and final cleanup 

has been completed, the Area Engineer or his designee will, within fourteen days, make a final inspection of the work.  
When provided in the Contract, the Area Engineer or his designee may make inspections following completion of 
portions of the contract.  If the work is found to conform with the requirements of the Contract, the Area Engineer or 
his designee will issue written notification to the Contractor of Acceptance of Field Work.  Such notice is not to be 
construed as an acceptance by the Area Engineer or his designee of previously noted defective or unauthorized work, 
or of unauthorized work subsequently determined during the final computations of field measurements.  Should the 
work fail to conform with requirements of the Contract, a written statement of the features to be remedied will be given 
the Contractor.  Final Acceptance will not be made until the Contractor advises the Engineer that the corrections have 
been made and the requirements have been met. 

 
Section 5.17 – Page 29 – Delete the first paragraph and replace with the following: 
 
5.17 CLAIMS FOR ADJUSTMENT AND DISPUTES - If the Contractor deems that additional compensation is 

warranted for work or materials not covered in the Contract and not ordered as extra work as defined herein, the 
Contractor shall give the Area Engineer written notice of the claim for additional compensation.   
 

Section 5.17 – Page 29 – Delete the fourth paragraph and replace with the following: 
 

Under no circumstances will a claim be considered if written notification is made more than 30 days after the final 
payment is made.   
 

Section 5.17 – Page 30 – Delete the sixth and seventh paragraphs and replace with the following two paragraphs: 
 

The Contractor hereby agrees to waive any claim for additional compensation if timely written notification is not 
furnished and the Area Engineer is not provided the opportunity to keep account of or determine costs, to incorporate 
alternate methods of accomplishing the disputed work or to otherwise resolve the claim.  
 
A Claims Documentation Form, furnished by the Department, shall be completed by the Contractor and submitted to 
the Area Engineer after completion of the work on which the claim is based.  The Claims Documentation Form shall be 
completed within 120 calendar days after completion of the work unless an extension is granted, in writing, by the 
Area Engineer.   

 
Section 5.17 – Page 30 – Delete the last three paragraphs of this section and replace with the following five paragraphs: 
 

Claims which are properly submitted, but which are not approved, will be automatically escalated to the next higher 
authority level within the Department for review.  The Secretary of Transportation has final resolution authority on all 
submitted claims. 
 
Claims may be submitted by the Department to a third-party claim investigator for further review and investigation. 
The report prepared by the claim investigator shall not be shared with the Contractor, nor shall the report be used in 
subsequent administrative or legal proceedings.  Failure to fully cooperate with the third-party investigator may result in 
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denial of the claim.  After the Secretary of Transportation receives the report, the parties, by mutual agreement, may 
initiate a non-binding mediation to attempt to resolve the claim.   
 
If the claim is determined completely or partially valid, those portions determined valid, plus interest computed at the 
rate of 4.25% per annum for the time period between the date shown on the Region Engineer’s letter of Final 
Acceptance and the date the claim was resolved, will be paid.   
 
If a claim is determined completely or partially valid in a subsequent proceeding in circuit court and pre-judgment interest is 
awarded by the court on all or a portion of the judgment, that interest shall be computed at the rate of 4.25% per annum.   
 
Nothing in this section shall be construed as establishing any claim contrary to the terms of Section 4.2. 

 
Section 7.6 – Page 37 – Add the following paragraph to this section: 

 
All workers within the right of way who are exposed either to traffic (vehicles using the highway for purposes of 
travel) or to construction equipment within the work area shall wear high-visibility safety apparel intended to provide 
conspicuity during both daytime and nighttime usage, and meeting the Performance Class 2 or 3 requirements of the 
ANSI/ISEA 107-2004 publication entitled “American National Standard for High-Visibility Safety Apparel and 
Headwear”. 
 

Section 7.12 – Page 39 – Delete the last sentence of the second paragraph and replace with the following: 
 

The Contractor’s responsibility will not be released until completion of the project and Final Acceptance is made, as 
noted by the date shown on the Region Engineer’s letter of Final Acceptance. 
 

Section 7.14 – Page 39 – Delete this section and replace with the following: 
 
7.14 RESPONSIBILITY FOR DAMAGE CLAIMS - The Contractor shall hold harmless and indemnify the Department, 

its officers and employees, from all suits, actions, or claims of any character brought because of any injuries or 
damages received or sustained by any person, persons or property arising from the operations of the said Contractor; or 
on account of or in consequence of any neglect in safeguarding the work; or through use of unacceptable materials in 
constructing the work; or because of any act or omission, neglect, or misconduct of said Contractor; or because of any 
claims or amounts recovered from any infringements of patent, trademark, or copyright; or from any claims or amounts 
arising or recovered under the "Workmen's Compensation Act", or any other law, ordinance, order, or decree; and so 
much of the money due the said Contractor under and by virtue of his contract as may be considered necessary by the 
Department for such purpose may be retained for the use of the State; or in case no money is due, his surety may be 
held until such suit or suits, action or actions, claim or claims for injuries or damages as aforesaid shall have been 
settled and suitable evidence to that effect furnished to the Department; money due the Contractor will not be withheld 
when the Contractor produces satisfactory written confirmation from its insurer that adequate public liability insurance 
and property damage insurance providing coverage for such particular clams as may be made is in force; a copy of a 
certificate of insurance, without further confirmation of coverage for the particular claim being made, will not be 
sufficient to satisfy the requirement of written confirmation. 

 
Section 7.15 – Page 40 – Delete the first sentence and replace with the following: 
 
7.15 LIABILITY INSURANCE - The Contractor shall procure and maintain at the Contractor’s expense, during duration 

of the Contract, liability insurance with an insurance company authorized to do business in the state of South Dakota, 
for damages imposed by law.   

 
Section 7.16 – Page 40 – Delete the second sentence  of the last paragraph and replace with the following: 
 

In such event, the Contractor shall not be relieved of liability or responsibility during the period the work is so opened and 
prior to Acceptance of Field Work. 
 

Section 7.17 – Page 40 – Delete the first paragraph and replace with the following two paragraphs: 
 
 CONTRACTOR’S RESPONSIBILITY FOR WORK - The Contractor is responsible for the work until the 

Acceptance of Field Work is made by the Area Office, except as set forth in Section 4.4 B.1.  The Contractor shall 
protect the work against injury or damage from all causes, whether arising from the execution or from the non-
execution of the work.  The Contractor shall rebuild, repair, restore, and replace all work that is injured or damaged 
prior to the Acceptance of Field Work, at no additional cost to the Department.  Damage to work due to unforeseeable 
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causes beyond the control of and without the fault or negligence of the Contractor, including but not restricted to acts 
of God, acts of the public enemy, or acts of governmental authorities shall be restored by the Contractor at the 
Department’s expense according to subsection 4.2 or 4.3, as applicable. 

 
Following the Acceptance of Field Work, but prior to Final Acceptance as described in Section 9.9, the Contractor shall be 
responsible for damage to work resulting from an act, omission, neglect, or misconduct in the Contractor’s manner or 
method of executing the work, or due to defective work or materials at no additional cost to the Department. 
 

Section 8.1 – Page 45 – Delete and replace with the following: 
 
8.1 SUBLETTING OF CONTRACT - The Contractor shall not sublet, sell, transfer, assign, or dispose of the contract or 

contracts or any portion of them, without written consent of the Engineer. Each request to sublet shall be submitted on 
the form provided by the Engineer. The Contractor shall submit a request to sublet for any contracting firms a 
subcontractor proposes to use as a lower tier subcontractor. The Contractor shall obtain approval of each subcontractor 
before the start of the work performed by the subcontractor.   

 
The Contractor will be permitted to sublet up to 50 percent of the contract amount, based on the contract unit prices, 
but shall perform work amounting to not less than 50 percent of the total contract amount with his own organization.  
 
The Department will consider the Contractor’s own organization to include only workers employed and paid directly 
by the Contractor, equipment owned or rented by the Contractor, and materials purchased by the Contractor for its use 
in performing Contract work. This does not include employees, equipment, or materials purchased by or incorporated 
into work of any subcontractor, assignee, or agent of the Contractor. 
 
The Department will not consider as subcontracting the following; 1) any material produced outside the project limits 
including but not limited to the production of sand, gravel, crushed stone, batched concrete aggregates, ready mix concrete, 
off-site fabricated structural steel, other off-site fabricated items, and any materials delivered by established and recognized 
commercial plants; or 2) delivery of these materials to the work site from an off-site location in vehicles owned or operated 
by such plants or by recognized independent or commercial hauling companies. Project limits is defined as being within a 
1/2 mile radius of the project proper. 
 
Any items designated in the contract as "specialty items" may be performed by subcontract and the cost of designated 
specialty items performed by subcontract will be deducted from the total contract amount before computing the amount 
of work required to be performed by the Contractor's own organization.   
 
The Contractor shall give assurance to the Engineer that all pertinent provisions of the prime contract including 
minimum wage for labor shall apply to the work sublet. Subcontract, or transfer of contract, shall not relieve the 
Contractor of his responsibilities and liability under the contract and bonds. 

 
Section 8.2 – Page 45 – Delete and replace with the following: 
 
8.2 NOTICE TO PROCEED - The Notice to Proceed shall consist of written notification to the Contractor to proceed 

with the work. Such notification will be issued within 15 calendar days following the receipt from the bidder of the 
signed contract and related documents. The contract time will start on the date the Contractor actually starts 
construction work or 30 calendar days after the date of the Notice to Proceed, whichever date is earlier. The Contractor 
shall not begin work prior to the date of the Notice to Proceed. 

 
Section 8.6 A – Page 48 – Delete the first paragraph on page 48 and replace with the following: 
 

If for reasons beyond the Contractor's control the work cannot be completed within the contract time as specified or as 
extended according to the provisions of this section, the Contractor may make a written request for an extension of 
contract time.  The written request shall be made at any time prior to the expiration of the contract time as extended.  
The Contractor’s time extension request shall set forth the reasons which will justify an extension of time.   
 
A Time Extension Request Form, furnished by the Department, shall be completed by the Contractor and submitted to 
the Area Engineer. If the written request was properly filed in accordance with the requirements of this section, the 
time extension request will be forwarded through the proper channels, to the Secretary of Transportation for final 
resolution.   
 
The Time Extension Request Form shall be fully completed and will contain the following: 
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1. A narrative justification citing the basis for the time extension. 
 
2. A statement of the amount of extra compensation, including liquidated damages, incentive, or disincentive 

associated with the time extension. 
 
3. A signed and notarized statement that the information furnished is true and fully documented. 
 
4. Permission for the Department or its authorized representative to examine all Contractor records concerning this 

time extension request. 
 
The Secretary of Transportation may submit the time extension request to a third-party investigator for further review 
and investigation. The report prepared by the investigator shall not be shared with the Contractor, nor shall the report be 
used in subsequent administrative or legal proceedings.  Failure to fully cooperate with the third-party investigator may 
result in denial of the time extension request.  After the Secretary of Transportation receives the report, the parties, by 
mutual agreement, may initiate a non-binding mediation to attempt to resolve the time extension request.   

 
Section 8.6 A – Page 48 – Delete the first sentence of the second to last paragraph and replace with the following: 
 

If the Secretary of Transportation finds that the work was delayed because of conditions beyond the control and 
without the fault of the Contractor, the Secretary may extend the time for completion in such amount as the conditions 
justify.   

 
Section 8.6 A – Page 48 – Delete the last paragraph and replace with the following: 
 

When Acceptance of Field Work has been duly made as prescribed in Section 5.16, the daily time count/assessment 
will cease. The daily time count/assessment may resume if the Contractor fails to provide, in a timely manner, required 
project documentation as ordered by the Area Engineer. The daily time count/assessment may also resume when in 
accordance with Section 7.17, repairs, rework, or other activities are ordered for work that the Contractor is responsible 
for. 
 

Section 8.6 B – Page 50 – Delete the second paragraph on page 50 and replace with the following: 
 

If for reasons beyond the Contractor's control the work cannot be completed within the contract time as specified or as 
extended according to the provisions of this section, the Contractor may make a written request for an extension of 
contract time.  The written request shall be made at any time prior to the expiration of the contract time as extended.  
The Contractor’s time extension request shall set forth the reasons which will justify an extension of time.   
 
A Time Extension Request Form, furnished by the Department, shall be completed by the Contractor and submitted to 
the Area Engineer. If the written request was properly filed in accordance with the requirements of this section, the 
time extension request will be forwarded through the proper channels, to the Secretary of Transportation for final 
resolution.   
 
The Time Extension Request Form shall be fully completed and will contain the following: 
 
1. A narrative justification citing the basis for the time extension. 
 
2. A statement of the amount of extra compensation, including liquidated damages, incentive, or disincentive 

associated with the time extension. 
 
3. A signed and notarized statement that the information furnished is true and fully documented. 
 
4. Permission for the Department or its authorized representative to examine all Contractor records concerning this 

time extension request. 
 
The Secretary of Transportation may submit the time extension request to a third-party investigator for further review 
and investigation. The report prepared by the investigator shall not be shared with the Contractor, nor shall the report be 
used in subsequent administrative or legal proceedings.  Failure to fully cooperate with the third-party investigator may 
result in denial of the time extension request.  After the Secretary of Transportation receives the report, the parties, by 
mutual agreement, may initiate a non-binding mediation to attempt to resolve the time extension request.   
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Section 8.6 B – Page 51 – Delete the last sentence of the second to last paragraph and replace with the following: 
 

If the Secretary of Transportation finds that the work was delayed because of conditions beyond the control and 
without the fault of the Contractor, the Secretary may extend the time for completion in such amount as the conditions 
justify.  The extended time for completion shall then be in full force and effect the same as though it were the original 
time for completion. 

 
Section 8.6 B – Page 51 – Delete the last paragraph and replace with the following: 
 

When Acceptance of Field Work has been duly made as prescribed in Section 5.16, the daily time count/assessment 
will cease. The daily time count/assessment may resume if the Contractor fails to provide, in a timely manner, required 
project documentation as ordered by the Area Engineer. The daily time count/assessment may also resume when in 
accordance with Section 7.17, repairs, rework, or other activities are ordered for work that the Contractor is responsible 
for. 
 

Section 8.7 – Page 51 – Delete the last sentence of the second paragraph and replace with the following: 
 

This sum shall be considered and treated not as a penalty but as liquidated damages due the Department from the 
Contractor by reason of added cost of engineering and supervision resulting from failure to complete the work within 
the time specified in the contract. 
 

Section 9.1 B – Page 56 – Delete the fourth paragraph on page 57 and replace with the following: 
 
Loader Scales - Loader scales will be allowed to be used on contracts when the quantity per line item of granular material to 
be weighed for payment is less than 10,000 tons (10,000 metric tons).  
 

Section 9.1 B – Page 56 – Add the following sentence to the end of the sixth paragraph on page 57: 
 
The accuracy check shall be performed prior to weighing the material for payment and then once per week thereafter.  
 

Section 9.4 – Page 61 – Delete and replace with the following: 
 

9.4 COMPENSATION FOR ALTERED QUANTITIES - When the accepted quantities of work vary from the 
estimated quantities in the Contract, the Contractor shall accept as payment in full, payment at the original contract unit 
prices for the accepted quantities of work.  Allowance will not be made for increased expense, except as provided in 
Section 4.2.  Allowance will also not be made for loss of expected reimbursement or loss of anticipated profits. 

 
Section 9.5 D – Page 62 – Delete the first paragraph of this section and replace with the following: 

 
D. Equipment: For machinery or special equipment including fuel and lubricants, plus transportation costs, 

authorized by the Engineer, the Contractor shall be paid in accordance with the provisions and rates set forth in the 
South Dakota Equipment Rental Rates Book which is currently established as the “Rental Rate Blue Book” 
published by EquipmentWatch, a division of Penton Media, Inc.  For purposes of determining an hourly rate, the 
monthly rate divided by 176 shall be used.  This rate will be adjusted for regional factors, age and operating 
expenses as set forth in the “Rental Rate Blue Book”. 

 
Section 9.7 – Page 64 – Add the following sentence to the end of the second to last paragraph: 

 
Progress payments shall not constitute acceptance of the work. 
 

Section 9.9 - Page 65 - Delete this section and replace with the following: 
 
9.9 FINAL ACCEPTANCE AND FINAL PAYMENT - When Acceptance of Field Work has been made as prescribed 

in Section 5.16, and all project documentation has been provided, the Engineer will prepare the final estimate of the 
quantities of the various classes of work performed. After the Engineer determines the final estimate, the Contractor 
will be paid the entire sum found to be due after deducting previous payments and amounts to be retained or deducted 
under the provisions of the contract. 
 
Prior partial estimates and payments shall be subject to correction in the final estimate of payment. Final payment will 
be due 120 days after the date shown on the Region Engineer’s letter of Final Acceptance. 
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Interest will be added to payments in excess of $2000 which are due the Contractor and remain unpaid 120 days after 
the date shown on the Region Engineer’s letter of Final Acceptance.  Interest will accrue at a rate of 4.25% per annum 
for the time period after the noted 120 days until final payment is made. 
 

Section 9.12 – Page 66 – Delete and replace with the following: 
 
9.12 THIS SECTION INTENTIONALLY LEFT BLANK 

 
Section 120.2 A – Page 73 – Delete and replace with the following: 
 

A. Unclassified Excavation: All materials except those classified as rock excavation, unclassified/rock excavation, 
muck excavation, option borrow excavation, contractor furnished borrow, or borrow unclassified excavation 
encountered during the construction of the work, regardless of their nature or manner in which they are removed, 
will be considered unclassified excavation. 

 
Section 120.2 – Page 73 – Add the following to the end of this Section: 
 

I. Option Borrow Excavation: Material, furnished by the State, from a pit or other source. The Contractor may use 
this material at his option. 

 
J. Contractor Furnished Borrow: Material, furnished by the Contractor, from a pit or other source. 
 
K. Borrow Unclassified Excavation: Material, furnished by the State, from a pit or other source.  The Contractor 

must use this material. 
 

Section 120.3 – Page 74 – Delete the fifth paragraph and replace with the following: 
 

The subgrade shall be finished to within minus 0.04 feet (13 mm) to plus 0.08 feet (25 mm) from the design grade and 
typical section shown in the plans and to within ±0.5 percent of the typical section cross slope.  The quarter crown 
within any 12 foot (3.6 m) transverse length shall not exceed 0.04 feet (13 mm) when measured with a straight edge, 
stringline, or by other suitable equipment. 

 
Section 120.3 B.3.a – Page 77 – Delete the fifth paragraph and replace with the following: 
 

Density shall be determined in accordance with SD 105 (AASHTO T 191), SD 106, or SD 114 (AASHTO T 310). 
 
Section 120.3 B.3.a – Page 78 – Add the following sentence to the end of the second to last paragraph: 
 

If the material does not contain enough fines to allow for conventional density testing (SD 105 or SD 106), the material shall 
be compacted as specified for A-2-4(0) and A-3 soils. 

 
Section 120.4 – Page 79 – Add the following to the end of this Section: 
 

I. Borrow Unclassified Excavation: Borrow unclassified excavation will be measured in its original position by 
cross sectioning.  Volumes will be computed in cubic yards (cubic meters) by the average end area method. 

 
Original cross sections will be taken prior to removal of any material and final sections will be taken following 
replacement of topsoil.  Salvaged topsoil which is stockpiled from the borrow sources will be included as borrow 
unclassified excavation. 

 
The quantity of topsoil stockpiled and respread on borrow sources will be determined by measuring the stockpiles 
prior to removal of the material from the stockpiles. 

 
Section 120.5 – Page 81 – Add the following to the end of this Section: 
 

I. Borrow Unclassified Excavation: Borrow unclassified excavation will be paid for at the contract unit price per 
cubic yard (cubic meter).  Payment will be full compensation for excavation and furnishing the material on the 
project, construction and compaction of embankments, shaping of slopes, finishing of surface, completion of 
subgrade, shoulders, and roadway, and maintenance, and for furnishing materials (except topsoil), labor, and 
incidentals required for restoration of the pit. 
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Topsoil which is stockpiled from the borrow source will be respread and paid for at the contract unit price per 
cubic yard (cubic meter) of borrow unclassified excavation and placing topsoil. 

 
Section 120.5 F – Page 82 – Delete the last sentence and replace with the following: 
 

Topsoil, seed, fertilizer and mulch for the restoration of the pit shall be incidental to the unit price per cubic yard (cubic 
meter) of contractor furnished borrow. 

 
Section 210.3 – Page 85 – Delete the second to last paragraph and replace with the following: 
 

The subgrade shall be finished to within minus 0.04 feet (13 mm) to plus 0.08 feet (25 mm) from the design grade and 
typical section shown in the plans and to within ±0.5 percent of the typical section cross slope.  The quarter crown 
within any 12 foot (3.6 m) transverse length shall not exceed 0.04 feet (13 mm) when measured with a straight edge, 
stringline, or by other suitable equipment. 

 
Section 260.3 A – Page 93 - Delete the first paragraph and replace with the following: 
 

A.  Subbase and Base Course:  Roadway shaping shall be performed in accordance with Section 210.3 B prior to 
placement of the material. 

 
Section 260.3 A – Page 94 - Delete the last paragraph and replace with the following: 
 

Recycled Portland cement concrete pavement used as a granular base material shall not be used for Base Course, 
Salvaged Base Course, or in areas where drainage fabric, edge drains, or other similar drainage systems are present. 
 

Section 270.1 – Page 97 – Delete and replace with the following: 
 
270.1 DESCRIPTION 

 
This work consists of salvaging, processing or crushing, and stockpiling salvaged material from the existing roadway.  
Salvaged material shall consist of granular material, asphalt concrete mix material, or asphalt mix and granular base 
material. 

 
Section 270.2 – Page 97 – Delete this section and replace with the following: 
 
270.2 MATERIALS 
 

The salvaged material shall be processed or crushed to provide material meeting the following gradation. 
 
 Sieve Size % Passing 
 
1 ½ inch (37.5 mm) 100 
 1 inch (25.0 mm) 95-100 

 
Section 270.3 – Page 97 – Delete and replace with the following: 
 
270.3 CONSTRUCTION REQUIREMENTS 
 

A. Salvage and Stockpile Granular Material or Asphalt Mix and Granular Base Material: 
 

1. Salvaging: The salvaged material shall be moved and loaded in a manner that minimizes waste and avoids 
contamination of the salvage material with underlying subgrade soil. Scrapers shall not be used for the 
removing or loading operations, but may be used to haul the material. Salvaging of material shall not exceed 
two miles (3.2 kilometers) in advance of the grading operation, unless otherwise directed. The material shall 
be moved toward the center of the road, to the extent necessary to ensure that salvage material is not lost down 
inslopes. 

 
2. Processing: Processing and blending may be accomplished in place, provided the Contractor's method meets 

the blending and gradation requirements and has positive depth control. 
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3. Stockpiling: Asphalt concrete mix and granular material shall be processed or crushed and stockpiled together 
so that a uniform blend is obtained. The salvaged material may be stockpiled at contractor provided sites. Prior 
to stockpiling, the stockpile site shall be prepared by removal of the top six inches (150 mm) of topsoil and the 
area bladed smooth. 
 

B. Salvage and Stockpile Asphalt Mix Material: 
 
1. Salvaging: The salvaged material shall be moved and loaded in a manner that minimizes waste and avoids 

contamination of the salvage material. Scrapers shall not be used for the removing or loading operations, but 
may be used to haul the material. Salvaging of material shall not exceed two miles (3.2 kilometers) in advance 
of the grading operation, unless otherwise directed. The material shall be moved toward the center of the road, 
to the extent necessary to ensure that salvage material is not lost down inslopes. 

 
2. Stockpiling: Salvaged asphalt mix material shall be processed or crushed and stockpiled so that a uniform 

blend is obtained. Prior to stockpiling, the stockpile site shall be prepared by removal of the top six inches 
(150 mm) of topsoil and the area bladed smooth. Stockpiles shall be constructed in accordance with Section 
320. The stockpiles shall not contain dirt, grease, oil, brick, paving fabric, clay balls, organic debris, and other 
foreign material. 

 
Section 270.4 – Page 97 – Delete and replace with the following: 
 
270.4 METHOD OF MEASUREMENT 
 

Salvage and stockpile granular material, salvage and stockpile asphalt mix and granular base material, and salvage and 
stockpile asphalt mix material will be measured to the nearest 0.1 ton (0.1 metric ton) or 0.1 cubic yard (0.1 cubic 
meter) at the time it is hauled to the road. 
 
When less than 5000 tons (4500 metric tons) of salvaged material is generated on a project, the material may be measured in 
a stockpile and converted to tons (metric tons) using a factor of 1.5 tons per Cu. Yd. (1.78 metric tons per cubic meter), in 
lieu of weighing the material.  
 
Alternate measurement techniques may be allowed if agreed upon by the Contractor and Engineer prior to salvaging 
operations commencing. 
 
Material stockpiled for future use will be measured in the stockpile and converted to tons (metric tons) using a factor of 
1.50 tons per Cu. Yd. (1.78 metric tons per cubic meter). 
 
The unclassified excavation quantities will not be increased or decreased to reflect whether salvaged material was taken 
from cut or fill sections. 

 
Section 270.5 – Page 97 – Delete and replace with the following: 
 
270.5 BASIS OF PAYMENT 
 

Salvage and stockpile granular material, salvage and stockpile asphalt mix and granular base material, and salvage and 
stockpile asphalt mix material will be paid for at the contract unit price per ton (metric ton) or cubic yard (cubic meter). 
Payment will be full compensation for work required to salvage, haul, process or crush, and stockpile the material. 
 
Removal of this material is included in and paid for under the item of unclassified excavation. 
 

Section 280.2 – Page 99 – Delete this section and replace with the following: 
 
280.2 MATERIALS 
 

The asphalt mix and granular material shall be processed to provide material meeting the following gradation. 
 
 Sieve Size % Passing 
 
1 ½ inch (37.5 mm) 100 
 1 inch (25.0 mm) 95-100 
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Section 320.3 B.1 – Page 103 – Delete the first sentence of the fourth paragraph and replace with the following: 
 

Burner fuel used for production of asphalt concrete shall be propane, butane, natural gas, Grade 1 fuel oil, Grade 2 fuel 
oil, Grade 4 fuel oil, Grade 4 (light) fuel oil, Grade 5 (light or heavy) fuel oil, or Grade 6 fuel oil.   

 
Section 320.3 B.1 – Page 103 – Add the following to the end of the seventh paragraph: 
 

An accurate thermometer must be installed in the tank so the temperature can be monitored. 
 
Section 320.3 B.4 – Page 104 – Delete the third sentence of the first paragraph. 

 
Section 320.3 B.4 – Page 105 – Delete the last sentence of the third paragraph and replace with the following: 

 
The system shall be capable of manually controlling the transverse slope and the screed height. 
 

Section 320.3 B.5 – Page 105 – Delete the last sentence of the first paragraph and replace with the following: 
 

The rollers shall be capable of being reversed smoothly, without shoving or tearing the asphalt concrete. 
 
Section 320.3 C.3.d – Page 106 – Delete and replace with the following: 
 

d. A one-gallon (four liter) sample of asphalt binder intended for use shall be obtained from the designated supplier for the 
project. 

 
Section 320.3 D – Page 107 – Delete the last sentence of the fifth paragraph and replace with the following: 
 

A water spray system must be installed at the discharge end of the pug mill.  This water system must be used when directed 
by the Engineer to prevent fugitive lime dust from being released into the air. 

 
Section 320.3 E – Page 107 – Add the following after the fourth sentence in the first paragraph: 
 

No material shall be used which could adversely affect the asphalt concrete. 
 
Section 320.3 F – Page 107 – Add the following new paragraph after the first paragraph: 
 

Surfaces which have been primed with cutback asphalt shall be allowed to cure for a minimum of 72 hours prior to being 
covered. 
 

Section 320.3 F – Page 107 – Add the following to the end of the third paragraph: 
 

In lieu of a self-propelled paver, asphalt concrete may be placed by a shouldering machine on shoulders less than 6 feet 
(2 m) in width. 

 
Section 320.3 F – Page 110 – Delete the first paragraph at the top of Page 110 and replace with the following: 

 
Irregularities shall be corrected before the temperature of the asphalt mix drops below 175º F (80º C).  The longitudinal 
profile can only be improved by using a grinder with diamond blades mounted on a horizontal shaft and when 
approved by the Engineer. Areas that have been ground shall not be left smooth or polished, but shall have a uniform 
texture equal in roughness to the surrounding unground asphalt concrete. Grinding shall be day lighted to the outside 
edge of the pavement. Ground surfaces shall be flushed sealed.  Under no circumstances shall operations continue 
when it becomes evident final rolling is not producing a smooth, uniform, compacted surface free from roller marks 
and other irregularities. 

 
Section 320.4 A – Page 111 – Add the following after the first sentence: 
 

Quantities of asphalt binder in excess of the asphalt content listed on the job mix formula plus 0.3% tolerance will not 
be accepted for payment. 
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Section 320.4 B – Page 111 – Delete the last two sentences of the first paragraph and replace with the following: 
 

The mixture of mineral aggregate, asphalt binder, and hydrated lime, when required, will be weighed after mixing.  No 
deduction will be made for the weight of the asphalt binder or hydrated lime, when required, included in the mixture.  

 
Section 320.4 E – Page 112 – Add the following after the first sentence: 
 

Quantities of hydrated lime in excess of the lime content listed on the job mix formula plus 0.1% tolerance will not be 
accepted for payment. 

 
Section 320.5 C – Page 112 – Add the following sentence to the end of the paragraph: 
 

Payment will be full compensation for all labor, equipment, materials, and all other items incidental to sampling and  
repair of the sample locations to the satisfaction of the Engineer. 
 

Section 321.3 B – Page 113 – Delete and replace with the following: 
 

B. Density: The minimum density requirement shall be 92 percent of the maximum specific gravity of the test 
specimens prepared in the field in accordance with SD 312.  The compacted density of asphalt concrete shall be 
determined according to SD 311.   

 
Section 324.5 – Page 115 and 116 – Delete the last sentence and replace with the following: 
 

When required, the following shall also be included in the contract unit price per ton (metric ton) for Asphalt Concrete 
Composite:  Asphalt for Prime MC-70, Blotting Sand for Prime, Asphalt for Flush Seal SS-1h or CSS-1h, Sand for Flush 
seal, Hydrated Lime, equipment, labor and incidentals necessary. 

 
Section 330.2 – Page 121 – Add the following to the end of this section: 
 

D.  Sand for Fog Seal:  Section 879 
 
Section 330.3 A.2.b –  Page 121 – Add the following paragraph after the second paragraph: 
 

Surfaces primed with cutback asphalt shall be allowed to cure for a minimum of 72 hours prior to being overlaid with 
asphalt concrete. 

 
Section 330.3 F –  Page 123 – Delete the first sentence of the fourth paragraph and replace with the following: 
 

When applying fog seal coats, a light application of sand may be ordered by the Engineer to prevent material pickup. 
 
Section 330.4 – Page 124 – Add the following to the end of this section: 
 

D.   Sand for Fog Seal: Sand for fog seal will be measured to the nearest 0.1 ton (0.1 metric ton). 
 
Section 330.5 – Page 124 – Add the following to the end of this section: 
 

D.   Sand for Fog Seal:  Sand for fog seal will be paid for at the contract unit price per ton (metric ton) complete in place. 
Payment will be full compensation for furnishing, installing, and all incidentals required to complete the work. 

 
Section 332.2 – Page 125 – Delete this section and replace with the following: 
 
332.2 MATERIALS 
 

The material produced by cold milling shall be processed or crushed to provide material meeting the following 
requirements. 
 
 Sieve Size % Passing 
 
1 ½ inch (37.5 mm) 100 
 1 inch (25.0 mm) 95-100 
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Cold milled asphalt concrete material used in hot mixed asphalt as recycled asphalt pavement (RAP) shall have the 1 
inch sieve size requirement waived. 
 

Section 332.3 B – Page 125 – Delete the first paragraph and replace with the following: 
 

B.   Equipment: The equipment for cold milling shall consist of a rotating drum equipped with teeth capable of 
removing material to a depth of up to three inches (75 mm) in one pass, producing a uniform surface finish. 

 
Section 332.3 C – Page 125 – Delete the last paragraph of this section on page 126 and replace with the following: 
 

When traffic will be exposed to the milled surface, all cold milling asphalt concrete shall be accomplished on one-half 
of the roadway at a time. The Contractor shall schedule the cold milling asphalt concrete operations so that there are no 
drop offs, uneven lanes, or windrows of milled material remaining on the roadway overnight. At the end of the day the 
Contractor shall place cold milled asphalt concrete material to provide temporary ramps as a transition onto or off of 
the milled surface and the project limits, bridge approaches, and intersecting roads. The resultant transition shall be of 
sufficient length to provide a slope no steeper than 20:1.  

 
1. Cold Milling Asphalt Concrete and Placing Cold Milled Material: Some areas of the shoulder may require the 

movement of cold milled asphalt concrete material either ahead or back to achieve the required cross section. No 
separate payment will be made for the movement of this material. 

 
Material placed on the shoulders shall be compacted according to Section 260.3 B of the Standard Specifications 
except that a pneumatic tired roller with an effective roller weight of at least 250 pounds per inch (4.5 kilograms 
per mm) of roller width will be required. 

 
2. Cold Milling Asphalt Concrete: Loose material resulting from the milling shall be immediately picked up, hauled 

to the stockpile site(s), and stockpiled. Prior to allowing traffic on the milled surface, the surface shall be 
thoroughly broomed free of remaining loose material. 

 
Cold milled asphalt concrete material shall be processed or crushed and stockpiled so that a uniform blend is 
obtained. Prior to stockpiling, the stockpile site shall be prepared by removal of the top six inches (150 mm) of 
topsoil and the area bladed smooth. Stockpiles shall be constructed in accordance with Section 320. The stockpiles 
shall not contain dirt, grease, oil, brick, paving fabric, clay balls, organic debris, and other foreign material 

 
Section 332.4 – Page 126 – Delete and replace with the following: 
 
332.4 METHOD OF MEASUREMENT 

 
A. Cold Milling Asphalt Concrete and Placing Cold Milled Material: Cold Milling Asphalt Concrete and Placing 

Cold Milled Material will not be measured. Plans quantity will be used. If changes from the plans quantity are 
ordered these areas will be measured and the plans quantity will be appropriately adjusted. 

 
B. Cold Milling Asphalt Concrete: Cold milling Asphalt Concrete will not be measured. Plans quantity will be used. 

If changes from the plans quantity are ordered these areas will be measured and the plans quantity will be 
appropriately adjusted. 

 
Section 332.5 – Page 126 – Delete and replace with the following: 
 
332.5 BASIS OF PAYMENT 

 
A. Cold Milling Asphalt Concrete and Placing Cold Milled Material: Cold Milling Asphalt Concrete and Placing 

Cold Milled Material will be paid for at the contract unit price per square yard (square meter) or as indicated in the 
plans. Payment will be full compensation for the removal of grass, weeds, topsoil, etc. from the placement 
location, milling, removing, placing, and compaction of the cold milled material and the brooming, equipment, 
labor, and all incidentals required. 

 
B. Cold Milling Asphalt Concrete: Cold Milling Asphalt Concrete will be paid for at the contract unit price per 

square yard (square meter) or as indicated in the plans. Payment will be full compensation for milling, removing, 
hauling, stockpiling, processing or crushing the cold milled material, brooming, equipment, labor, and all 
incidentals required. 
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Section 350.2 – Page 127 – Delete this section and replace with the following: 
 

The sealant shall conform to the requirements of ASTM D-6690 Type IV.  
 
The sealant material shall have a unit weight no greater than 9.35 lbs./gal (1124 kilograms per cubic meter). 
 
Only products that meet the above requirements and have performed satisfactorily based on Department analysis may 
be used.  A listing of acceptable products meeting ASTM D-6690 Type IV requirements may be obtained from the 
Department's Approved Products List.  Products on the Approved Products list for Joint Sealant for Asphalt Over Long 
Jointed Concrete Pavement may also be used. 
 
The blocking medium shall be an inert, compressible material, which is compatible with the sealant. 

 
Section 350.4 – Page 129 – Add the following sentence to this section: 
 

Quantities of asphalt concrete crack sealing with a manufacturer’s unit weight in excess of the specified unit weight 
will be reduced to the specified maximum unit weight prior to measurement for payment. 

 
Section 360.3 A – Page 131 – Delete the minimum temperature and seasonal limitations table and replace with the following: 
 

Minimum temperatures and seasonal limitations are as follows: 
 
 Air and Seasonal 
Cover Surface Temp. Limitations 
Aggregates (In the Shade and Rising) (Dates are Inclusive) 
 
Type 1 70°  F (21° C) May 15 - Aug. 31 
Type 2 70°  F (21° C) May 15 - Aug. 31 
Type 3 70°  F (21° C) May 15 - Sept. 15 

 
Section 360.3 B.3 – Page 131 – Delete the last sentence of this section: 
 
Section 370.2 – Page 135 – Delete the first paragraph of this section and replace with the following: 
 

The RAP material, after processing, shall meet the following gradation. 
 
 Sieve Size % Passing 
 
1 ¼ inch (31.5 mm) 100 
 1 inch (25.0 mm) 95-100 
 

Section 380.2 – Page 139 – Add the following to the end of this section: 
 
L. Epoxy Resin Adhesive: Epoxy resin adhesive shall be of the type intended for horizontal applications, and shall 

conform to the requirements of ASTM C 881, Type IV, Grade 3 (equivalent to AASHTO M235, Type IV, Grade 3). 
 

Section 380.3 B.1 – Page 140 – Delete the first paragraph on page 141 and replace with the following: 
 

When automatic moisture sensing equipment is used for an aggregate component, the batch ticket shall show the 
percent of moisture for the aggregate component with moisture sensing equipment.  The results of the most recent two 
hour moisture test shall be shown for aggregate components without moisture sensing equipment. 
 
The W/C ratio shall be calculated using the following formula and rounded to the nearest 0.01: 
 

⎥
⎦

⎤
⎢
⎣

⎡
+

+
=

material uscementitioary supplement of weight cement ofweight 
rbatch wate of weight  water free ofweight 

ratio C/W  

 
weight of free water = (% total moisture in aggregate - % absorption of aggregate) x weight of aggregate 
weight of batch water = total weight of water added to the batch of concrete either at the plant or in the truck  
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The weight of free water shall be calculated for both the fine aggregate and the coarse aggregate. 
 
Section 380.3 D – Page 146 – Add the following paragraph to the end of this section: 

 
The amount of batch water and aggregates added to the mix shall be adjusted accordingly using the results of the most recent 
two hour moisture tests. If automatic moisture sensing equipment is used, the Engineer may allow the use of the automatic 
moisture sensing results to make adjustments. 

 
Section 380.3 E – Page 146 – Delete the second sentence and replace with the following: 
 

Truck mixing will be permitted only when approved by the Engineer. 
 
Section 380.3 E – Page 146 – Delete the fifth paragraph and replace with the following: 
 

When a concrete batch is transported in a truck mixer or agitator and the batch is smaller than 60 percent of the rated 
capacity of the truck mixer or agitator, the following percentage of additional cementitious material at the same 
proportions as listed on the mix design shall be added to the batch: 

 
Section 380.3 E – Page 146 – Delete the paragraph below the table at the top of page 147 and replace with the following: 
 

The above provisions regarding additional cementitious material shall also apply to the mixing of small batches in 
central plants.  Additional cementitious material will not be required when the small batch is mixed in a drum that is 
sufficiently coated with mortar to withstand the loss of cementitious material.  Sufficient mortar coating, as determined 
by the Engineer, may include mortar coating the drum from a previously mixed batch during continuous mixing 
operations.  Additional cementitious material will be required if more than 30 minutes has passed from the mixing of 
the previous batch, if the drum has been cleaned following the previous batch, or if the mortar coating the drum has 
been disturbed following the previous batch.   

 
Section 380.3 E.2 – Page 147 – Delete the second sentence of the second paragraph and replace with the following: 
 

When approved by the Engineer, additional water or cement may be added to the batch after completion of the original 
mixing, in which case the batch shall be mixed an additional 30 revolutions at mixing speed. 

 
Section 380.3 L – Page 149 – Add the following sentence to the end of this section: 
 

Epoxy coated dowel bars and tie bars shall meet the requirements of Section 480.3 A. 
 

Section 380.3 M.2 – Page 151 – Delete the first sentence of the last paragraph and replace with the following: 
 

The Contractor shall load test five percent of the first 500 tie bars that are drilled and epoxied in place. 
 
Section 380.3 M.3 – Page 151 – Add the following paragraph to this section: 
 

If a soft cut style saw is used, the soft cut shall remain approximately 1” (25mm) from the edges of the concrete slab to 
control spalling at the edge.  Additionally if a soft cut is used, the Contractor shall complete the initial saw cut for the entire 
width and to the required depth before the end of the 72 hour curing period. 

 
Section 380.3 M.4 – Page 151 – Delete the first sentence of the fourth paragraph and replace with the following: 
 

If an uncontrolled crack develops within six feet (1.8 m) of the contraction joint, a minimum of six feet (1.8 m) of pavement 
removal and replacement will be required. 

 
Section 380.3 N.6 – Page 153 – Delete this section and replace with the following: 

 
6. Final Finish: Before the concrete has attained its initial set, the surface shall be given a final finish with a carpet 

drag drawn over the surface in a longitudinal direction.  The drag shall be mounted on a bridge and shall be sized 
so that a strip of the carpet approximately two feet (600 mm) wide is in contact with the pavement surface while 
the drag is operated. 
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The condition of the drag shall be maintained so the resultant surface is of uniform appearance with corrugations 
approximately 1/16 inch (2 mm) in depth.  Drags shall be maintained clean and free of encrusted mortar.  Drags 
that cannot be cleaned shall be discarded and replaced. 
 
The carpet shall meet the following requirements: 
 

Facing Material      - Molded polyethylene pile face  
Blade Length         - 7/8", ±1/8" (22 mm, ±3 mm)   
Total Fabric Weight  - 70 oz. per square yard min. 

      (2.37 kg per square meter min.) 
 
The backing shall be of a strong, durable material, not subject to rot, which is adequately bonded to the facing. 

 
Plain Jointed concrete pavement shall be either longitudinally or transversely tined as specified in the plans. 
 
Continuously reinforced concrete pavement shall be longitudinally tined.  
 
Tining depth and spacing shall be determined according to SD 418. 
 
a. Transverse Tining: Immediately following the carpet drag, the surface of the concrete pavement shall be 

given a transverse metal-tine finish with a separate self-propelled mechanical device.  The metal-tine finish 
shall provide a groove width of 1/8" and a groove depth of 6/32 inch (5 mm) ± 2/32 inch (2 mm).  The 
spacing between the individual tines shall meet the following: 
Inches (ten foot tining rake) 
 
2-5/16, 2-15/16, 1-1/4, 2-7/16, 2-1/16, 1-1/4, 13/16, 1, 1-5/16, 1-1/8, 2-5/16 
2-1/2, 2-7/8, 2-3/4, 1-1/8, 2-3/4, 2-1/8, 1-15/16, 13/16, 7/8, 2-5/8, 3-1/16 
3-1/16, 7/8, 9/16, 9/16, 1-5/8, 2-3/8, 1, 1-1/4, 1-9/16, 2-15/16, 1-1/8 
1-15/16, 2-3/16, 2, 2-13/16, 1, 2-11/16, 13/16, 1-7/8, 9/16, 2-5/16, 1-7/8 
2-1/2, 1-5/16, 3-3/16, 1-3/8, 15/16, 7/8, 1-5/8, 9/16, 1-3/4, 2-7/8, 3 
1-5/8, 1-5/8,  7/8, 9/16, 5/8, 2-13/16, 1-5/8, 2-7/16, 13/16, 1-1/4, 11/16 
2-3/4,  2-5/16,  1-1/8 
 
Millimeters (3 meter tining rake) 
 
58, 74, 31, 62, 53, 32, 21, 26, 33, 28, 59 
64, 73, 70, 29, 70, 54, 49, 20, 22, 67, 78 
77, 23, 15, 15, 41, 60, 25, 32, 39, 75, 28 
50, 55, 51, 72, 25, 69, 21, 47, 15, 59, 47 
64, 34, 55, 35, 24, 22, 42, 14, 45, 73, 76 
41, 41, 22, 15, 16, 71, 41, 62, 21, 31, 17 
70,   58,            29 
 
Successive passes of the tining shall not overlap. 
 
Each location, where transverse joint saw cuts are to be made, shall be protected from tining by covering with 
a metal strip from four inches (100 mm) to six inches (150 mm) or by other methods that produce acceptable 
results. 
 
Brooming may be used on irregular areas in lieu of the carpet drag and tine finish.  The broom shall be drawn 
transversely across the pavement with adjacent strokes slightly overlapping. 
 
Brooming shall be uniform in appearance and shall produce grooves 1/16 inch (2 mm) deep.  Texturing shall 
be completed while the concrete surface can be broomed without being torn or unduly roughened by the 
operation. 
 
The finished surface shall be free from rough and porous areas, irregularities, and depressions resulting from 
improper handling of the broom. 
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b. Longitudinal Tining:  Immediately following the carpet drag, the surface of the concrete pavement shall be 
given a longitudinal metal-tine finish with a wire broom or comb attached to a separate self-propelled 
mechanical device. 
 
Transverse joints shall not be protected from longitudinal tining, the tining shall be continuous across the  
joints.   
 
The slab shall not be tined within 3 inches of the edge of the slab, centerline, or rumblestrip. 
 
The longitudinal tining equipment shall have the ability to be raised and lowered, and shall have vertical and 
horizontal string line controls to ensure straight grooves that are parallel to the longitudinal joint. 
 
The curing unit shall be separate from the tining unit when longitudinal tining is used unless the tining and 
curing can be accomplished simultaneously with the same piece of equipment at the specified rate to the 
satisfaction of the Engineer. 
 
The tine bar shall have a single row of tines and shall provide a groove width of 1/8 inch (3 mm) +1/64 inch 
(0.4 mm) and a groove depth of 6/32 inch (5 mm) + 2/32 inch (2 mm).  The spacing between the individual 
tines shall be uniformly spaced at 3/4 inch (20 mm) intervals. 
 

Section 380.3 N.7 – Page 155 – Delete the first sentence of the first paragraph and replace with the following: 
 

After the final finish, and while the concrete is still plastic, the edges of the pavement along each side of the slab, and 
on each side of transverse construction joints, shall be worked with an approved tool and rounded to the specified 
radius. 

 
Section 380.3 O – Page 155 – Add the following two sentences to the beginning of this section: 
 

The pavement surface shall be checked for deviations using either a ten foot (3 meter) straightedge or a profilograph 
(when specified).  When the use of a profilograph is specified, the ten foot (3 meter) straightedge check may also be 
required in locations determined by the Engineer. 

 
Section 380.3 O.2.c.2 – Page 157 – Delete the first paragraph and replace with the following: 
 

Areas excluded from profilograph testing shall be shoulders, transitions, area within 50 feet (15 m) of existing 
pavement and bridges, existing curb and gutter sections, ramps, pavements on horizontal curves having a centerline 
radius less than 1,000 feet (300 m) and the superelevation transitions.  Pavement sections not subject to profilograph 
testing shall meet the 10 foot (3 m) straight edge test requirements in Section 380.3 O.1. 

 
Section 380.3 O.2.c.2 – Page 157 – Add the following to the end of the last paragraph: 
 

Grinding shall be day lighted to the outside edge of the pavement. 
 
Section 380.3 O.2.f.1 – Page 158 – Delete this section and replace with the following: 
 

1) Satisfactorily correct deficient area by grinding with equipment meeting the requirements of Section 380.3 O.2.c.2. 
 
Section 380.3 O.2.h – Page 158 – Delete the last paragraph of this section. 
 
Section 380.3 R.2 – Page 161 – Delete the first sentence of the third paragraph and replace with the following: 
 

The sealant surface shall be tooled to produce a slightly concave surface below the pavement surface. 
 

Section 380.3 T – Page 162 – Add the following sentence after the first sentence in the second paragraph: 
 
Equipment operated on a previously constructed pavement that has attained a compressive strength of at least 3000 psi (21 
Mpa) but less than 4000 psi (28 Mpa) shall be tracked type equipment. 
 

Section 390.2 B – Page 167 – Delete and replace with the following: 
 
B. Concrete Patches:  Concrete patching material shall be one of the following: 
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1. A packaged, dry, rapid-hardening cementitious mortar conforming to the requirements of ASTM C 928, Type 

R-3 containing no chloride ions. 
 
2. A packaged, dry, rapid-hardening concrete materials conforming to the requirements of ASTM C 928, Type 

R-3 containing no chloride ions. 
 
3. A patching material meeting the following requirements: 
 

a. Cement:  Cement shall be Type III conforming to Section 750. 
 
b. Air Entraining Admixtures:  Air entraining admixtures shall conform to Section 751. 
 
c. Water:  Water shall conform to Section 790. 
 
d. Fine Aggregate:  Fine aggregate shall conform to Section 800. 
 
e. Coarse Aggregate:  Coarse aggregate shall be crushed quarry stone, size five, conforming to Section 820. 
 
f. Curing Compound:  Curing compound shall conform to Section 821. 
 
g. Proportioning:  Materials for concrete patches shall be mixed at the following proportions: 
 

Fine Aggregate..……………………..165 lbs./bag (75 kg/bag) cement 
Coarse Aggregate……………………165 lbs./bag (75 kg/bag) cement 
Cement (min)…………. 8.0 bags/c. y.(10.5 bags/cubic meter) concrete 
Water (maximum)…………………..5.0 gallon/bag (19 L/bag) cement 
 

h. Air and Slump:  The slump and air shall conform to the following: 
 

Air……………………7% + 2% 
Slump………………...1-1/2" (40 mm) maximum 

 
Section 391.2 A – Page 171 – Add the following paragraph to the end of this Section: 
 

Alternate design mixes for the grout may be submitted to the Engineer for approval. 
 

Section 392.2 A – Page 177 – Add the following paragraph to the end of this section: 
 

Alternate jacking slurry design mixes may be submitted to the Engineer for approval. 
 

Section 410.3 G.6 – Page 195 – Add the following section to the end of this section: 
 

g. The turn-of-nut method for bolt tightening may be used when specified in the plans.  When the turn-of-nut installation 
method is specified, hardened washers are not required except as specified in Section 410.3 G.6.d. 
 
A sufficient number of bolts shall first be placed in the joint and snugged to insure that all faying surfaces are in 
firm contact, prior to tightening.  Snug tight is defined as the tightness attained by a few impacts of an impact 
wrench or the full effort of a man using an ordinary wrench.  Bolts shall be placed in any remaining holes and 
snugged tight as erection bolts or pins are removed.  All bolts in the joint shall then be tightened the amount 
shown in Table 2 progressing systematically from the center most rigid part of the joint to its free edges.  When 
tightening, the element not turned shall be held with a hand wrench to prevent rotation. 

 
Table 2 Nut Rotation from Snugged Conditiona,b 

 Geometry of Outer Faces of Bolted Parts 

Bolt Length Measured 
From Underside of Head 

to End of Bolt 
Both Faces Normal to 

Bolt Axis 

One Face Normal to 
Bolt Axis and Other 

Face Sloped Not More 
Than 1:20, Bevel 

Both Faces Sloped Not 
More Than 1:20 From 
Normal to Bolt Axis, 
Bevel Washers Not 
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Washer Not Used Used 
Up to and including 4 

diameters 1/3 turn 1/2 turn 2/3 turn 
Over 4 diameters but not 

exceeding 8 diameters 1/2 turn 2/3 turn 5/6 turn 
Over 8 diameters but not 
exceeding 12 diametersc 2/3 turn 5/6 turn 1 turn 
a Nut rotation is relative to bolt, regardless of the element (nut or bolt) being turned.  For bolts installed by 1/2 turn and less, the 

tolerance should be plus or minus 30 degrees; for bolts installed by 2/3 turn and more, the tolerance should be plus or minus 45 
degrees. 

b Applicable only to connections in which all material within grip of the bolt is steel. 
c No research work has been performed by the Research Council Riveted and Bolted Structural Joints to establish the turn-of-nut 

procedure when bolt lengths exceed 12 diameters.  Therefore, the required rotation must be determined by actual tests in a suitable 
tension device simulating the actual conditions. 

 
Section 421.3 A – Page 213 – Delete the second sentence of the second paragraph and replace with the following: 
 

Backfill shall be compacted to 95% or greater of Maximum Dry Density in horizontal layers not to exceed six inches 
(150 mm) loose depth.   
 

Section 423.1 – Page 219 – Delete this section and replace with the following: 
 
423.1 DESCRIPTION 
 

This work consists of the design, construction, and subsequent removal of all temporary works including, but not 
limited to; falsework, formwork, cofferdams, work berms and platforms, temporary traffic and stream diversions, and 
temporary retaining structures. 

 
Section 421.2 A – Page 213 – Delete the sieve analysis specification for the No. 200 (75 μm) sieve and replace with the 
following: 

 
No. 200  (75  μm) 0 - 18.0 

 
Section 421.2 B – Page 213 – Delete the sieve analysis specification for the No. 200 (75 μm) sieve and replace with the 
following: 

 
No. 200  (75  μm) 0 - 10.0 

 
Section 421.3 – Page 213 – Add the following to this section: 

 
D. Extruded Insulation Board (Polystyrene):  No equipment will be allowed on the uncovered insulation board.  

The backfill covering the insulation board shall be spread and compacted in such a manner that the equipment 
used shall be operated on a minimum of 6 inches (150 mm) of backfill material at all times. 

 
Section 421.4 – Page 214 – Add the following to this section: 

 
C. Extruded Insulation Board (Polystyrene):  Extruded insulation board (polystyrene) will be measured to the 

nearest square yard (square meter). 
 

Section 421.5 – Page 214 – Add the following to this section: 
 
C. Extruded Insulation Board (Polystyrene):  Extruded insulation board (polystyrene) will be paid for at the 

contract unit price per square yard (square meter).  Payment shall be full compensation for labor, equipment, and 
incidentals to furnish and install the extruded insulation board (polystyrene). 

 
Section 423.3 A – Page 219 – Add the following to the end of this section: 

 
All temporary works in streams or wetlands are required to be covered in the Corp of Engineers 404 Permit. At the 
time of the preconstruction meeting, the Contractor shall submit documentation for all temporary works for the 
purpose of complying with the 404 Permit requirements. The documentation shall include at a minimum: 
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1. A written description of the proposed temporary works including types of materials to be used, how the temporary 
works will be installed, removed, and what portion, if any, will remain in place after construction. 
 

2. Details showing approximate size and location of the temporary works. Details shall include at a minimum, a Plan 
View and a Cross-Section View of the temporary works. Details shall provide sufficient dimensions such that the 
approximate size of the temporary works and location of the temporary works from a known point is shown. 

 
3. Estimated quantities of all temporary fill material below the ordinary high water elevation.  If the temporary fill is 

to be placed in a wetland, the estimated quantity shall be the amount of wetland loss, (in acres). 
 

If during the course of construction there is a need for additional temporary works, the documentation shall be 
submitted to the Engineer at that time. 

 
The Engineer will submit the documentation to the Corp of Engineers for approval. No construction of temporary 
works below the ordinary high water mark or in wetlands may begin until Corp of Engineer approval is attained by the 
Engineer. 

 
Section 423.3 B – Page 219 – Delete the first sentence and replace with the following two sentences: 
 

Falsework plans and design calculations for bridges shall be prepared by an Engineer registered in the State of South 
Dakota.  Three (3) copies of the falsework plans and design calculations shall be submitted to the Bridge Construction 
Engineer for review at least 30 days prior to construction of falsework. 
 

Section 423.5 – Page 221 – Delete this section and replace with the following: 
 
423.5 BASIS OF PAYMENT 

 
No payment will be made for temporary works.  All costs involved in designing, constructing, and removing temporary 
works shall be incidental to the other contract items. 

 
Section 430.2 A. – Page 223 – Delete the last sentence of the second paragraph and replace with the following: 

 
The percentage of material passing a No. 200 (75μm) sieve shall not exceed 2.0 percent. 
 

Section 430.2 B – Page 223 – Delete this section and replace with the following: 
 

B. Granular Bridge End Backfill:  The granular bridge end backfill material shall conform to Section 882.  
 
Section 430.3 C – Page 225 – Delete the second and third paragraphs and replace with the following: 
  

Granular bridge end backfill shall not be placed until at least 24 hours after completion of the deck pour. In addition, 
granular bridge end backfill shall not be placed until the abutments and sills, including wingwalls, have attained full 
design strength.  
 
Granular bridge end backfill shall be placed in loose lifts not to exceed eight inches (200 mm) and compacted to 97% 
of maximum dry density.  The moisture at the time of compaction shall be within ± 4% of optimum moisture. 
Maximum dry density and optimum moisture will be determined in accordance with SD 104. 

 
Section 430.3 C.1 through 6 – Page 225 and 226 – Delete and replace with the following: 
 

1. Each layer of granular bridge end backfill shall be placed in loose lifts not to exceed eight inches (200 mm). The 
placement and compaction of each layer must be inspected and approved by the Engineer prior to placement of the 
next layer. 
 

2. Any equipment used to install the bridge end backfill over the geotextile fabric shall be operated in such a manner 
that the geotextile fabric is not damaged. To avoid damage to the geotextile fabric, the equipment used to place, 
spread, and compact the granular bridge end backfill over the geotextile fabric shall not be operated on less than 
six inches (150 mm) of material.  
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3. The geotextile fabric may be oriented in any direction. To minimize the horizontal deflection of the mechanically 
stabilized vertical face, it is extremely important to make sure that the geotextile fabric is taut and free of wrinkles 
during placement of the granular bridge end backfill.  

 
4. Any geotextile fabric that is torn or punctured shall be repaired or replaced by the Contractor at no additional cost 

to the Department. The repair shall consist of a patch of the same type of geotextile fabric being placed over the 
ruptured area such that it overlaps the damaged area a minimum of 3 ft. (1 m) from any damaged edge. A sewn 
patch meeting the same requirements for seam strength as that of the fabric being repaired is allowed. 

 
5. Seams that are perpendicular to face of the mechanically stabilized backfill may be constructed by overlapping the 

fabric a minimum of two feet (0.6 m). All other seams, as well as those in which the two foot (0.6 m) minimum 
overlap cannot be accomplished, shall be sewn. All seams shall be inspected by the Engineer and any deficient 
seams repaired by the Contractor prior to placement of the next layer of granular bridge end backfill. Geotextile 
fabric that is joined by sewn seams shall have strength properties at the seam equal to the specified strength 
requirements of the geotextile fabric. High strength polyester, polypropylene, or kevlar thread shall be used for 
sewn seams. Nylon threads shall not be used. The edges of the fabric shall be even and shall be completely 
penetrated by the stitch. 

 
6. During periods of shipment and storage, the geotextile fabric shall be enclosed in a heavy duty opaque wrapping 

such that the fabric is protected from direct sunlight, ultraviolet rays, dirt or debris. The fabric shall not be 
subjected to temperatures greater than 140°F (60°C). 

 
Section 430.5 B – Page 227 – Delete the second sentence and replace with the following: 
 

Payment will be full compensation for all labor, equipment, materials, water, and all other items incidental to 
scarifying, reshaping and recompacting the area to be backfilled, furnishing and installing the polyethylene sheeting, 
drainage fabric, geotextile fabric, and furnishing, placing, and compacting the porous backfill and granular bridge end 
backfill to the limits shown on the plans. 

 
Section 450.2 – Page 231 –  Add the following to this section: 
 

F. High Density Polyethylene Pipe: Section 990. 
 
Section 450.3 C – Page 231 – Delete and replace with the following: 
 

C. Polyethylene Pipe Culverts: Corrugated polyethylene pipe culverts and high density polyethylene pipe culverts 
shall be installed according to manufacturer instructions. 

 
Section 450.3 G – Page 232 – Delete and replace with the following: 
 

G. Backfill Above Bedding Grade: Moisture and density requirements for backfill shall be as specified in the plans 
and shall meet the requirements of Section 120.  The backfill material shall be pre-moistened if necessary to obtain 
uniform moisture. 

 
Selected embankment material shall be placed along the pipe in layers not exceeding six inches (150 mm) in depth 
and thoroughly compacted by mechanical compactors to the specified density before successive layers are placed.  
The width of the berms on each side of the pipe shall be twice as wide as the external diameter of the pipe or 12 
feet (four meters), whichever is less.  This method of backfilling shall be continued until the embankment is at 
least two feet (600 mm) over the top of the pipe. 
 
In trench installations, backfill width shall be equal to trench width.  The backfill shall be brought up evenly on 
both sides of the pipe for its full length.  This method of backfilling shall be continued until the embankment is at 
least two feet (600 mm) over the top of the pipe. 

 
Section 460.3 A – Page 235 – Delete the first paragraph of this section and replace with the following: 
 

Concrete Quality and Proportion: The Contractor shall design and be responsible for the performance of all concrete 
mixes used in structures. 
 
All mix designs and any modifications thereto, including changes in admixtures, shall be approved by the Concrete Engineer 
prior to use.  Mix design data and test results shall be recorded on a DOT-24 and submitted to the Engineer. 
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The mix proportioning selected shall conform to the following requirements: 
 

Section 460.3 A – Page 236 – Delete the second sentence in Note 1 under Table 1. 
 
Section 460.3 A – Page 235 – Delete the second sentence of the first paragraph on page 236 and replace with the following: 
 

The mix design shall be based upon obtaining an average concrete compressive strength 1200 psi above the specified 
minimum 28 day compressive strength.   

 
Section 460.3 A – Page 235 – Delete the last sentence of the second paragraph on page 236  and replace with the following: 
 

Trial batches shall be conducted in accordance with the American Concrete Institute Publication ACI 211.1, ACI 318, 
ASTM C192 and the following: 

 
Section 460.3 A – Page 235 – Delete the first paragraph on page 237 and replace with the following: 
 

Concrete mix designs previously used will be considered in compliance with the mix design requirements provided all of the 
following conditions are met: 

 
Section 460.3 A – Page 235 – Delete the second sentence of item 3 on page 237 and replace with the following: 

 
These test results and associated batch tickets shall be submitted to the Engineer. 
 

Section 460.3 A – Page 235 – Add the following to the list of items on page 237: 
 
4. All supporting information for the mix design including but not limited to, fresh concrete tests and material properties. 
 

Section 460.3 A – Page 235 – Delete the last two paragraphs of this section on page 237: 
 

Section 460.3 B.2 – Page 237 – Delete the last paragraph of this section on page 238 and replace with the following: 
 
If the average compressive strength of the 28 day and the backup cylinder compressive strength is more than 500 psi (3.5 
Mpa) below the specified 28 day compressive strength, the concrete represented by the cylinders shall be removed and 
replaced. 
 

Section 460.3 B.3 – Page 238 – Delete the last paragraph of this section and replace with the following: 
 
If the average core compressive strength is more than 500 psi (3.5 Mpa) below the specified 28 day compressive strength, 
the concrete represented by the cylinders shall be removed and replaced. 
 

Section 460.3 B.4 – Page 238 – Delete the last paragraph of this section on page 239 and replace with the following: 
 
If the average core compressive strength is more than 500 psi (3.5 Mpa) below the specified 28 day compressive strength, 
the concrete represented by the cylinders shall be removed and replaced. 
 

Section 460.3 B.5 – Page 239 – Delete the first sentence and replace with the following: 
 

If the Contractor utilizes the option to core as specified in Section 460.3 B.4, the Contractor shall arrange for an independent 
testing laboratory to perform the coring and compressive testing within 14 calendar days of notification of the failing 
compressive strength of the backup cylinder. 
 

Section 460.3 B.5 – Page 239 – Delete the last sentence of the second paragraph. 
 
Section 460.3 B.5.a – Page 239 – Delete this section and replace with the following. 
 

a. Include DOT project number, county, & PCN. 
 
Section 460.3 C.1 – Page 240 – Add the following to the list of items to be included on the printed ticket on page 241: 

 
W/C ratio 
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Aggregate Moistures (total moisture & absorption) 
 

Section 460.3 C.1 – Page 240 – Add the following after the last paragraph of this section on page 241: 
 

The W/C ratio shall be calculated using the following formula and rounded to the nearest 0.01: 
 

⎥
⎦

⎤
⎢
⎣

⎡
+

+
=

material uscementitioary suppliment of weight cement ofweight 
rbatch wate of weight  water free ofweight 

ratio C/W  

 
weight of free water = (% total moisture in aggregate - % absorption of aggregate) x weight of aggregate 
weight of batch water = total weight of water added to the batch of concrete either at the plant or in the truck  
 
The weight of free water shall be calculated for both the fine aggregate and the coarse aggregate. 
 

Section 460.3 D – Page 242 – Add the following to this section: 
 
6. The amount of batch water and aggregates added to the mix shall be adjusted accordingly using the results of the most 

recent two hour moisture tests. If automatic moisture sensing equipment is used, the Engineer may allow the use of the 
automatic moisture sensing results to make adjustments. 

 
Section 460.3 E – Page 243 – Delete the third paragraph and replace with the following: 
 

When a concrete batch is transported in a truck mixer or agitator and the batch is smaller than 60 percent of the rated 
capacity of the truck mixer or agitator, the following percentage of additional cementitious material at the same 
proportions as listed on the mix design shall be added to the batch: 

 
Section 460.3 E – Page 243 – Delete the paragraph below the table on the middle of page 243 and replace with the following: 
 

The above provisions regarding additional cementitious material shall also apply to the mixing of small batches in 
central plants.  Additional cementitious material will not be required when the small batch is mixed in a drum that is 
sufficiently coated with mortar to withstand the loss of cementitious material.  Sufficient mortar coating, as determined 
by the Engineer, may include mortar coating the drum from a previously mixed batch during continuous mixing 
operations.  Additional cementitious material will be required if more than 30 minutes has passed from the mixing of 
the previous batch, if the drum has been cleaned following the previous batch, or if the mortar coating the drum has 
been disturbed following the previous batch.   
 

Section 460.3 K.1 – Page 247 – Delete and replace with the following: 
 

1. The coarse aggregate piles must be flushed with water for a minimum of 24 hours. 
 
Section 460.3 K – Page 248 – Delete the twelfth paragraph and replace with the following: 
 

Barrier curbs will not be allowed to be placed with slipform paving equipment. 
 
Section 460.3 M.4.c – Page 251 – Delete the second sentence of the first paragraph and replace with the following: 
 

Tining depth and spacing shall be measured according to SD 418. The metal-tine finish shall provide a groove width of 
1/8” and a groove depth of 6/32 inch (5 mm) ±2/32 inch (3 mm). 
 

Section 465.2 A.3 – Page 265 – Add the following sentence to the end of the paragraph: 
 

Slump loss shall be tested in accordance with SD 423. 
 
Section 465.2 A.6 – Page 265 – Delete this section and replace with the following: 
 

6. The mix design shall establish a maximum water cementitious material ratio for the concrete mix (never to exceed 
0.44) 
 
The use of a water reducer will be required to achieve the above properties.  Water reducers conforming to 
AASHTO M194 Type C (Accelerating) and Type E (Water-Reducing and Accelerating) will not be permitted. 
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Section 480.3 C.1 – Page 280 – Delete the fifth paragraph and replace with the following: 
 

Welding of reinforcing steel shall not be allowed without written approval of the Bridge Construction Engineer.  The request 
for approval shall list the bars to be welded, welding procedure, type of electrode, joint detail, and mill certificate of the 
reinforcing steel to be welded. 

 
Section 480.4 – Page 281 and 282 – Delete the English and Metric Bar Designation tables and replace with the following: 
 

Bar Designation 
 

Size (English) No. 3 No. 4 No. 5 No. 6 No. 7 No. 8 No. 9 No. 10 No. 11 No. 14 No. 18
Weight (lb/ft) 0.376 0.668 1.043 1.502 2.044 2.670 3.400 4.303 5.313 7.65 13.60 
Size (Metric) 10 13 16 19 22 25 29 32 36 43 57 
Weight (kg/m) 0.560 0.994 1.552 2.235 3.042 3.973 5.060 6.404 7.907 11.38 20.24 

 
Section 550.3 A.2 – Page 303 – Delete the second sentence of the last paragraph and replace with the following: 
 

When backfilling extra depth holes in accordance with Section 550.3 C.1.f.2, a grout admixture shall be added to the grout 
mixture in accordance with the manufacturer’s recommendations. 

 
Section 550.3 C.1.b – Page 305 – Delete the third sentence of the first paragraph and replace with the following: 
 

After completion of the Type 1A removal, the Engineer will inspect the deck and mark remaining areas of unsound existing 
overlay. 

 
Section 550.3 C.1.c – Page 306 – Delete and replace with the following: 
 

c. Type 1B Removal areas will be determined after Type 1A Removal (or Type 2A Removal if specified) has been 
accomplished.  Type 1B Removal shall consist of removing delaminated or unsound concrete by chipping below the 
Type 1A Removal (or Type 2A Removal if specified) and extending down to the top of the top bar in the top mat of 
reinforcing steel.  Concrete removed below the top of the top bar incidental to Type 1B Removal will be considered a 
part of the Type 1B Removal. 

 
Section 550.3 C.1.f.2 – Page 306 – Delete the first sentence and replace with the following: 
 

Backfill of Extra Depth Holes:  When Type 1D removal is necessary, or when holes deeper than 4” (100mm) below the 
top of the scarified surface are encountered, they shall be backfilled as follows: 

 
Section 550.3 D.2 – Page 309 – Delete the fourth paragraph and replace with the following: 
 

Concrete placement will not be permitted after October 1 or before May 1 or when the air temperature is above 85°F (29°C) 
in the shade.  It may be necessary to place concrete during evening or early morning hours and not during periods of 
low humidity and high wind to comply with this requirement. 
 

Section 550.3 E – Page 310 – Delete and replace with the following: 
 

E. Proportioning and Mixing Concrete Materials: Proportioning and mixing shall conform to Section 460.3 F. 
 
Section 560.2 A – Page 317 – Add the following: 
 

6. Cement:  Section 750.  Type II cement shall be used, unless otherwise specified. 
 
Section 560.3 A – Page 317 – Add the following paragraph after the first paragraph: 
 

Precast concrete drop inlets shall conform to the requirements of Section 670.  
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Section 560.3 A.1 – Page 317 – Delete and replace with the following: 
 

1. Fabrication: The Fabricator shall notify the Area Engineer prior to the fabrication of precast and prestressed concrete 
items. 

 
Section 560.3 A.2 – Page 317 – Delete the last sentence of the first  paragraph and replace with the following: 
 

When a plant has been in operation and satisfactorily producing material, the Contractor will not be required to submit a 
concrete mix design for precast concrete, unless changes have been made to the pre-approved mix design or the material 
used in the mix design.  Concrete mix designs shall be submitted for each project on all prestressed concrete products.  
 

Section 560.3 B.1 – Page 319 – Delete the second sentence of the fifth paragraph and replace with the following: 
 

A checked design includes the design calculations and check design calculations performed by an independent Engineer 
registered in the State of South Dakota. 

 
Section 560.3 B.2.b – Page 321 – Delete the second paragraph and replace with the following: 
 

Acceptance of the precast units shall be in accordance with Section 460.3 B except that the fabricator shall be responsible for 
the sampling, preparing, and properly curing of all concrete cylinders for concrete compressive strength in accordance with 
the Materials Manual.  The precast units will be accepted when the minimum design concrete compressive strength 
requirements have been met.  Accepted precast units represented by that test group of cylinders may be delivered to the 
project and will not require the 28 day cylinder test. 

 
Section 600.2 A.17 – Page 333 – Add the following sentence at the end of the paragraph: 
 

The concrete pad must be securely mounted and solidly supported under the laboratory to minimize vibration while 
operating the Marshall compactor. 

 
Section 600.3 – Page 336 – Delete the fourth and fifth sentence and replace with the following: 
 

On projects that a Type III lab is required, the Engineer may allow a Type I or II lab to be supplied until such a time the 
Engineer determines the Type III lab is required. If the Engineer allows a temporary Type I or II lab to be furnished, no 
additional payment for that lab will be made. 

 
Section 605.3 C – Page 339 – Delete the third sentence of the first paragraph and replace with the following: 
 

If fly ash is used, the minimum amount of cement to be replaced is 15 percent and the maximum amount is 20 percent at a 
1:1 ratio by weight. 

 
Section 630.4 A – Page 355 – Delete this section and replace with the following: 
 

A. Beam Guardrail: Each class and type will be measured to the nearest 0.1 foot (0.1 meter) along the centerline of 
the rail.  The length in feet (meters) shall be the overall length center to center of end posts or to connections with 
bridges. 

 
Section 630.4 C – Page 355 – Delete this section and replace with the following: 
 

C. Remove Beam Guardrail:  Remove Beam Guardrail will be measured to the nearest 0.1 foot (0.1 meter) along 
the centerline of the rail. 

 
Section 630.5 A – Page 355 – Delete this section and replace with the following: 
 

A. Beam Guardrail: Beam guardrail will be paid for at the contract unit price per 0.1 foot (0.1 meter) for each class 
and type installed.  Payment will be full compensation for labor, materials, equipment, and incidentals required. 

 
Section 630.5 C – Page 356 – Delete this section and replace with the following: 

 
C. Remove Beam Guardrail: Remove Beam Guardrail will be paid for at the contract unit price per 0.1 foot (0.1 

meter).  Payment will be full compensation for the backfill of holes and the removal of the guardrail including end 
terminals, beam guardrail, posts, blocks, and hardware from the project limits. 
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Section 632.3 H.2.c – Page 361 – Delete and replace with the following: 
 

c. Anchor bolts shall be provided with leveling nuts, top nuts, and jam nuts.  Anchor bolts shall be tightened in accordance 
with Section 635.3 F. 

 
Section 633.3 D – Page 368 – In the grooving tolerance tables, replace “Depth of Groove” with the following: 
 
    (English) 

Depth of Groove  80 mils  + 10 mils 
 
    (Metric) 

Depth of Groove  2.032 mm + 0.25 mm 
 

Section 634.3 A – Page 372 – Delete the first sentence of the fourth paragraph and replace with the following: 
 
All workers within the right of way who are exposed either to traffic (vehicles using the highway for purposes of 
travel) or to construction equipment within the work area shall wear high-visibility safety apparel intended to provide 
conspicuity during both daytime and nighttime usage, and meeting the Performance Class 2 or 3 requirements of the 
ANSI/ISEA 107-2004 publication entitled “American National Standard for High-Visibility Safety Apparel and 
Headwear”. 
 

Section 634.3 A – Page 372 – Delete the first sentence of the fifth paragraph. 
 

Section 634.3 C – Page 374 – Add the following paragraph after the first paragraph: 
 
For 2 lane roadways with average daily traffic volumes of 2500 or less, no passing zones may be identified using DO 
NOT PASS, PASS WITH CARE, and NO PASSING ZONE signs rather than pavement markings.  The DO NOT 
PASS and NO PASSING ZONE signs shall be used to mark the beginning of each no passing zone, and the PASS 
WITH CARE signs to mark the end of each zone.  These may be utilized in place of the pavement markings normally 
used to identify no passing zones for no longer than 2 weeks.  The placement of the dashed centerline marking and 
these signs shall be required prior to nightfall. 

 
Section 635.3 C.3 – Page 380 – Add the following sentence at the end of the first paragraph: 
 

The contractor shall not use a machine requiring flowing water for installation of conduit under streets or roadways unless 
approved by the Engineer. 

 
Section 635.3 F – Page 381 – Delete and replace with the following: 
 

F. Anchor Bolts:  Anchor bolts shall be installed in accordance with the following requirements. 
 

1. General:  Anchor bolts shall be provided with leveling nuts and top nuts.  Anchor bolts for light towers shall 
be provided with leveling nuts, top nuts, and jam nuts. 

 
2. Anchor Bolt Installation:  A steel template shall be used to accurately locate and hold the anchor bolts plumb 

and in proper alignment. This template shall be in place during placement of the concrete base and shall 
remain in place a minimum of 24 hours after the concrete placement has been completed. Out of position 
anchor bolts and anchor bolts greater than 1:40 out-of-plumb are cause for rejection of the base. Bending of 
the anchor bolts to straighten or move into position, or alterations of the pole base plate will not be permitted. 

 
3. Anchor Bolt Tightening: 
 

a. All leveling nuts (bottom nuts) shall be brought to full bearing on the bottom of the base plate. The 
bottom of the leveling nuts must be kept as close to the concrete base as practical, and shall not be more 
than one inch above the top of the concrete base. Leveling nuts must be threaded onto the anchor bolt to 
provide at least ¼ inch (6 mm) projection of the bolt above the top nut or jam nut if required when in its 
tightened position. 

 
b. A softened beeswax or equivalent shall be applied to the top nut bearing face and top nut internal threads 

prior to placement on the anchor bolt. All top nuts shall be tightened to a snug tight condition. Snug tight 
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is defined as the tightness attained by the full effort of a person using a wrench with a length equal to 14 
times the diameter of the anchor bolt, except the minimum length shall be 18 inches. The use of 
adjustable wrenches will not be allowed. The full effort required to achieve a snug tight condition, shall 
be applied as close to the end of the wrench as possible. Pull firmly by leaning back and using full body 
weight (brace feet to prevent slipping) on the end of the wrench until the nut stops rotating. This snug 
tightening shall be accomplished in a minimum of two separate passes of tightening. The sequence of 
tightening in each pass shall be such that the opposite side nut, to the extent possible, shall be 
subsequently tightened until all the nuts in that pass have been snugged. 
 
Snug tightness of both the top and leveling nuts shall be checked in the presence of Department personnel 
after the Contractor has completed nut snugging as described above, but prior to final tightening. Snug 
tightness of the nuts (top and leveling) shall be checked by applying a torque in a range from 20% to 30% 
of the verification torque. See Table 1 for verification and snug tight torque values. 

Table 1 
 

Anchor Bolt Tightening 
 

Anchor 
Bolt 

Diameter 
(in) 

Anchor Bolt 
Stress Area 

(sq in) 

 
Yield 

Strength 
(ksi) 

Minimum 
Tensile 

Strength 
(ksi) 

 
Verification 

Torque 
(ft-lbs) 

30% Snug 
Tight Torque  

(ft-lbs) 

20% Snug 
Tight Torque 

(ft-lbs) 

       
1.00 0.61 36.0 58.0 177 53 35 
1.25 0.97 36.0 58.0 351 105 70 
1.50 1.41 36.0 58.0 613 184 123 
1.75 1.90 36.0 58.0 964 289 193 
2.00 2.50 36.0 58.0 1449 435 290 
2.25 3.25 36.0 58.0 2120 636 424 
2.50 4.00 36.0 58.0 2899 870 580 
2.75 4.93 36.0 58.0 3930 1179 786 
3.00 5.97 36.0 58.0 5192 1558 1038 

       
1.00 0.61 55.0 75.0 274 82 55 
1.25 0.97 55.0 75.0 545 163 109 
1.50 1.41 55.0 75.0 951 285 190 
1.75 1.90 55.0 75.0 1496 449 299 
2.00 2.50 55.0 75.0 2249 675 450 
2.25 3.25 55.0 75.0 3289 987 658 
2.50 4.00 55.0 75.0 4498 1349 900 
2.75 4.93 55.0 75.0 6098 1830 1220 
3.00 5.97 55.0 75.0 8056 2417 1611 

       
1.00 0.61 75.0 100.0 366 110 73 
1.25 0.97 75.0 100.0 726 218 145 
1.50 1.41 75.0 100.0 1268 381 254 
1.75 1.90 75.0 100.0 1994 598 399 
2.00 2.50 75.0 100.0 2999 900 600 
2.25 3.25 75.0 100.0 4386 1316 877 
2.50 4.00 75.0 100.0 5998 1799 1200 
2.75 4.93 75.0 100.0 8131 2439 1626 
3.00 5.97 75.0 100.0 10742 3223 2148 

       
1.00 0.61 105.0 125.0 457 137 91 
1.25 0.97 105.0 125.0 908 272 182 
1.50 1.41 105.0 125.0 1586 476 317 
1.75 1.90 105.0 125.0 2493 748 499 
2.00 2.50 105.0 125.0 3749 1125 750 
2.25 3.25 105.0 125.0 5482 1645 1096 
2.50 4.00 105.0 125.0 7497 2249 1499 
2.75 4.93 105.0 125.0 10164 3049 2033 

Suppl Spec030310.doc Page 26 of 38 03-03-10 



3.00 5.97 105.0 125.0 13427 4028 2685 
 

c. At this point, the top nut and leveling nut must be in full bearing on the base plate. If any gap exists 
between either nut (top or leveling) and the base plate, a beveled washer shall be added between the nut 
washer and the base plate to eliminate the gap. The beveled washer shall be stainless steel Type 304, the 
same diameter as the hardened washer, and beveled as required to eliminate the gap between the nut and 
the base plate. All nuts shall be retightened according to steps (a) and (b) above if beveled washers are 
added. All costs required to remove and re-erect the structure to install beveled stainless steel washers 
shall be at the Contractor's expense. 

 
d. Using a hydraulic wrench rotate all top nuts as indicated in Table 2. The additional turn of the nuts shall 

be accomplished by tightening all the nuts in two separate passes of equal incremental turns (i.e., for 1/3 
turn use 1/6 turn each pass). The sequence of nut tightening in each pass shall be such that the opposite 
side nut, to the extent possible, shall be subsequently tightened until all the nuts in that pass have been 
turned. There shall be no rotation of the leveling nut during top nut tightening. 

 
In lieu of a hydraulic wrench, torque wrenches and multipliers may be used to achieve the desired nut 
rotations and tightness.  

 
e. Tightness of the nuts shall be checked in the presence of Department personnel.  Tightness of the nuts 

shall be checked within a minimum of 48 hours and a maximum of 96 hours after the nuts have been 
rotated as indicated in Section 635.3 F.3.d above. Tightness of the top nuts shall be checked by applying 
the verification torque to the nut. See Table 1 for verification torque. 

 
Table 2 

 
Nut Rotation for Turn-Of-Nut Pretensioning 

 
Nut Rotation from Snug-Tight Condition a, b  

Anchor Rod Diameter 
(in)* 

F1554 Grade 36, 
A307 

F1554 Grade 55 and 105, A449 

   
< 1 ½ 1/6 Turn 1/3 Turn 
> 1 ½  1/12 Turn 1/6 Turn 

a. Nut rotation is relative to anchor rod. The tolerance is plus 20 degrees 
b. Applicable only to double-nut-movement joints. 

 
Bottom leveling nuts shall be in contact with the base prior to applying the torque. An inability to achieve 
the verification torque indicates that the threads have stripped and the anchor bolt must be replaced. All 
costs for replacing anchor bolts shall be at the Contractor’s expense. 
 

f. Install jam nut after verification torque has been applied to top nut. Lubricate threads of jam nut with 
beeswax or equivalent and tighten to a torque of 100 ft-lb (approximated without the use of a torque 
wrench). 

 
Section 635.3 H – Page 382 – Delete the first paragraph and replace with the following: 
 

Traffic signal conductors shall be continuous from the controller cabinets to the pole bases.  Splicing of conductors 
will not be allowed in the junction boxes. 

 
Section 635.3 Q.3 – Page 384 – Delete and replace with the following: 
 

3. Preformed Loops: Each set of loop wires shall be tagged to identify loop. If installation of the loop is for future 
use the loop wires in the same lane shall be taped together. If installation is on a signal project, tagging shall be 
done and wires connected in series. 

 
In new roadways, the preformed loops and lead-in conduits shall be placed in the base course, with the top of the 
conduit flush with the top of the base, and then covered with hot mix asphalt or Portland cement concrete 
pavement. Preformed loops and lead-in conduits shall be protected from damage prior to and during pavement 
placement. 
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In new reinforced concrete structure decks, the preformed loops shall be secured to the top of the uppermost layer 
of reinforcing steel using nylon wire ties. The loop shall be held parallel to the structure deck by using PVC or 
polypropylene spacers where necessary. Conduit for lead-in conductors shall be placed below the upper mat of 
reinforcing steel.   

 
In existing pavement, the preformed loops shall be placed in a saw slot, 1-1/4 inches minimum width, cut into the 
existing pavement. The top of the conduit shall be 2 inches, minimum, below the top of existing surface. Sawed 
Slots shall be filled with an approved loop sealant. 
 
On asphalt or concrete resurfacing projects, the preformed loops shall be placed in a saw slot, 1-1/4 inches 
minimum width, cut into the existing pavement. The top of the conduit shall be 2 inches, minimum, below the top 
of existing surface after any required surface removal is completed and prior to the placing of the new surface. 
Sawed Slots shall be filled with an approved loop sealant. 

 
Section 635.3 R.3 – Page 384 – Delete the first sentence in the first paragraph and replace with the following: 
 

All circular red, red arrow, circular yellow, yellow arrow, circular green, green arrow, and pedestrian indications shall 
be light emitting diode (LED) signal modules. 

 
Section 635.5 E – Page 386 – Delete and replace with the following: 
 

D. Anchor Bolts:  Cost for anchor bolts shall be included in the contract unit price for the concrete for which they are 
incorporated with. 

 
Section 651.2 C – Page 391 – Delete the last sentence of this section and replace with the following: 
 

Not more than 25.0 percent by weight shall pass a No. 200 (75μm) sieve. 
 
Section 670.3 – Page 393 – Delete and replace with the following: 
 

A. General Requirements: Concrete for drop inlets shall be proportioned, mixed, hauled, and placed in accordance 
with Section 462. 

 
When the foundation for a drop inlet is in new embankment, the embankment shall be constructed to an elevation 
at least one foot (300 mm) above the footing before the foundation for the drop inlet is prepared.  The foundation 
shall be compacted as specified for the adjacent embankment. 
 
Castings shall be set in full mortar beds or secured as specified.  Castings shall be set accurately to the correct 
elevation so subsequent adjustment will not be necessary. 
 
Inlet and outlet pipe connections shall be of the same size and kind and shall meet the same requirements as the 
pipe they connect.  Pipe sections shall be flush on the inside of the structure wall and project outside sufficiently 
for proper connection with the next pipe section.  Masonry shall fit neatly and tightly around the pipe.  Grouting of 
the pipe connection may be required as directed by the Engineer if voids exist after form removal. 
 
Drop inlets shall be either cast in place or precast.  Precast drop inlets shall be defined as those drop inlets cast 
outside of the project limits.  Drop inlets cast within the project limits will be considered cast in place. 
 

B. Cast in Place Drop Inlets:  The foundation excavated for drop inlets shall be thoroughly moistened immediately 
prior to placing concrete. 
 
Steel reinforcement shall be placed in accordance with Section 480. 
 
The finished surface of the concrete shall present a neat and smooth appearance.  Concrete shall be protected and 
cured in accordance with Section 460.3, except the minimum curing time shall be 72 hours. 
 
Upon completion and curing of the unit, the sheeting, bracing, forms, and falsework shall be removed and the 
excavation backfilled.  The unit shall not be backfilled until the completion of the 72 hour curing period, or until 
the concrete reaches a minimum compressive strength of 3000 psi (21 MPa). Backfill shall be placed in layers not 
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exceeding six inches (150 mm) thick and compacted to the same degree as specified for the adjacent embankment.  
Installations shall be finished completed and left in a neat appearing condition. 
 

C. Precast Drop Inlets:  Precast drop inlets shall conform to the following requirements: 
 
1. Notification:  The Contractor shall notify the Engineer 24 hours in advance of all concrete pours for  

inspection and observation of Contractor testing: 
 
2. Design:  Precast drop inlets shall conform to the configurations of the standard plates.  Variations from the 

standard plates may be accepted provided the AASHTO materials, design, fabrication specifications, and the 
requirements of this section are complied with. 

 
Precast drop inlets shall be designed to specified load conditions.  The Design Engineer of the drop inlets must 
be registered in the State of South Dakota.  The design shall conform to the AASHTO design requirements for 
the depth of fill, including surfacing, etc., as well as live load or specified loading. 
 
The Contractor shall furnish a checked design with the shop drawings.  A checked design shall include the 
design calculations, and check design calculations performed by an independent Engineer registered in the 
State of South Dakota. 

 
3. Shop Drawings:  Fifteen days prior to fabrication, the Contractor shall furnish shop drawings for Department 

review.  The shop drawings shall consist of fabrication details including reinforcing steel and spacer 
placement and configurations, total quantities for the complete item, and all information for fabrication and 
erection. 

 
4. Forms:  The forms shall be designed to withstand the fluid pressure of the concrete and the added forces due 

to vibration and impact without distortion.  The forms shall be mortar tight and free from warp. 
 

The form surface area in contact with the concrete shall be treated with an approved form oil or wax before 
the form is set in position.  The forms shall be thoroughly cleaned of all other substances. 

 
5. Concrete Cure:  The concrete shall be cured by low pressure steam, radiant heat, or as specified in Section 

460.3 N.  When curing in accordance with Section 460.3 N., the concrete temperature requirements of Section 
460.3 O. shall apply. 

 
Low pressure steam or radiant heat curing shall be done under an enclosure to contain the live steam or the 
heat and prevent heat and moisture loss.  The concrete shall be allowed to attain initial set before application 
of the steam or heat.  The initial application of the steam or heat shall be three hours after the final placement 
of concrete to allow the initial set to occur.  When retarders are used, the waiting period before application of 
the steam or radiant heat shall be five hours.  When the time of initial set is determined by ASTM C 403, the 
time limits described above may be waived. 

 
During the waiting period, the minimum temperature within the curing chamber shall not be less than 50° F 
(10° C) and live steam or radiant heat may be used to maintain the curing chamber between 50° F (10° C) and 
80° F (27° C).  During the waiting period the concrete shall be kept moist. 
 
Application of live steam shall not be directed on the concrete forms causing localized high temperatures.  
Radiant heat may be applied by pipes circulating steam, hot oil, hot water, or by electric heating elements.  
Moisture loss shall be minimized by covering exposed concrete surfaces with a plastic sheeting or by applying 
an approved liquid membrane curing compound to exposed concrete surfaces.  The top surface of concrete 
members for use in composite construction shall be free of membrane curing compound residue unless 
suitable mechanical means for full bond development are provided. 
 
During the initial application of live steam or radiant heat, the concrete temperature shall increase at an 
average rate not exceeding 40° F (22° C) per hour until the curing temperature is reached.  The maximum 
concrete temperature shall not exceed 160° F (71° C).  The maximum temperature shall be held until the 
concrete has reached the desired strength. After discontinuing the steam or radiant heat application, the 
temperature of the concrete shall decrease at a rate not to exceed 40° F (22° C) per hour until the concrete 
temperature is within 20° F (11° C) of the ambient air temperature. The Contractor will not be required to 
monitor this cool down temperature when the ambient air temperature is 20° F (11° C) or above. 

 

Suppl Spec030310.doc Page 29 of 38 03-03-10 



The test cylinders shall be cured with the unit, or in a similar manner (similar curing method and concrete 
curing temperature, as approved by the Concrete Engineer) as the unit, until minimum compressive strength 
has been obtained. 

 
6. Surface Finish and Patching:  If a precast or prestressed item shows stone pockets, honeycomb, 

delamination or other defects which may be detrimental to the structural capacity of the item, it will be subject 
to rejection at the discretion of the Engineer.  Minor surface irregularities or cavities, which do not impair the 
service of the item, and which are satisfactorily repaired will not constitute cause for rejection.  Repairs shall 
not be made until the Engineer has inspected the extent of the irregularities and has determined whether the 
item can be satisfactorily repaired.  If the item is deemed to be repairable, the repair method and procedures 
shall be agreed upon by the Department and fabricator prior to the work commencing. 

 
Depressions resulting from the removal of metal ties or other causes shall be carefully poainted with a mortar 
of sand and cement in the proportions, which are similar to the specific class of concrete in the unit.  A sack 
rub finish is required on prestressed beams except for the bottom of the bottom flange and the top of the top 
flange.  A sack rub finish is also required on sloped surfaces of box culvert end sections. 
 

7. Fresh Concrete Testing:  The Contractor shall be responsible for performing all fresh concrete testing in 
accordance with the materials manualMaterials Manual.  Tests shall be documented on a DOT-54 form and 
submitted to the Engineer. 
   

8. Concrete Compressive Strength:  The Contractor shall make a minimum of one group of test cylinders for 
each class of concrete for each day’s production, not to exceed 150 cubic yard (125 cubic meters) per group of 
cylinders. 

 
At a minimum, a group of test cylinders shall consist of the following: 

 
a. Two test cylinders are required for the 28 day compression test. 

 
b. Two additional cylinders will be required for determining concrete strength, when the Contractor desires 

to make delivery and obtain acceptance by the Department prior to the 28 day compression test. 
 

Acceptance of the precast units shall be in accordance with Section 460.3 B.  The precast units will be 
accepted when the minimum design concrete compressive strength requirements have been met.  Accepted 
precast units represented by that test group of cylinders may be delivered to the project and will not require 
the 28 day cylinder test. 

 
The Engineer will be responsible for breaking of all concrete cylinders for concrete compressive strength in 
accordance with the Materials Manual. 

 
Section 670.5 – Page 394 – Add the following paragraph after the first paragraph: 
 

Unless otherwise specified in the plans the cost for removal of existing pipe, if necessary, to facilitate the installation 
of new drop inlets shall be incidental to the associated drop inlet contract unit prices. 

 
Section 671.5 – Page 397 – Add the following paragraph to this section: 
 

Unless otherwise specified in the plans the cost for removal of existing pipe, if necessary, to facilitate the installation 
of new manholes shall be incidental to the associated manhole contract unit prices. 

 
Section 680.2 A – Page 399 – Delete the last sentence of the second paragraph and replace with the following: 
 

The percentage of material passing a No. 200 (75μm) sieve shall not exceed 2.0 percent. 
 

Section 720.4 – Page 405 – Delete this section and replace with the following: 
 

A. Bank and Channel Protection Gabions:  Bank and channel protection gabions will be measured to the nearest 
0.1 cubic yard (0.1 cubic meter).  If a substitution is made, the dimensions of the bank and channel protection 
installed shall be equal to or greater than the dimensions specified.  Payment will be based on plans quantity, 
unless changes are ordered in writing by the Engineer. 
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B. Drainage Fabric:  Drainage fabric will be measured to the nearest square yard (square meter).  The lap at joints 
will not be included in the measurement. 

 
Section 720.5 – Page 405 – Delete this section and replace with the following: 
 

A. Bank and Channel Protection Gabions:  Bank and channel protection gabions will be paid for at the contract 
unit price per cubic yard (cubic meter).  Payment will be full compensation for materials, equipment, labor, 
excavating, shaping and incidentals required. 

 
B. Drainage Fabric:  Drainage fabric will be paid for at the contract unit price per square yard (square meter).  

Payment will be full compensation for furnishing and installing the drainage fabric as specified.  Payment will be 
for plan quantity unless changes are ordered in writing. 

 
Section 730.2 C – Page 407 – Delete the fourth sentence and replace with the following: 
  

If the seed is not planted within the 9 month period, the Contractor shall have the seed retested for germination, as described 
above, and a new certified test report shall be furnished prior to starting seeding operations. 

 
Section 734.3 – Page 423 – Add the following paragraph before the first paragraph: 
 

The Contractor shall designate an employee as Erosion Control Supervisor whose responsibility is the construction and 
maintenance of erosion and sediment control.  This person shall be available to be reached by phone 24 hours a day, 7 days a 
week, and must be able to respond to emergency situations at the job site within 12 hours.  The person so designated must 
have training and be certified by the South Dakota Department of Transportation in the area of erosion and sediment control.  
The name, phone number, and location of the person shall be provided to the Department at the preconstruction meeting. 

 
Section 734.3 B.2 – Page 424 – Delete the second sentence and replace with the following: 
 

The muck will be removed when the surface of the muck is at approximately one-third the height of the silt fence. 
 
Section 750 – Page 431 – Add the following after the second paragraph: 
 

In addition to the certification requirement specified in SD 416, when limestone is used, the manufacturer shall state in 
writing the amount thereof, the percentage of Calcium Carbonate in the limestone, and shall supply comparative test 
data on chemical and physical properties of the cement with and without the limestone.  The comparative tests do not 
supersede the normal testing to confirm that the cement meets chemical and physical requirements. 

 
Section 800.2 D – Page 436 – Add the following sentence to the end of the fourth paragraph: 
 

Fine aggregate with a 14 day expansion value of 0.400 or greater shall not be used. 
 
Section 800.2 D – Page 436 – Add the following sentence to the end of the last paragraph: 
 

The expansion value of the blended sources will be used to determine the type of cement required. 
 

Section 800.2 F – Page 437 – Delete the last three sentences of the first paragraph and replace with the following: 
 
If the fineness modulus falls outside this limit the Concrete Engineer shall be notified.  A new or adjusted mix design may be 
provided or approved.  The uniformity of grading requirements do not apply to fine aggregate for Low slump Dense 
Concrete and Class M (I) concrete. 
 

Section 800.2 F – Page 437 – Delete the first sentence of the second paragraph and replace with the following: 
 
For determining the FM deviation from the design mix FM, the average of the five most recent FM test shall be used. 
 

Section 800.2 F – Page 437 – Delete the first sentence of the last paragraph and replace with the following: 
 
Additionally for Portland Cement Concrete Paving conforming to Section 380; the FM of the fine aggregate, as 
established by the mix design, will be from 2.40 to 3.10 (wide band).   
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Section 810.1 B – Page 439 – Delete the sieve analysis specification for the No. 200 (75 μm) sieve and replace with the 
following: 

 
No. 200 (75 μm) - - -   0 to 25.0 

 
Section 820.2 E – Page 443 – Delete SD 218 from the list and replace with the following: 
 

SD 218 * 
 
Section 820.2 E – Page 443 – Delete SD 216 from the list and replace with the following: 
 

SD 216 * 
 

Section 820.2 E – Page 443 – Add the following to the end of this section: 
 

* Not required for crushed ledge rock (Quarry Stone). 
 
Section 821.1 A – Page 444 – Delete and replace with the following: 
 

A. Burlap Cloth made from Jute or Kenaf……………………………………………………AASHTO M 182 
 

White non-woven polypropylene geotextile conforming to the following requirements may be used in lieu of 
burlap for horizontal applications only.  This material is not to be used for curing vertical surfaces. 
 

Property Test Method Unit Min. Ave. Roll Value 

Weight ASTM D 5261 Oz/Sq. Yd. 8.0 
 

Section 821.1 B – Page 444 – Add the following sentence to this Section: 
 
The compound shall be stored at temperatures above 35º F (2º C).  Compound stored for a period in excess of six months 
will require resampling and testing for compliance prior to use. 

 
Section 821.1 D.2 – Page 444 – Delete the second sentence and replace with the following: 

 
Compound stored for a period in excess of six months will require resampling and testing for compliance prior to use. 

 
Section 870.1 A – Page 452 – Delete this section and replace with the following: 
 

A.   Hot Poured Elastic Joint Sealer:  The sealant shall conform to the requirements of ASTM D 6690 Type II or Type 
IV or be on the Departments approved products list for Joint Sealants for Asphalt Over Long Jointed Concrete 
Pavement.  

 
Hot poured elastic joint sealer meeting the requirements of ASTM D 6690 Type IV shall not weigh more than 9.35 
lbs/gal (1.12 kg/L). 

 
Test methods shall conform to ASTM D 5329, except the fine aggregate used in preparing the concrete test blocks 
shall conform to Section 800.  The Contractor shall furnish a certificate of compliance for hot poured elastic joint 
sealer not listed on the approved products list. 

 
Section 880.2 A – Page 455 – Delete this section and replace with the following: 
 

A. Mineral Aggregate: The mineral aggregate job mix formula, without the addition of hydrated lime, shall conform to 
the requirements shown in Table 1. The single percentage aggregate gradation established in the job mix formula for 
Class D, E, and G asphalt concrete mixes shall be within the limits in Table 1. The single percentage aggregate 
gradation established in the job mix formula for Class S asphalt concrete mixes will be the center of the gradation band 
in Table 1. The Class S gradation will include mineral fillers or other approved additives.  
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TABLE 1 
 

  
CLASS D 

 
CLASS E

 
CLASS G

 
CLASS S

 
REQUIREMENTS 

 
TYPE 1

 
TYPE 2 

 
TYPE 1

 
TYPE 2

 
TYPE 1

 
TYPE 2

 
TYPE 1 

 
TYPE 2

 
SIEVE 

 
PERCENT PASSING

 
1” (25.0 mm) 

 
100 

  
100

  
100

   

 
3/4" (19.0 mm) 

 
97-100 

 
100 

 
97-100

 
100

 
97-100

 
100

  

 
½" (12.5 mm) 

 
75-95 

 
97-100 

 
75-95

 
97-100

 
75-95

 
97-100

 
86-100 

 
100

 
3/8" (9.50 mm) 

       
66-80 

 
80-100

 
No. 4  (4.75 mm) 

 
45-75 

 
60-80 

 
45-75

 
60-80

 
45-75

 
60-80

 
24-34 

 
24-45

 
No. 8 (2.36 mm) 

 
30-55 

 
40-60 

 
30-55

 
40-60

 
30-55

 
40-60

 
10-20 

 
10-22

 
No. 16 (1.18 mm) 

 
20-45 

 
25-50 

 
20-45

 
25-50

 
20-45

 
25-50

 
 

 

 
No. 40 (425 µm) 

 
10-30 

 
15-35 

 
10-30

 
15-35

 
10-30

 
15-35

  

 
No. 200 (75  µm) 

 
3.0-7.0 

 
4.0-8.0 

 
3.0-7.0

 
4.0-8.0

 
3.0-7.0

 
4.0-8.0

 
4.0-8.0 

 
2.0-5.0

 
Processing Required 

 
Crushed 

 
Crushed

 
Crushed

 
Crushed

 
Liquid Limit (max) 

 
25 

 
25

 
25

 
25 

 
Plasticity Index, (max) 

 
3 

 
Non-Plastic

 
Non-Plastic

 
Non-Plastic

 
L.A. Abra. Loss, (max) 

 
45% 

 
40%

 
35%

 
40% 

 
Sodium Sulfate (Soundness) (Max.) 

   

 
+4 (4.75 mm) sieve 

 
15% 

 
15%

 
12%

 
12% 

 
-4 (4.75 mm) sieve 

 
15% 

 
15%

 
12%

 
12% 

 
Lightweight Particles (Max.) 

   

 
+4 (4.75 mm) sieve 

 
4.5% 

 
3.0%

 
1.0%

 
1.0% 

 
-4 (4.75 mm) sieve 

 
4.5% 

 
3.0%

 
1.0%

 
1.0% 

 
Crushed Particles (Min.) 

   

 
+4 (4.75 mm) sieve 

 
50%  1-FF 

 
70%  2-FF

 
90%  2-FF

 
90%  2-FF

 
* - 4 Manufactured Fines 

 
NA 

 
20% Min.

 
70% Min.

 
95% Min.

 
* - Manufactured fines shall be manufactured solely from material retained on the ¾ inch (19mm) sieve, unless the 
aggregate material is produced from a ledge rock source. 

 
Section 880.2 B.1 – Page 456 – Delete the second  sentence and replace with the following: 
 

The material shall be fine enough that when pulverized for testing, 90 percent by dry weight will pass a No. 40 (425 
μm) sieve and 60.0 percent by dry weight will pass a No. 200 (75μm) sieve. 
 

Section 880.2 B.2 – Page 456 – Delete the sieve analysis specification for the No. 200 (75 μm) sieve and replace with the 
following: 

 
Passing a No. 200 (75 μm) sieve ................ 65.0-100% 
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Section 882.2 – Page 459 – Delete Table 1 and replace with the following: 
 

Table 1 
 

 
 

REQUIREMENT 

 
 

Subbase 

 
Gravel 

Cushion 

Granular 
Bridge End 

Backfill 

Aggregate
Base 

Course 

Limestone Ledge Rock  
Gravel 

Surfacing 
     Base Course Gravel 

Cushion 
 

SIEVE PERCENT PASSING  

2" (50 mm) 100       

1" (25.0 mm) 70-100  100 100 100   

3/4" (19.0 mm)  100 80-100 80-100 80-100 100 100 

½" (12.5 mm)   68-91 68-91 68-90   

No. 4 (4.75 mm) 30-70 50-75 42-70 46-70 42-70 46-70 50-78 

No. 8 (2.36 mm) 22-62 38-64 29-58 34-58 29-53 29-53 37-67 

No. 40 (425  µm) 10-35 15-35 10-35 13-35 10-28 10-28 13-35 

No. 200 (75 µm) 0.0-15.0 3.0-12.0 0.0-5.0 3.0-12.0 3.0-12.0 3.0-12.0 4.0-15.0 

Liquid Limit Max  25 25 25 25 25  

Plasticity Index 0-6 0-6 0-6 0-6 0-3 0-3 4-12 

L.A. Abra. Loss, max. 50 40 40 40 40 40 40 

Foot Notes  2 1,2 1,2    

Processing Required crushed crushed crushed crushed crushed crushed crushed 

 
Section 890.2 G – Page 465 – In the table,  under TESTS ON RESIDUE FROM DISTILLATION TESTS, add the following 
after Elastic Recovery @ 50ºF (10ºC): 
  

(see Note 4) 
 
Section 890.2 G – Page 465 – Add the following after Note 3: 
  

Note 4:  The Elastic Recovery test shall be in accordance with AASHTO T301, except that the residue will be obtained by 
distillation, not oven evaporation.  The distillation temperature shall be as recommended by the emulsion manufacturer. 
 

Section 972.2 B – Page 479 – Delete the second paragraph and replace with the following: 
 

For bolts that are 1” (M24) (incl.) in diameter and less, the maximum hardness for AASHTO M164 (ASTM A325) bolts 
shall be 33 Rc. 

 
Section 972.2 C – Page 483 – Add the following paragraph before the second to last paragraph: 
 

Jam nuts shall conform to ASTM A563 Grade A. 
 

Section 972.2 C – Page 483 – Delete the first sentence of the last paragraph and replace with the following: 
 

Bolts and nuts shall be hot dipped galvanized in accordance with ASTM F2329 or mechanically galvanized in accordance 
with ASTM B695. Washers shall be hot dipped galvanized in accordance with ASTM F2329 or mechanically galvanized in 
accordance with ASTM B695. 
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Section 972.2 D – Page 484 – Delete the fourth note under the table as denoted by “****” and replace with the following: 
 

****  Anchor bolts conforming to ASTM F1554 Grade 55 (380) shall satisfy Supplemental Requirement S4.  Anchor 
bolts conforming to ASTM F1554 Grade 105 (725) shall satisfy Supplemental Requirement S5. 

 
Section 980.1 A.1 – Page 485 – Delete this section and replace with the following: 
 

1. Quantitative Requirements:  The finished paint shall meet the following quantitative requirements: 
 
 WHITE YELLOW 
 
Lead, parts per million  max. 100 100 
ASTM D 3335 or X-ray fluorescence 
 
Pigment, percent by weight 60.0 - 62.5 58.5 – 61.0 
 
Pigment, percent by weight;  60.0 - 62.5 56.1 - 58.6 
when tested in accordance with ASTM D 3723 (See Note 1) 
 
Note 1:  The residual extracted pigment upon analysis shall conform to the following quantitative compositional 
requirements when tested in accordance with ASTM D 1394 or ASTM D 4764. 
 
Titanium Dioxide ASTM D 476 Type 1.00 lb/gal min. 0.20 lb/gal min. 
II Rutile 92% min. Ti02 tested in accordance with  
ASTM D 1394 or ASTM D 4764 
 
Total Solids, percent by weight; 77.0 76.1 
min. when tested in accordance with ASTM D 3723 
 
Non-volatile Vehicle, percent by 42.5 42.5 
weight vehicle; min. when tested in accordance with FTMS 141c 
(Method 4051.1) 
 
Consistency.  Krebs-Stormer 190 to 300 190 to 300 
Shearing rate 200 r.p.m. Grams 
 
Equivalent K.U.  80 to 95 80 to 95 
when tested in accordance with ASTM D 562  (See Note 2) 
 
Note 2:  The consistency of the paint shall be within the stated specification when determined a minimum 48 hours 
after packaging the material. 
 
Weight per Gallon, pounds minimum Rohm & Haas 13.85 13.30 
when tested in accordance with Dow DT 250NA  13.75 13.20 
ASTM D 1475  (See Note 3) 
 
Note 3:  In addition to compliance with the minimum, the weight per gallon shall not vary more than + 0.3 lbs / 
gal. between batches. 
 
Fineness of Dispersion 2 min. 2 min 
Hegman Scale, min. when tested in accordance "B" Cleanliness" B" Cleanliness 
with ASTM D 1210   
 
Drying Time, No Pick-Up, Minutes,   12max. 12max. 
max. when tested in accordance with ASTM D711, except the wet film 
thickness shall be 12.5 + 0.5 mils.  The applied film shall be immediately 
placed in a laboratory drying chamber maintaining the relative humidity of 
65 + 3%, the temperature 73.5 + 3.5oF (23 + 2oC), and air flow less than one 
foot (1') per minute. 
 
Drying Time, Dry-through, Minutes 120max. 120max. 
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max. when tested in accordance with ASTM 1640, except the wet film thickness 
shall be 12.5 + 0.5 mils.  The applied film shall be immediately placed in a 
laboratory drying chamber maintaining the relative humidity at 90 + 3%, and 
the temperature 23 + 2oC.  The pressure exerted will be the minimum needed to 
maintain contact between the thumb and film.  A reference-control paint will be 
run in conjunction with the candidate paint.   Rohm and Haas formulation  
will be referenced-control paint. 
 
Note 4:  If either the candidate or reference-control paint exceeds the 120 minute maximum, then the candidate 
paint shall not exceed the dry time of the reference-control paint by more than 15 minutes. 
 
Field Drying Time, Track-Free, minutes max. 2 2 
When applied under the following conditions, the line shall show no 
visual tracking when viewed from 50 feet after driving a passenger vehicle 
over the line at a speed of 25-35 mph: 

     Fifteen mils wet film thickness 
    Six lbs. of glass beads per gal. of paint 

    Paint temperature at nozzle between 70 to 120oF 
    Pavement dry, pavement temperature 50 to 120oF 

Relative humidity of 85% maximum 
 
Directional Reflectance, minimum. 85 50 
when applied at a wet film thickness of 15 mils and when tested in accordance 
with ASTM E 1347 (Illuminate C 2o) 
 
pH, minimum. 9.80 9.80 
when tested in accordance with ASTM E70 
 
Dry Opacity, Contrast ratio, min. 0.955 0.880 
when applied at a wet film thickness of 6 to 7 mils and when tested in accordance 
with FTMS 141c (Method 4121 Illuminate C 2o) 
 
Volatile Organic Content (VOC), max. 115 g/liter 115 g/liter 
in accordance with ASTM D 3960 
 
Flash Point, closed cup, min. 115oF   115oF 
 
Color:   The paint shall meet the color specification limits and luminance factors listed in Tables 1 & 2 when tested 
in accordance with ASTM E1347 or ASTM E1349. The paint shall not discolor in sunlight and shall maintain the 
colors and luminance factors throughout the life of the paint.   No Bayferrox 3950, iron oxides or other color 
enhancers will be permitted to achieve the color chromaticity coordinates. 

 
Table 1* 

Chromaticity Coordinates (corner points)  
Color X Y X Y X Y X Y 

Min. Luminance 
Factor (Y %) 

White 0.355 0.355 0.305 0.305 0.285 0.325 0.335 0.375 35 
Yellow 0.560 0.440 0.490 0.510 0.420 0.440 0.460 0.400 25 

* Daytime Color Specification Limits and Luminance Factors for Pavement Markings Material with CIE 2° 
Standard Observer and 45/0 (0/45) Geometry and CIE Standard Illuminant D65 
 

Table 2** 
Chromaticity Coordinates (corner points) 

1 2 3 4 
Color 

X Y X Y X Y X Y 
White 0.480 0.410 0.430 0.380 0.405 0.405 0.455 0.435 
Yellow 0.575 0.425 0.508 0.415 0.473 0.453 0.510 0.490 

** Nighttime Color Specification Limits for Pavement Marking Retroreflective Material With CIE 2° Standard 
Observer, Observation Angle = 1.05°, Entrance Angle + 88.76° and CIE Standard Illuminant A. 
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Section 981.1 – Page 489 – Delete this section and replace with the following: 
 

Glass beads for use with pavement marking paint shall be moisture resistant and shall meet the requirements of 
AASHTO M 247, Type I.  The glass beads shall be without floatation properties. The glass beads shall have dual 
surface treatment consisting of a moisture resistant silicone treatment, and silane adherence surface treatment.  The 
glass beads shall have a minimum of 80% true spheres.  Roundness shall be tested in accordance with SD 510. 

 
Section 983.1 – Page 499 – Delete the third sentence of the first paragraph: 
 
Section 983.1 B – Page 499 – Delete this section in it’s entirety. 
 
Section 983.2 B – Page 500 – Delete this section in it’s entirety. 

 
Section 985.1 D – Page 506 – Delete the last two sentences of the first paragraph and replace with the following: 
 

Vertical reinforcement shall be deformed unless otherwise noted and shall conform to the requirements of ASTM A 
615/AASHTO M 31 Grade 60 (400).  Circular ties, stirrups, and spiral reinforcing may be fabricated from deformed bars 
conforming to the requirements of ASTM A 615/AASHTO M31 Grade 60 (400).  Spiral reinforcing may also be fabricated 
from cold drawn wire conforming to ASTM A 82 or hot rolled plain bars conforming to ASTM A 615/AASHTO M 31 
Grade 60 (400). 

 
Section 985.1 G.4 – Page 508 – Delete the first sentence and replace with the following: 
  

Conductor insulation shall be colored in accordance with ICEA S-95-658, Method 1, Table K-2. 
 
Section 985.1 G.5 – Page 508 – Delete the first sentence and replace with the following: 
  

Jackets shall be polyvinyl chloride meeting UL requirements for Class 12 jackets and ICEA S-95-658, Section 4. 
 
Section 985.1 I.1.b – Page 508-509 – Delete the last sentence in the paragraph: 
 
Section 985.1 N – Page 514 – Delete the second sentence in the fifth paragraph and replace with the following: 

 
The flash control circuit shall ensure that remote transfer to flashing from normal stop and go operations occurs during the 
end of the mainline green interval in the cycle. 

 
Section 985.1 N.1 and 2 – Page 515 – Delete these two sections and replace with the following sentence: 

 
The controller furnished shall meet current NEMA TS2 standards for controllers. 
 

Section 985.1 Q.7 – Page 516 – Delete and replace with the following: 
 

7. Backplates for Signal Heads: Unless otherwise stated on the plans, backplates may be either 0.050 inch (1.27 mm) 
thick aluminum or 0.125 inch (3.18 mm) thick polycarbonate.  The polycarbonate backplates must be made up 
from no more than two pieces. 

 
Section 990.1 – Page 517 – Add the following to this section: 
 

G.  High Density Polyethylene Pipe: High Density Polyethylene pipe, couplings, and fittings shall conform to the 
requirements of AASHTO M 294. 

 
Section 990.1 A.2.a – Page 517 – Delete and replace with the following: 
 

a.  Portland cement shall conform to Section 750. 
 

Section 990.1 A.2.h – Page 517 – Delete and replace with the following: 
 

h. Flexible watertight gaskets shall conform to AASHTO M 198. 
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Section 990.1 A.3 – Page 517 – Delete and replace with the following: 
 

3. Concrete: The concrete in special sections shall have a minimum compressive strength of 4000 psi (28 MPa).  
Special sections are those sections of concrete pipe not covered by the class requirement of AASHTO M 170, M 
206, or M 207. The strength shall be determined by test cylinders or by cores. 

 
Section 1010.1 A – Page 519 – Add the following to the end of the first  paragraph: 
  

Bar reinforcement shall be deformed, unless otherwise noted.  
 
Section 1010.1 C – Page 519 – Delete the second paragraph and replace with the following: 

 
Dowel bars for concrete pavements shall be epoxy coated and shall conform to AASHTO M 254 Type B except the film 
thickness shall be from 5 to 12 mils (0.13 to 0.30 mm) after cure. The steel cores shall be plain round bars conforming to 
AASHTO M 31 Grade 40 or 60, M 227 Grade 70 minimum, or M 255 Grade 75 minimum. The bars shall be the diameter 
shown in the plans, free from burring or other deformation restricting slippage in the concrete.  

 
Section 1010.1 C – Page 519 – Add the following sentence after the first sentence of the third paragraph: 
 

The cut ends do not have to be coated.  
 

* * * * * 
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STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS 

 
NOVEMBER 17, 2011 

 
The following unit bid prices have been established by the Transportation Commission.   
These prices will be pre-entered on the Bid Schedule sheets for each project or will 
establish a standard price to be used whenever no project contract unit price exists for 
that item.   
 
Each unit price listed is considered full compensation for the cost of labor, material, and 
equipment to provide the item of work and/or material, complete in place, including (but 
not limited to) royalty, waste of unsuitable materials, equipment rental, overhead, profit, 
and incidentals.   
 
Items specified in this document may be paid for on progressive estimates without the 
benefit of a prior approved Construction Change Order. 
 
Use the equivalent metric unit prices that are listed in parenthesis below the item prices 
on metric projects. 
 

Specification 
Section Number 

Specification 
Section Name 

Item Name Price Per Item 

5.8 Construction Stakes, 
Lines and Grades 

Three-Man Survey 
Crew 

$160.00/hour 

7.7 Public Convenience 
and Safety 

Water $15.00/M.Gal  
($3.96/cubic meter) 

9.3 Payment for extra 
haul of Materials 

Extra Haul $0.15/ton mile 
($0.10/mton 
kilometer) 

120.5 A.4. Roadway and 
Drainage Exc. & 
Emb. 

Unclassified 
Excavation Digouts 

$8.00/cu.yd. 
($10.46/cubic meter) 

120.5 G. Roadway and 
Drainage Exc. & 
Emb. 

Extra Haul $0.05/cu.yd. station 
($ 2.14/cubic meter 
station) 
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120.5 H Roadway and 
Drainage Exc. & 
Emb. 

Water for 
Embankment 

$15.00/M.Gal  
($3.96/cubic meter) 

421.5 Undercutting Pipe & 
Plate Pipe 

Undercutting 
Culverts 

$12.00/cu. yd. 
($15.69/cubic meter) 

510.5 D. Timber, Prestressed, 
and Steel Piles 

Timber Pile Splice $550.00/each 
 

  Steel Pile Splices 
(*  All Weights) 

Splice made after 
one of the pieces 
has been driven. 

  8 HP* 
(HP 200) 

$220.00/each 

  10 HP* 
(HP 250) 

$300.00/each 

  12 HP* 
(HP 300) 

$360.00/each 

  14 HP* 
(HP 350) 

$420.00/each 

   Splice made before 
either of the pieces 
has been driven. 

  8 HP* 
(HP 200) 

$105.00/each 

  10 HP* 
(HP 250) 

$125.00/each 

  12 HP* 
(HP 300) 

$140.00/each 

  14 HP* 
(HP 350) 

$160.00/each 

510.5 E Timber, Prestressed, 
and Steel Piles 

Pile Shoes (Timber 
Pile) 

$110.00/each 

510.5.H Timber, Prestressed, 
and Steel Piles 

Pile Tip 
Reinforcement 
(Steel Pile) 

 

  10” (250mm) HP Tip 
Reinforced 

$120.00/each 

  12” (300 mm) HP 
Tip Reinforced 

$140.00/each 

  14” (350 mm) HP 
Tip Reinforced 

$170.00/each  

601.5 Haul Roads Granular Material 
 

$12.00/ton 
($13.22/mton) 
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601.5 Haul Roads Asphalt Concrete 
(including asphalt) 

$80.00/ton 
($88.18/mton) 

601.5 Haul Roads Cover Aggregate $25.00/ton 
($27.56/mton) 

601.5 Haul Roads Asphalt for Prime $700.00/ton 
($771.00/mton) 

601.5 Haul Roads Asphalt (Tack, 
Flush & Surface 
Treatment) 

$450.00/ton 
($496.00/mton) 

601.5 Haul Roads Water $15.00/M.Gal  
($3.96/cubic meter) 

601.5 Haul Roads Dust Control 
Chlorides 

$0.35/lb 
($.77/kg) 

634.5 Traffic Control Flagging $23.05/hour 

634.5 Traffic Control Pilot Car $40.33/hour 
 

* * * * *  
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