



# Department of Transportation

## Mitchell Region Office

PO Box 1206  
Mitchell, SD 57301-7206 605/995-8129  
FAX: 605/995-8135

December 17, 2018

TO: Interested Bidders

### ADDENDUM 2

RE: 090W-288, Aurora County – PCN I4K8  
Structure Repair - Heat Straightening  
over I90W at White Lake Exit 296

The following addenda to the contract proposal and plans will be inserted and made a part of your contract proposal and plans for the above referenced project:

#### PROPOSAL

No change.

#### PLANS

Sheet 2 – Pen and ink change - Delete the bid item and quantity for Incidental Work, Structure – Lump Sum.

Sheet 14 – Pen and ink change - Delete the bid item and quantity for Incidental Work, Structure – Lump Sum.

If you have already submitted a bid and wish to change your bid, please submit a new bid within the original allotted time and the new bid will take precedence over the original bid. If a new bid is not submitted within the original allotted time, the original bid will be read as is.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link:

<http://sddot.com/business/contractors/bid/region/Default.aspx> Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Very truly yours,

**DEPARTMENT OF TRANSPORTATION**

Craig Smith, Region Engineer

---

Monte D. Rice, Region Design Engineer

cc: Humphrey – Construction and Maintenance  
Hansen – Civil Rights  
Thompson/Alksnitis/McClelland – Bridge  
Peppel/Weisz – Mitchell Area  
Gustafson – Operations  
Larson/Holthaus/Schnabel – Bridge Maintenance  
Long – Materials  
Leiferman – Project Development

