



# Department of Transportation

## Mitchell Region Office

PO Box 1206  
Mitchell, SD 57301-7206 605/995-8129  
FAX: 605/995-8135

March 5, 2018

TO: Interested Bidders

### ADDENDUM 1

RE: 081S-292 & 081N-292, Yankton County – PCN I50E & I50F  
Cold Milling & Asphalt Concrete Resurfacing of Median  
Shoulders & Median Crossovers & Pavement Marking  
on US81 just North of Yankton

The following addenda to the contract proposal and plans shall be inserted and made a part of your contract proposal and plans for the above referenced projects:

### PROPOSAL

Due to inclement weather, the bid letting date is postponed from **Tuesday, March 6, 2018** to **Thursday, March 8, 2018** at **1:30 P.M.**

Sealed bids will be received by the SDDOT through the US Postal Service at PO Box 1206 until **8:00 A.M. on Thursday, March 8, 2018** or may be hand delivered (in person or by a package delivery service) to the Department of Transportation, Mitchell Regional Office located at 1300 S Ohlman St, Mitchell, SD 57301 until **1:30 P.M. on Thursday, March 8, 2018.**

If you have already submitted a bid, it will still be accepted and opened on **Thursday, March 8, 2018.**

### PLANS

No change.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link:

<http://sddot.com/business/contractors/bid/region/Default.aspx>. Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Very truly yours,

**DEPARTMENT OF TRANSPORTATION**

Craig Smith, Region Engineer

---

Monte D. Rice, Region Design Engineer

cc: Humphrey – Construction and Maintenance  
R. Johnson/Motschenbacher/Kruger – Operations Support  
Hansen – Civil Rights  
Gall/Rothschadl/Putnam – Yankton Area  
Gustafson – Operations  
Long – Materials  
Leiferman – Project Development  
Kaus – Data Inventory