



Department of Transportation

Mitchell Region Office

PO Box 1206
Mitchell, SD 57301-7206 605/995-8129
FAX: 605/995-8135

April 15, 2019

TO: Interested Bidders

ADDENDUM 1

RE: 000I-271, Minnehaha County – PCN I5FK
Site Restoration along I229 Exit 6 SB On Ramp

The following addenda to the contract proposal will be inserted and made a part of your contract proposal and plans for the above referenced project:

PROPOSAL

PEN AND INK CHANGE:

On the DOT 123 Form, under the Contractor's Proposal Statement, Field Work Completion Date should be changed from August 30, 2018 to August 30, 2019.

PLANS

No change.

Very truly yours,

DEPARTMENT OF TRANSPORTATION

Craig Smith, Region Engineer

Philip Malde, Project Engineer

cc: Ondricek – Construction and Maintenance
Hansen – Civil Rights
Dressen/Heiberger/Aalberg/Vandam – Sioux Falls Area
Gustafson – Operations
Long – Materials
Ausen – City of Sioux Falls