

### **Division of Operations**

**Mitchell Region Design Office** 

Better Lives Through Better Transportation 1300 S Ohlman St - PO Box 1206, Mitchell, SD 57301 Phone: 605-995-8129 | Fax: 605-995-8135

dot.sd.gov

April 7, 2022

TO: Interested Bidders

**ADDENDUM 1** 

RE: 090 W-271, Minnehaha County - PCN I6P1

Construct Ramp at Valley Springs Rest Area for use on MNDOT project

The following addenda to the contract proposal and plans will be inserted and made a part of your contract proposal and plans for the above referenced project:

#### **PROPOSAL**

Discard the DOT123 form and replace it with the enclosed revised DOT123 form. The revised DOT123 form includes a bid item for Type C Advance Warning Arrow Board.

#### **PLANS**

Discard Sheet 2 and replace it with the enclosed revised Sheet 2. The Estimate of Quantities was revised to include a bid item for Type C Advance Warning Arrow Board.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link: <a href="https://apps.sd.gov/HC65BidLetting/RegionDefault.aspx">https://apps.sd.gov/HC65BidLetting/RegionDefault.aspx</a> Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Very truly yours,

DEPARTMENT OF TRANSPORTATION

Travis Dressen, Region Engineer

Monte Rice, Region Design Engineer

cc: Bennett - Construction and Maintenance Hansen - Civil Rights Johnston/Pfaff/Aalberg/Vandam - Sioux Falls Area Gustafson - Operations Weisz - Materials

# SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

DOT-123 February 2021 1 of 2 Rev 4/7/22 MR

	PROJECT		Γ MAINT C		CONTROL	CONTROL		BEGIN	END
CODE	PRE	ROUTE	AGR	UNIT	REFERENCE	AFE	<b>FUNCTION</b>	MRM	MRM
		090 W		271		I6P1		412.2	412.5

CITY AND/C	OR COUNTY:	Minnehaha C	aha County			BUDG	ET SOUR	CE:	Contract Maintenance		
	CERTIFIED IN TO BE INSTA	ISPECTORS/T LLED ON CM8		D:	✓ YES ✓ YES ✓ YES	□ NO	) )	P#:			
TYPE, PURPOSE AND LOCATION OF WORK:  Construct Ramp at Valley Springs Rest Area for use on MN DOT project.											
			ESTIMATE OF	F QUANTI	TIES AND	COST					
BID ITEM NUMBER			ITEM			Q	UANTITY	UNIT	UNIT PRICE	AMOUNT	
	Mobilization					L	ump Sum	LS	Lump Sum		
		End Section for	Reset				1	Each			
	Unclassified E						394	CuYd			
		Replace Topsoi				L	ump Sum	LS	Lump Sum		
	Base Course						809.9	Ton			
		ete Composite					319.3	Ton			
	Compaction S	•					4	Each			
	24" RCP Class						8	Ft			
	24" RCP, Insta						8	Ft			
	Reset Pipe En		ovahla Canvilliah In	4			1	Each			
	Traffic Control		ovable Copy High In	itensity			98 320	SqFt			
		Miscellaneous				1	ump Sum	SqFt LS	Lump Sum		
	Type 3 Barrica					L	1 <u>annp</u>	Each	Lunip Sum		
		ised Pavement	Markers				960	Ft			
		ce Warning Arr					1	Each			
	Erosion Contro		OW Board			1	ump Sum	LS	Lump Sum		
70120010	Licolon Contro	<u> </u>					amp cam		TOTAL		
accordance	•	d provisions.	CONTRACTOR bor and material in the Contractor will	n the quan	tities, at the	unit pric			•		
SUBSTANT	IAL COMPLET	TION DATE	July 15, 2022		PROPOSEI	START	DATE				
FIELD WOR	K COMPLETIC	ON DATE	August 12, 2022	2	SIGNATUR	E					
SUBSCRIBE	ED AND SWOF	RN TO BEFOR	E ME THE	<del></del>	PRINTED N	IAME					
	DAY OF		, 20		COMPANY						
NOTARY	, - ,		· <u>—</u>		STR. ADDR						
My Commission Expires:					CITY, STAT						
, 5511	co.o Expi				PHONE NU						
DATE							ID NUME	ED			
DATE		<del></del> -		(SEAL)	FEDE	NAL IAX	אוטאו טו	)ER			

# SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

DOT-123 February 2021 2 of 2 Rev 4/7/22 MR

	PROJECT		PROJECT MAINT CONTROL				BEGIN	END	
CODE	PRE	ROUTE	AGR	UNIT	REFERENCE	AFE	<b>FUNCTION</b>	MRM	MRM
		090 W		271		I6P1		412.2	412.5

	TO BE FILL	ED OUT BY STATE PERSONNEL:	
The parties agree that the	Department of T	ransportation may execute this contract by electronic signate	ure.
RECOMMENDED FOR APPROVAL:			
		CONSTRUCTION & MAINTENANCE ENGINEER	DATE
AREA / REGION / OPS ENGINEER	DATE	DIRECTOR OF OPERATIONS	DATE
		INTERNAL SERVICES / AUDITS	DATE
ACCEPTED BY SOUTH DAKOTA DEF	ARTMENT OF T	RANSPORTATION	
NAME		TITLE DATE	
IF FEDERAL FUNDS WILL BE EXPEN	DED UNDER THI	S AGREEMENT, ACCEPTANCE BY PROJECT DEVELOPMENT	IS REQUIRED
PROJECT DEVELOPMENT ENGINEE	R D	ATE	

STATE OF SOUTH DAKOTA	PROJECT	SHEET	TOTAL SHEETS
	090 W-271	2	16

Revised 4/7/22 JAP

## **ESTIMATE OF QUANTITIES**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
110E7510	Remove Pipe End Section for Reset	1	Each
120E0010	Unclassified Excavation	394	CuYd
230E0100	Remove and Replace Topsoil	Lump Sum	LS
260E1010	Base Course	809.9	Ton
320E1200	Asphalt Concrete Composite	319.3	Ton
320E3000	Compaction Sample	4	Each
450E0143	24" RCP Class 3, Furnish	8	Ft
450E0150	24" RCP, Install	8	Ft
450E9001	Reset Pipe End Section	1	Each
632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	98.0	SqFt
634E0110	Traffic Control Signs	320.0	SqFt
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS
634E0275	Type 3 Barricade	1	Each
634E0330	Temporary Raised Pavement Markers	960	Ft
634E0420	Type C Advance Warning Arrow Board	1	Each
734E0010	Erosion Control	Lump Sum	LS

### **SPECIFICATIONS**

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental Specifications, and Special Provisions as included in the Proposal.