



## Department of Transportation

### Rapid City Region Office

2300 Eglin Street

P.O. Box 1970

Rapid City, SD 57709-1970

Phone: 605/394-2244

FAX: 605/394-1904

October 1, 2008

#### ADDENDUM NO. 1

RE: October 15, 2008 Rapid City Region Office Informal Letting – 090E-451, 090E-452, 090W-452, PCN I1AV, I1AW, I1AX – Lawrence and Pennington Counties – PCC Pavement Repair, Sidewalk Repair, and Curb and Gutter Repair

#### TO WHOM IT MAY CONCERN:

The following addendum to the plans shall be inserted and made a part of your proposal for the referenced project. The reason for the addendum is to replace contract documents which were inadvertently used from another project.

#### PROPOSAL:

- Replace the DOT 123, Contract Proposal Form, with the attached Contract Proposal Form
- Replace the listing of items included in the proposal with the attached list.
- Replace the Special Provision for Contract Time with the attached Special Provision for Contract Time.

#### PLANS:

- No change

Sincerely,

---

Thomas P. Horan  
Region Design Engineer

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
CONTRACT PROPOSAL**

DOT-123  
(5/05)

CODE	PRE	PROJECT ROUTE	AGR	MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
		090 E		451		I1AV	2129	0166	0167
		090 E		452		I1AW	2129	0603	0605
		090 W		452		I1AX	2129	0576	0576

CITY AND /OR COUNTY Lawrence & Pennington BUDGET SOURCE FY09 Cont. Maint.  
 FINALS ENGINEER REVIEW REQUIRED  YES  NO  
 REGION MATERIALS CERTIFICATION REQUIRED  YES  NO  
 CERTIFIED INSPECTORS/TESTERS REQUIRED  YES  NO  
 TO BE INSTALLED ON THE CM&P  YES  NO  
 TYPE, PURPOSE AND LOCATION OF WORK PCC Pavement Repair, Sidewalk Repair and Curb & Gutter Repair at various locations on I90

**ESTIMATE OF QUANTITIES AND COST**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<b>090E-451 (MRM 16.67)</b>				
009E0010	Mobilization	Lump Sum	LS		
120E0100	Unclassified Excavation Diggouts	8	CuYd		
320E1200	Asphalt Concrete Composite	18.5	Ton		
380E5030	Nonreinforced PCC Pavement Repair	112.0	SqYd		
380E6000	Dowel Bar	48	Each		
380E6110	Insert Steel Bar in PCC Pavement	16	Each		
633E0010	Cold Applied Plastic Pavement Marking 4"	108	Ft		
633E5000	Groove Pavement for Pavement Marking 4"	108	Ft		
634E0010	Flagging	40	Hour	\$22.16	\$886.40
634E0100	Traffic Control	1056	Unit		
634E0120	Traffic Control Miscellaneous	Lump Sum	LS		
634E0420	Type C Advance Warning Arrow Panel	1	Each		
	<b>090W-452 (MRM 57.69)</b>				
009E0010	Mobilization	Lump Sum	LS		
380E5020	8" Fast Track Concrete for PCC Pavement Repair	71.1	SqYd		
380E5020	11.5" Fast Track Concrete for PCC Pavement	106.7	SqYd		
380E6000	Dowel Bar	24	Each		
380E6110	Insert Steel Bar in PCC Pavement	80	Each		
633E0010	Cold Applied Plastic Pavement Marking 4"	60	Ft		
633E5000	Groove Pavement for Pavement Marking 4"	60	Ft		
634E0010	Flagging	40	Hour	\$22.16	\$886.40
634E0100	Traffic Control	673	Unit		
634E0120	Traffic Control Miscellaneous	Lump Sum	LS		
634E0420	Type C Advance Warning Arrow Panel	1	Each		
634E1215	Contractor Furnished, Portable Changeable Message Sign	1	Each		



REV. 10/2007

PROJECT(S): 090E-451, 090E-452 & 090 W-452

PCN I1AV, I1AW & I1AX

COUNTY(IES): Lawrence & Pennington

TYPE OF WORK: PCC PAVEMENT, SIDEWALK AND CURB & GUTTER REPAIR

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

- Special Provision for Contract Time, dated 9/16/08
- Excerpts from Administrative Rules Regarding Differing Site Conditions, Provided for Informational Purposes, dated June 10, 1997.
- Special Provision for Fuel Cost Adjustment, dated 7/13/06.
- Special Provision for Suspension of Work, dated 2/13/04
- Standard Title VI Assurance, dated 1/15/04.
- Special Provision For Implementation of Clean Air Act & Federal Water Pollution Control Act, dated 9/1/97.
- Special Provision Regarding Minimum Wage on State Funded Projects, dated 7/24/08.  
Wage and Hour Division US Department of Labor Washington DC.  
- US Dept. of Labor Decision Number SD080009, dated 8/1/08.
- Supplemental Specification for Errata, dated 11/15/06.
- Supplemental Specification to Standard Specifications for Roads and Bridges, dated 11/7/07.
- Special Provision Regarding Price Schedule for Miscellaneous Items, dated 9/3/08.

\*\*\*\*

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT 090 E-451, 090 W-452 & 090 E-452, PCN ilav, ilax & ilaw  
LAWRENCE & PENNINGTON COUNTIES**

**SEPTEMBER 16, 2008**

---

The overall completion date for this project is April 15, 2009.

In addition to the overall completion date, there are two interim completion requirements.

- Project 090 W-452 - 6 calendar days
- Project 090 E-452 - by November 28, 2008

The day count for the calendar day period shall begin when the traffic is impeded in the area of the project. The calendar day count shall stop when unimpeded traffic is restored. The decision of when traffic is impeded and when the project is complete will be solely at the discretion of the Engineer.

Time extensions will not be given unless extraordinary circumstances occur which substantially impact the controlling items of work. Time extensions will not be allowed on a monetary basis for overruns or added work. Time extensions will only be given if the Contractor can document a delay and justify the time extension request.

If the Contractor fails to complete the work by the overall completion date, by the calendar day completion requirement, or as amended by formally approved time extensions, the Department will assess liquidated damages for each calendar day that the work remains uncompleted. The amount of liquidated damages per calendar day will pertain to the Schedule of Liquidated Damages in Section 8.7 of the Standard Specifications.

\*\*\*\*\*