

### **Department of Transportation**

**Aberdeen Region Office** 

West Highway 12 PO Box 1767

Aberdeen, South Dakota 57402-1767 605/626-2244

FAX: 605/626-7875

May 25, 2010

#### ADDENDUM NO. 1

Re: **012-151**, **PCN i1UT** 

**Day County** 

**Repair Inslopes with Riprap** 

#### TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your plans for the referenced project.

**DOT 123:** Destroy the DOT 123 form and replace with the enclosed revised DOT 123 form, marked in the lower left corner Revised 5-25-10. The unit price and amount for Flagging was incorrectly listed on the original DOT 123 form.

When sending in your sealed bid please state on the front of the envelope that Addendum No. 1 was received.

Sincerely,

DEPARTMENT OF TRANSPORTATION

Jeff Senst, P.E. Region Engineer

cc: Plan Holders Humphrey File

**TOTAL** 

## SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

	PROJECT _			MAINT CONTROL				BEGIN	<b>■ND</b>	
C	FRF	ROUT	۱G.	UN	R FEREN	AFF	FUNCTION	N'	-R	
		012		1 1		1 UT	2 2 9 0	3/9	5. 6	4

CITY AND /OR COUNTY: Day BUDGET SOURCE: Region Contract Maintenance (FY 2010)

FINALS ENGINEER REVIEW REQUIRED: XX YES NO REGION MATERIALS CERTIFICATION REQUIRED: XX YES NO CERTIFIED INSPECTORS/TESTERS REQUIRED: YES XX NO TO BE INSTALLED ON CM&P: XX YES NO

TYPE, PURPOSE AND LOCATION OF WORK: Repair damage to inslope above present riprap elevation along Rush Lake grade on US12

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS		
230E0020	Placing Contractor Furnished Topsoil	400	CuYd		
230E0100	Remove and Replace Topsoil	Lump Sum	LS		
250E0020	Incidental Work, Grading	Lump Sum	LS		
634E0010	Flagging	250	Hour	22.16	5,540.00
634E0100	Traffic Control	750	Unit		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS		
6 4E 420 634E1210	Type C Advance Varning Arrow Panel State Fulnism P stable CV In Society Ssag Sign	oţ k	Each Each	ibk	ng
730E0100	Cover Crop Seeding	12	Bu		
700E0310	Class C Riprap	22,920.0	Ton		
730E0251	Special Permanent Seed Mixture 1	336	Lb		
731E0100	Fertilizing JUI JU		<b>■</b> Lb		
732E0100	Mulching	34	Ton		
734E0131	Type 1 Turf Reinforcement Mat	17,333.3	SqYd		
831E0110	Type B Drainage Fabric	37,564	SqYd		

## SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

#### CONTRACTORS PROPOSAL STATEMENT

The under great does nereby agree to furnish the labor and/or material in the quantiles, at the unit price for the purpose, in the place and in accordance with the provisions unor a prove of its Propo at by the little or a sportation Commission. This counter become the original transfer and a Counter become the original transfer and tra

PROPOSED START DATE		OVERALL COMPLETION DATE September 24, 2010				
SUBSCRIBED AND SWORN TO BEFORE M		SIGNATURE OF STATES				
NOTARY - My Commission expires		FED. TAX. ID NUMBER				
RECOMMENDED FOR APPROVAL:		CONSTRUCTION & MAINTENANCE ENGINEER	DATE			
REGION ENGINEER	DATE	DIRECTOR OF OPERATIONS	DATE			
APPROVED FOR THE TRANSPORTATION	COMMISSION					
NAME	TITLE	DATE _				
APPROVED as per Federal Highway Stewa	rdship Provisions	thisday of, 20				

# Do not use for bidding

## purposes.

PROJECT DEVELOPMENT ENGINEER