



S.D. Department of Transportation
Pierre Region Office
104 S. Garfield Ave. Bldg. A
Pierre, SD 57501
605-773-3464

April 10, 2013

Re: **Addendum No. 1**
090E-391 PCN i2RM
Median Drain Repair
Jackson & Jones Counties

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your proposal for the above referenced project:

General: Due to the unforeseen weather circumstances, the bid opening is being delay until Tuesday, April 16, 2013 requiring the need for this addendum.

Proposal:

PEN and INK Revision:

- Please eliminate all references to “2:00 P.M. (C.D.T) Thursday, April 11, 2013” regarding the bid opening time (the date and time sealed bid will be accepted until) to “2:00 P.M. (C.D.T) Tuesday, April 16, 2013”.

Note: Please complete the attached cover letter, acknowledging receipt of the addendum, and include it in the sealed envelope with your bid proposal.

Sincerely,

DEPARTMENT OF TRANSPORTATION

John Forman
Pierre Region Engineer

cc: J. Humphrey – Operations
J. Koch – Pierre Region
K. Lewedag – Civil Rights
D. Sherman – Winner Area
Project File

COVER SHEET

By signing this document the Contractor acknowledges receipt of **Addendum No. 1** dated April 10, 2013 for the following project:

**090E-391 PCN i2RM
Median Drain Repair
Jackson & Jones Counties**

This cover sheet must accompany the Contractors other bidding documents as defined in the original proposal.

Name of Company (print or type)

Date

By _____
Signature of Company Official

Title

Notarization is not required on this document.