SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

DOT-123 (5/05)

		PROJECT		MAINT	CONTROL			BEGIN	END
CODE	PRE	ROUTE	AGR	UNIT	REFERENCE	AFE	FUNCTION	MRM	MRM
		044		452		l2eh	2129	0429	0429

CITY AND /	OR COUNTY Pennington County		BUDGE	T SOURCE_F	Y12 Construction	Funds
REGION MA	GINEER REVIEW REQUIRED ATERIALS CERTIFICATION REQUIRE INSPECTORS/TESTERS REQUIRED ALLED ON THE CM&P		S NO			
	POSE AND LOCATION OF WORK(rubbing, Fenc	e Removal and	Reset, and Rem	oval
Of PCC	Pavement on Hwy 44 (Jackson Blvd) in ESTIMATE	n Rapid City : OF QUAN 1	TITIES AND	COST		
BID ITEM	ITEM		QUANTITY	UNIT	UNIT PRICE	AMOUNT
NUMBER						
009E0010	Mobilization		Lump Sum	LS		
100E0100	Clearing		Lump Sum	LS		
110E1130	Remove Concrete Driveway Pavement		27.0	SqYd		
250E0010	Incidental Work		Lump Sum	LS		
634E0100	Traffic Control		170	Unit		
634E0120	Traffic Control Miscellaneous		Lump Sum	LS		
634E0420	Type C Advance Warning Arrow Panel		1	Each		
all in accordai the contract w	ned does hereby agree to furnish the labor nce with attached provisions upon approval when signed by the Contractor and a Depar	of this Proposal tment of Transpo	in the quantities by the State Tra ortation Represe	s, at the unit price ansportation Comentative. The Cor	nmission. This docu ntractor agrees to p	ument becomes provide services
commencing Roads and Br	e with the Americans with Disabilities Act work, for liability coverage for the duration ridges. START DATE <u>September 26, 2011</u>	of the work as	per the current	edition of the SI	DDOT Standard S	
SUBSCRIBE	D AND SWORN TO BEFORE ME THE	SIGNATI	JRE			
DA`	Y OF , 20					
		ADDRE	:SS			
	ly Commission Expires	FED. TAX II	D NUMBER			
RECOMMEN	DED FOR APPROVAL:		CONSTRUC	TION/MAINTEN	ANCE ENGR. D	ATE
REGION ENGINEER DATE			DIRECTOR OF OPERATIONS DAT			DATE
APPROVED	FOR THE TRANSPORTATION COMMISS	ION				
NAME		TITLE			_ DATE	

APPROVED as per Federal Highway Stewardship Provisions this _____ day of _____, 20____

PROJECT DEVELOPMENT ENGINEER



Department of Transportation

Rapid City Region Office 2300 Eglin Street P.O. Box 1970 Rapid City, SD 57709-1970

Phone: 605/394-2244 FAX: 605/394-1904

September 12, 2011

ADDENDUM NO. 1

RE: September 16, 2011 Rapid City Region Office Informal Letting – 044-452, Pennington County, PCN I2EH– Clearing, Fence Removal and Reset, and Removal of PCC Pavement on Hwy 44 (Jackson Blvd) in Rapid City

TO WHOM IT MAY CONCERN:

The following addendum to the plans is hereby made:

PROPOSAL:

 Overcall contract completion date is October 28, 2011. Replace DOT-123 with attached revised DOT-123.

PLANS:

_	
Sincerely,	
K. S. H. J. J.	
Kevin Howland Engineering Supervisor	

No change.