



## Department of Transportation

**Rapid City Region Office**

**2300 Eglin Street**

**P.O. Box 1970**

**Rapid City, SD 57709-1970**

**Phone: 605/394-2244**

**FAX: 605/394-1904**

November 18, 2013

### **ADDENDUM NO. 1**

RE: December 10, 2013 Rapid City Region Office Informal Letting

231NG-452, Meade Co., PCN i37d, Traffic Signal Modification at intersection of SD 231  
& Peaceful Pines

### **TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made part of your proposal for the referenced project.

### **PROPOSAL:**

- Please replace the DOT-123 with the attached. The overall completion date shall be changed to March 28, 2014.

### **PLANS:**

- No change

Sincerely,

---

John Rehorst  
Region Design Engineer

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
CONTRACT PROPOSAL**

DOT-123  
(5/05)

CODE	PRE	PROJECT ROUTE	AGR	MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
		231NF		452		i37d	2490	0861	0865

CITY AND /OR COUNTY Meade County BUDGET SOURCE FY14 Cont. Maint.  
 FINALS ENGINEER REVIEW REQUIRED  YES  NO  
 REGION MATERIALS CERTIFICATION REQUIRED  YES  NO  
 CERTIFIED INSPECTORS/TESTERS REQUIRED  YES  NO  
 TO BE INSTALLED ON THE CM&P  YES  NO  
 TYPE, PURPOSE AND LOCATION OF WORK Traffic Signal Modification at intersection of SD231 and Peaceful Pines Road

**ESTIMATE OF QUANTITIES AND COST**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS		
110E1520	Remove Signal Equipment	Lump Sum	LS		
110E1530	Remove Signal Pole Footing	2	Each		
250E0010	Incidental Work	Lump Sum	LS		
634E0010	Flagging	20	Hour	\$23.05	\$461.00
634E0100	Traffic Control	1310	Unit		
634E0120	Traffic Control Miscellaneous	Lump Sum	LS		
634E0420	Type C Advance Warning Arrow Panel	1	Each		
634E1215	Contractor Furnished Portable Changeable Message Sign	3	Each		
635E5030	3' Diameter Footing	27.0	Ft		
635E7510	Remove and Reset Signal Pole	2	Each		
635E7530	Relocate Signal Equipment	Lump Sum	LS		
635E8120	2" Rigid Conduit, Schedule 40	115	Ft		
635E9016	1/C #6 AWG Copper Wire	355	Ft		
635E9504	4/C #14 AWG Copper Tray Cable K2	360	Ft		
635E9505	5/C #14 AWG Copper Tray Cable K2	105	Ft		
635E9507	7/C #14 AWG Copper Tray Cable K2	455	Ft		
635E9524	24/C #14 AWG Copper Tray Cable K2	675	Ft		
635E9710	2/C #10 AWG Copper Pole and Bracket Cable	130	Ft		
635E9800	Preemption Cable	1655	Ft		
				TOTAL	

This document is for information only. Do not use for bidding purposes.

**CONTRACTORS PROPOSAL STATEMENT**

The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose and in the place all in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission. This document becomes the contract when signed by the Contractor and a Department of Transportation Representative. The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per the current edition of the SDDOT Standard Specifications for Roads and Bridges.

PROPOSED START DATE January 1, 2014 OVERALL COMPLETION DATE March 28, 2014

SUBSCRIBED AND SWORN TO BEFORE ME THE \_\_\_\_\_ SIGNATURE \_\_\_\_\_  
DAY OF \_\_\_\_\_, 20\_\_\_\_ COMPANY \_\_\_\_\_  
ADDRESS \_\_\_\_\_

NOTARY – My Commission Expires \_\_\_\_\_ FED. TAX ID NUMBER \_\_\_\_\_

RECOMMENDED FOR APPROVAL:

CONSTRUCTION/MAINTENANCE ENGR. DATE

REGION ENGINEER DATE

DIRECTOR OF OPERATIONS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION

NAME \_\_\_\_\_ TITLE \_\_\_\_\_ DATE \_\_\_\_\_

APPROVED as per Federal Highway Stewardship Provisions this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_

PROJECT DEVELOPMENT ENGINEER

This document is for information only. Do not use for bidding purposes.