

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 06/09/16 INFORMAL LETTING

SHEET 1 OF 2 ITEM NO. 1

PROJECT NO. 016A-492, 016A-492, 087-492 & 087- COUNTY: Pennington Road Closure Gates
 PCN NO. i4cd, i4ce, i4cf & i4cg & Custer at various locations
 Engineer's Estimate \$ 24,901.84

CONTRACT TIME: October 28, 2016

BID ITEMS		UNIT	QUANTITY	Engineer's Estimate		Garrett Fencing New Underwood SD		Hilt Construction Black Hawk SD	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
016A-492, PCN 14cd									
001	Mobilization	Lump Sum	1.00		0.00	500.00	500.00	2,500.00	2,500.00
002	Remove and Replace Topsoil	Lump Sum	1.00		0.00	500.00	500.00	500.00	500.00
003	Incidental Work	Lump Sum	1.00		0.00	500.00	500.00	1,000.00	1,000.00
004	Flagging	Hour	20.00		0.00	24.19	483.80	24.19	483.80
005	Traffic Control Signs	SqFt	106.00		0.00	5.00	530.00	5.00	530.00
006	Traffic Control Miscellaneous	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
007	Erosion Control	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
008	Forest Service Road Closure Gate	Each	1.00		0.00	3,500.00	3,500.00	6,000.00	6,000.00
016A-492, PCN i4ce									
009	Mobilization	Lump Sum	1.00		0.00	500.00	500.00	2,500.00	2,500.00
010	Remove and Replace Topsoil	Lump Sum	1.00		0.00	500.00	500.00	500.00	500.00
011	Incidental Work	Lump Sum	1.00		0.00	500.00	500.00	1,000.00	1,000.00
012	Flagging	Hour	20.00		0.00	24.19	483.80	24.19	483.80
013	Traffic Control Signs	SqFt	106.00		0.00	5.00	530.00	5.00	530.00
014	Traffic Control Miscellaneous	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
015	Erosion Control	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
016	Forest Service Road Closure Gate	Each	1.00		0.00	3,500.00	3,500.00	6,000.00	6,000.00
087-492, PCN i4cf									
017	Mobilization	Lump Sum	1.00		0.00	500.00	500.00	2,500.00	2,500.00
018	Remove and Replace Topsoil	Lump Sum	1.00		0.00	500.00	500.00	500.00	500.00
019	Incidental Work	Lump Sum	1.00		0.00	500.00	500.00	1,000.00	1,000.00
020	Flagging	Hour	20.00		0.00	24.19	483.80	24.19	483.80
021	Traffic Control Signs	SqFt	106.00		0.00	5.00	530.00	5.00	530.00
022	Traffic Control Miscellaneous	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
023	Erosion Control	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
024	Forest Service Road Closure Gate	Each	1.00		0.00	3,500.00	3,500.00	6,000.00	6,000.00
087-492, PCN i4cg									
025	Mobilization	Lump Sum	1.00		0.00	500.00	500.00	2,500.00	2,500.00
026	Remove and Replace Topsoil	Lump Sum	1.00		0.00	500.00	500.00	500.00	500.00
027	Incidental Work	Lump Sum	1.00		0.00	500.00	500.00	1,000.00	1,000.00
028	Flagging	Hour	20.00		0.00	24.19	483.80	24.19	483.80
029	Traffic Control Signs	SqFt	106.00		0.00	5.00	530.00	5.00	530.00
030	Traffic Control Miscellaneous	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
031	Erosion Control	Lump Sum	1.00		0.00	250.00	250.00	500.00	500.00
032	Forest Service Road Closure Gate	Each	1.00		0.00	3,500.00	3,500.00	6,000.00	6,000.00
TOTAL					0.00		26,055.20		48,055.20

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 06/09/16 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO. 1

PROJECT NO. 016A-492, 016A-492, 087-492 & 087- COUNTY: Pennington Road Closure Gates
 PCN NO. i4cd, i4ce, i4cf & i4cg & Custer at various locations
 Engineer's Estimate \$ 24,901.84

CONTRACT TIME: October 28, 2016

BID ITEMS	UNIT	QUANTITY	JV Bailey Co. Rapid City Sd		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
			UNIT PRICE	AMOUNT						
016A-492, PCN 14cd										
Mobilization	Lump Sum	1.00	4,000.00	4,000.00			0.00			0.00
Remove and Replace Topsoil	Lump Sum	1.00	750.00	750.00			0.00			0.00
Incidental Work	Lump Sum	1.00	1,850.00	1,850.00			0.00			0.00
Flagging	Hour	20.00	24.19	483.80			0.00			0.00
Traffic Control Signs	SqFt	106.00	8.00	848.00			0.00			0.00
Traffic Control Miscellaneous	Lump Sum	1.00	1,500.00	1,500.00			0.00			0.00
Erosion Control	Lump Sum	1.00	500.00	500.00			0.00			0.00
Forest Service Road Closure Gate	Each	1.00	10,500.00	10,500.00			0.00			0.00
016A-492, PCN i4ce										
Mobilization	Lump Sum	1.00	4,000.00	4,000.00			0.00			0.00
Remove and Replace Topsoil	Lump Sum	1.00	750.00	750.00			0.00			0.00
Incidental Work	Lump Sum	1.00	1,850.00	1,850.00			0.00			0.00
Flagging	Hour	20.00	24.19	483.80			0.00			0.00
Traffic Control Signs	SqFt	106.00	8.00	848.00			0.00			0.00
Traffic Control Miscellaneous	Lump Sum	1.00	1,500.00	1,500.00			0.00			0.00
Erosion Control	Lump Sum	1.00	500.00	500.00			0.00			0.00
Forest Service Road Closure Gate	Each	1.00	10,500.00	10,500.00			0.00			0.00
087-492, PCN i4cf										
Mobilization	Lump Sum	1.00	4,000.00	4,000.00			0.00			0.00
Remove and Replace Topsoil	Lump Sum	1.00	750.00	750.00			0.00			0.00
Incidental Work	Lump Sum	1.00	1,850.00	1,850.00			0.00			0.00
Flagging	Hour	20.00	24.19	483.80			0.00			0.00
Traffic Control Signs	SqFt	106.00	8.00	848.00			0.00			0.00
Traffic Control Miscellaneous	Lump Sum	1.00	1,500.00	1,500.00			0.00			0.00
Erosion Control	Lump Sum	1.00	500.00	500.00			0.00			0.00
Forest Service Road Closure Gate	Each	1.00	10,500.00	10,500.00			0.00			0.00
087-492, PCN i4cg										
Mobilization	Lump Sum	1.00	4,000.00	4,000.00			0.00			0.00
Remove and Replace Topsoil	Lump Sum	1.00	750.00	750.00			0.00			0.00
Incidental Work	Lump Sum	1.00	1,850.00	1,850.00			0.00			0.00
Flagging	Hour	20.00	24.19	483.80			0.00			0.00
Traffic Control Signs	SqFt	106.00	8.00	848.00			0.00			0.00
Traffic Control Miscellaneous	Lump Sum	1.00	1,500.00	1,500.00			0.00			0.00
Erosion Control	Lump Sum	1.00	500.00	500.00			0.00			0.00
Forest Service Road Closure Gate	Each	1.00	10,500.00	10,500.00			0.00			0.00
				81,727.20			0.00			0.00