

Department of Transportation

Pierre Region Office

104 S. Garfield – Bldg. A Pierre, South Dakota 57501-5405 605/773-3464 FAX: 605/773-6215

ADDENDUM NO. 1

December 14, 2017

RE: **ADDENDUM NO. 1**

PROJECT 090W-368

PCN i4j0

Jackson County

Structure Repair

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above referenced project:

COVER SHEET: THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED

WITH YOUR BID. NOT SUBMITTING THIS COVER SHEET

WILL RESULT IN YOUR BID BEING REJECTED.

SPECIAL PROVISION ADDITION: Subletting requirements for this Contract have changed refer to the Special Provision supplied in the attached addenda for further details.

Please verify that all required information is complete prior to mailing bidding documents.

Questions regarding this addendum may be directed to: Vance Martin at 605-845-6947 – Region Design Engineer or Jacob Rosecky at 605-773-3464 – Region Design Engineer

Respectfully,

DEPARTMENT OF TRANSPORTATION

John C. Forman, P.E. – Pierre Region Engineer

cc: J. Humphrey – Operations

L. DeMers – DBE Coordinator

D. Buchholz – Bridge

J. Koch – Pierre Region Materials

D. Sherman, B. Norrid – Winner Area

Project File

COVER SHEET

By signing this document the Contractor acknowledges receipt of **ADDENDUM NO. 1** dated December 14, 2017 for the following project:

PROJECT 090W-368 PCN i4j0 Jackson County Structure Repair

This cover sheet <u>must</u> accompany the Contractors other bidding documents as defined in the original proposal.

Name of Company (print or type)	Date
Signature of Company Official	Title

Notarization is not required on this document.

STATE OF SOUTH DAKOTA

DEPARTMENT OF TRANSPORTATION SPECIAL PROVISION FOR SUBLETTING OF CONTRACT

PROJECT 090W-368; PCN i4J0 JACKSON COUNTY

DECEMBER 14, 2017

Delete the 2nd paragraph of Section 8.1 and replace with the following:

The Contractor may subcontract up to 70% of the original contract amount, based on the contract unit prices, but must perform not less than 30% of the total amount of the original contract with the Contractor's own organization.

* * * * *