

				CONTRACTOR		CONTRACTOR	
				<i>MORRIS, INC.</i>		<i>STEVE LEHRKAMP ENT., INC.</i>	
				<i>PIERRE, SD</i>		<i>HERREID, SD</i>	
				BID PRICE	ITEM TOTAL	BID PRICE	ITEM TOTAL
BID ITEM NUMBER	BID ITEM	QUANTITY	UNIT				
<b>Bid Opening Date: 04/18/18 - 2:15 PM</b>							
009E0010	Mobilization	1	LS	\$ 5,500.00	\$ 5,500.00	\$ 10,000.00	\$ 10,000.00
110E0135	Remove Delineator	2	Each	\$ 50.00	\$ 100.00	\$ 12.00	\$ 24.00
110E1690	Remove Sediment	10	CuYd	\$ 35.00	\$ 350.00	\$ 6.00	\$ 60.00
110E1700	Remove Silt Fence	600	Ft	\$ 0.50	\$ 300.00	\$ 0.60	\$ 360.00
120E0100	Unclassified Excavation . Digouts	100	CuYd	\$ 15.00	\$ 1,500.00	\$ 17.00	\$ 1,700.00
120E6200	Water for Granular Material	34	MGal	\$ 10.00	\$ 340.00	\$ 25.00	\$ 850.00
230E0100	Remove and Replace Topsoil	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 925.00	\$ 925.00
260E1010	Base Course	190	Ton	\$ 35.00	\$ 6,650.00	\$ 26.50	\$ 5,035.00
280E0010	Full Depth Reclamation	7077.00	SqYd	\$ 2.50	\$ 17,692.50	\$ 2.97	\$ 21,018.69
632E3520	Remove, Salvage, Relocate, and Reset Traffic Sign	2.00	Each	\$ 250.00	\$ 500.00	\$ 150.00	\$ 300.00
634E0010	Flagging	120.00	Hour	\$ 24.19	\$ 2,902.80	\$ 24.19	\$ 2,902.80
634E0020	Pilot Car	60	Hour	\$ 38.35	\$ 2,301.00	\$ 38.35	\$ 2,301.00
634E0110	Traffic Control Signs	412.00	SqFt	\$ 10.00	\$ 4,120.00	\$ 4.83	\$ 1,989.96
634E0120	Traffic Control, Miscellaneous	1.00	LS	\$ 3,000.00	\$ 3,000.00	\$ 9,300.00	\$ 9,300.00
634E0285	Type 3 Barricade, 8' Double Sided	1.00	Each	\$ 250.00	\$ 250.00	\$ 145.00	\$ 145.00
734E0010	Erosion Control	1.00	LS	\$ 3,000.00	\$ 3,000.00	\$ 5,425.00	\$ 5,425.00
734E0154	12" Diameter Erosion Control Wattle	450.00	Ft	\$ 5.00	\$ 2,250.00	\$ 7.36	\$ 3,312.00
734E0165	Remove and Reset Erosion Control Wattle	110.00	Ft	\$ 3.00	\$ 330.00	\$ 0.06	\$ 6.60
734E0604	High Flow Silt Fence	600.00	Ft	\$ 5.00	\$ 3,000.00	\$ 6.33	\$ 3,798.00
734E0610	Mucking Silt Fence	42.00	CuYd	\$ 1.00	\$ 42.00	\$ 0.06	\$ 2.52
734E0620	Repair Silt Fence	150.00	Ft	\$ 3.00	\$ 450.00	\$ 1.21	\$ 181.50
		<b>Total</b>			\$ 55,578.30		\$ 69,637.07