Planholders for
085-451, Lawrence County, PCN i5em
Sidewalk, ADA Upgrades, Retaining Wall and Railings on Hwy 85 in Lead

April 9, 2019 Informal Letting

RCS Construction, Inc. PO Box 9337 Rapid City, SD 57709	RC Scull	605-342-3787
Quinn Construction 4404 Universal Drive Rapid City SD 57702	Derek Suhr	605-787-6500
Kenzy Construction Inc. P.O.Box 130 Fort Pierre , SD.	Greg Kenzy	605-223-3973