SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 05/23/19 INFORMAL LETTING

PROJECT NO. 014A-451 & 034-451 **COUNTY: Lawrence & Meade** **Curb & Gutter and Erosion Control** **CONTRACT TIME: Nov. 1, 2019**

PCN NO. i5j0 & i5j1

Engineer's Estimate $ 135,693.81

				Engineer's Estimate		Complete Concrete Rapid City SD			
	BID ITEMS	**UNIT**	**QUANTITY**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**
	014A-451, PCN i5j0								
001	Mobilization	Lump Sum	1.00		0.00	12,000.00	12,000.00		0.00
002	Remove Delineator for Reset	Each	2.00		0.00	13.00	26.00		0.00
003	Unclassified Excavation	CuYd	34.00		0.00	40.00	1,360.00		0.00
004	Contractor Furnished Topsoil	CuYd	25.00		0.00	59.00	1,475.00		0.00
005	Remove and Replace Topsoil	Lump Sum	1.00		0.00	1,650.00	1,650.00		0.00
006	6" Miscellaneous PCC Pavement	SqYd	7.00		0.00	186.00	1,302.00		0.00
007	Reset Delineator	Each	2.00		0.00	38.00	76.00		0.00
008	Flagging	Hour	100.00		0.00	28.99	2,899.00		0.00
009	Traffic Control Signs	SqFt	73.00		0.00	5.50	401.50		0.00
010	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	3,500.00	3,500.00		0.00
011	Type 3 Barricade	Each	1.00		0.00	65.00	65.00		0.00
012	Type C Advance Warning Arrow Board	Each	1.00		0.00	650.00	650.00		0.00
013	Type D49 Concrete Curb and Gutter	Ft	500.00		0.00	29.00	14,500.00		0.00
014	Modified Type P9 Concrete Gutter	Ft	19.00		0.00	29.00	551.00		0.00
015	Erosion Control	Lump Sum	1.00		0.00	10,800.00	10,800.00		0.00
016	Type 3 Turf Reinforcement Mat	SqYd	6.90		0.00	23.00	158.70		0.00
017	12" Diameter Erosion Control Wattle	Ft	60.00		0.00	6.50	390.00		0.00
	034-451, PCN i5j1								
018	Mobilization	Lump Sum	1.00		0.00	9,250.00	9,250.00		0.00
019	Remove Concrete Curb and/or Gutter	Ft	840.00		0.00	12.00	10,080.00		0.00
020	Remove Asphalt Concrete Pavement	SqYd	520.00		0.00	12.00	6,240.00		0.00
021	Remove Concrete Sidewalk	SqYd	16.70		0.00	35.00	584.50		0.00
022	Remove Sign for Reset	Each	2.00		0.00	65.00	130.00		0.00
023	Remove Delineator for Reset	Each	3.00		0.00	13.00	39.00		0.00
024	Remove Drop Inlet Frame and Grate Assembly for Reset	Each	1.00		0.00	285.00	285.00		0.00
025	Unclassified Excavation	CuYd	48.00		0.00	30.00	1,440.00		0.00
026	Remove and Replace Topsoil	Lump Sum	1.00		0.00	1,600.00	1,600.00		0.00
027	Asphalt Concrete Composite	Ton	146.00		0.00	240.00	35,040.00		0.00
028	Reset Delineator	Each	3.00		0.00	38.00	114.00		0.00
029	Reset Sign	Each	2.00		0.00	190.00	380.00		0.00
030	Flagging	Hour	100.00		0.00	28.99	2,899.00		0.00

031	Traffic Control Signs	SqFt	146.00		0.00	5.50	803.00		0.00
032	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	7,000.00	7,000.00		0.00
033	Type 3 Barricade	Each	2.00		0.00	65.00	130.00		0.00
034	Type C Advance Warning Arrow Board	Each	2.00		0.00	650.00	1,300.00		0.00
035	Type B66 Concrete Curb and Gutter	Ft	840.00		0.00	25.00	21,000.00		0.00
036	4" Concrete Sidewalk	SqFt	150.00		0.00	7.50	1,125.00		0.00
037	Reset Drop Inlet Frame and Grate Assembly	Each	1.00		0.00	250.00	250.00		0.00
038	Erosion Control	Lump Sum	1.00		0.00	9,500.00	9,500.00		0.00
TOTAL					0.00		160,993.70		0.00