

**SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 05/09/19 INFORMAL LETTING**

SHEET 1 OF 1 ITEM NO.

PROJECT NO. 089-492
PCN NO. i5n2
Engineer's Estimate \$ 43,437.72

COUNTY: Custer

**Guardrail Removal and Inslope
Flattening on Hwy 89**

CONTRACT TIME: Nov. 1, 2019

BID ITEMS	UNIT	QUANTITY	Engineer's Estimate		Hilt Construction Rapid City SD		Quinn Construction Rapid City SD	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
001 Mobilization	Lump Sum	1.00		0.00	5,000.00	5,000.00	4,500.00	4,500.00
002 Remove High Tension 4 Cable Guardrail Anchor Assembly	Each	2.00		0.00	500.00	1,000.00	2,600.00	5,200.00
003 Salvage High Tension 4 Cable Guardrail	Ft	538.00		0.00	6.00	3,228.00	15.00	8,070.00
004 Contractor Furnished Topsoil	CuYd	347.00		0.00	60.00	20,820.00	38.00	13,186.00
005 Remove and Replace Topsoil	Lump Sum	1.00		0.00	2,000.00	2,000.00	1,000.00	1,000.00
006 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	1.00		0.00	500.00	500.00	190.00	190.00
007 Flagging	Hour	80.00		0.00	28.99	2,319.20	28.99	2,319.20
008 Traffic Control Signs	SqFt	137.00		0.00	5.00	685.00	5.50	753.50
009 Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	1,000.00	1,000.00	2,300.00	2,300.00
010 Erosion Control	Lump Sum	1.00		0.00	2,000.00	2,000.00	8,000.00	8,000.00
011								
TOTAL				0.00		38,552.20		45,518.70