



# Department of Transportation

## Pierre Region Office

104 S. Garfield – Bldg. A

Pierre, South Dakota 57501-5405 605/773-3464

FAX: 605/773-6215

## ADDENDUM NO. 1

November 24, 2020

RE: **ADDENDUM NO. 1**  
**PROJECTS 012-371**  
**PCN i5V7/i5V8**  
**Corson County**  
**Pipe Work**

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above referenced project:

**COVER SHEET:**

**THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED WITH YOUR BID. NOT SUBMITTING THIS COVER SHEET WILL RESULT IN YOUR BID BEING REJECTED.**

**PROPOSAL:**

Discard the existing Sheet 2 of the DOT-123 form and replace it with the enclosed revised Sheet 2 of the DOT-123 form, dated 11/24/20. The bid items for 110E7500 Remove Pipe for Reset and 110E7510 Remove Pipe End Section for Reset were not shown in the original document.

Please verify that all required information is complete prior to mailing bid documents.

Questions regarding this addendum should be directed to:

Shelley Larson at 605-773-3464 – Senior Region Design Engineer  
or Vance Martin at 605-845-6947 – Region Design Engineer

Respectfully,  
**DEPARTMENT OF TRANSPORTATION**

*Shelley M. Larson*

Shelley M. Larson – Region Senior Design Engineer

cc: J. Humphrey – Region Engineer  
T. Ondricek – Operations  
J. Koch – Pierre Region Materials Engineer  
J. Hanson – Civil Rights  
L. DeMers – DBE Coordinator  
J. Villbrandt, E. Stroeder – Mobridge Area  
Project File

# COVER SHEET

By signing this document the Contractor acknowledges receipt of **ADDENDUM NO. 1** dated **November 24, 2020** for the following project:

**PROJECTS 012-371  
PCN i5V7/i5V8  
Corson County  
Pipe Work**

This cover sheet **must** accompany the Contractors other bidding documents as defined in the original proposal.

\_\_\_\_\_  
Name of Company (print or type)

\_\_\_\_\_  
Date

By \_\_\_\_\_  
Signature of Company Official

\_\_\_\_\_  
Title

**Notarization is not required on this document.**

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
CONTRACT PROPOSAL**

CODE	PROJECT			MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR						
		012		371		i5V7		169.8	169.8
		012		371		i5V8		171.5	171.5

CITY AND/OR COUNTY: CorsonBUDGET SOURCE: FY 21 Contract Maint.TYPE, PURPOSE AND LOCATION OF WORK: Pipe Work

**ESTIMATE OF QUANTITIES AND COST FOR 012-371 PCN i5V8**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS	Lump Sum	
110E0600	Remove Fence	200	Ft		
110E1690	Remove Sediment	0.2	CuYd		
110E7500	Remove Pipe for Reset	8	Ft		
110E7510	Remove Pipe End Section for Reset	1	Each		
120E0010	Unclassified Excavation	402	CuYd		
120E0600	Contractor Furnished Borrow Excavation	605	CuYd		
120E6100	Water for Embankment	12	MGal		
230E0020	Contractor Furnished Topsoil	76	CuYd		
230E0100	Remove and Replace Topsoil	Lump Sum	LS	Lump Sum	
450E0142	24" RCP Class 2, Furnish	8	Ft		
450E0150	24" RCP, Install	8	Ft		
450E9000	Reset Pipe	8	Ft		
450E9001	Reset Pipe End Section	1	Each		
620E0020	Type 2 Right-of-Way Fence	200	Ft		
620E0515	Type 1A Temporary Fence	553	Ft		
620E1020	2 Post Panel	2	Each		
632E2510	Type 2 Object Marker Back to Back	2	Each		
634E0010	Flagging	8	Hour	\$30.37	\$242.96
634E0110	Traffic Control Signs	185	SqFt		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS	Lump Sum	
720E1010	PVC Coated Bank and Channel Protection Gabion	12	CuYd		
730E0210	Type F Permanent Seed Mixture	13	Lb		
731E0200	Fertilizing	0.4	Ton		
732E0100	Mulching	1	Ton		
734E0133	Type 3 Turf Reinforcement Mat	216	SqYd		
734E0154	12" Diameter Erosion Control Wattle	100	Ft		
734E0165	Remove and Reset Erosion Control Wattle	25	Ft		
734E0400	Rock Check Dam	11.4	CuYd		
831E0110	Type B Drainage Fabric	34	SqYd		
<b>TOTAL FOR i5V8</b>					

See previous sheet for ESTIMATE OF QUANTITIES AND COST FOR 012-371 PCN i5V7.