



Department of Transportation

Rapid City Region Office

2300 Eglin Street

P.O. Box 1970

Rapid City, SD 57709-1970

Phone: 605/394-2244

FAX: 605/394-1904

July 27, 2020

ADDENDUM NO. 1

RE: July 30, 2020 Rapid City Region Office Informal Letting
0001-469, Meade County, PCN i61c
Widen Median Shoulder, Reset Guardrail and Install High Tension
Cable Guardrail between Service Road and I90

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your proposal for the referenced project.

PROPOSAL:

- The DOT-123 was revised to include the Erosion Control bid item.

PLANS:

- No change

Sincerely,

John Rehorst
Region Design Engineer

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL**

DOT-123
March 2017
1 of 2

CODE	PROJECT			MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR						
		0001		469		i61c	2390		

CITY AND/OR COUNTY: Meade County BUDGET SOURCE: FY 21 Cont. Maint.

REGION MATERIALS CERTIFICATION REQUIRED: YES NO
 CERTIFIED INSPECTORS/TESTERS REQUIRED: YES NO
 TO BE INSTALLED ON CM&P: YES NO

TYPE, PURPOSE AND LOCATION OF WORK: Widen Median Shoulder, Reset Guardrail and Install High Tension Cable
Guardrail Between Service Road and Interstate 90

ESTIMATE OF QUANTITIES AND COST

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS		
110E1010	Remove Asphalt Concrete Pavement	533	SqYd		
110E6006	Remove High Tension 4 Cable Guardrail for Reset	398	Ft		
110E6016	Remove High Tension 4 Cable Guardrail Anchor Assembly for Reset	2	Each		
120E0010	Unclassified Excavation	150	CuYd		
120E6200	Water for Granular Material	12	MGal		
230E0100	Remove and Replace Topsoil	Lump Sum	LS		
260E1010	Base Course	633	Ton		
320E1200	Asphalt Concrete Composite	178	Ton		
320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	0.2	Mile		
629E0110	High Tension Cable Guardrail	4000	Ft		
629E0211	Reset High Tension 4 Cable Guardrail	398	Ft		
629E0290	High Tension Cable Guardrail Anchor Assembly	2	Each		
629E0295	Reset High Tension Cable Guardrail Anchor Assembly	2	Each		
633E1222	High Build Waterborne Pavement Marking Paint, 4" Yellow	1200	Ft		
634E0010	Flagging	100	Hour	\$28.99	\$2,899.00
634E0110	Traffic Control Signs	492	SqFt		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS		
634E0275	Type 3 Barricade	4	Each		
634E0420	Type C Advance Warning Arrow Board	2	Each		
634E0640	Temporary Pavement Marking	1920	Ft		
734E0010	Erosion Control	Lump Sum	LS	Lump Sum	
734E0154	12" Diameter Erosion Control Wattle	60	Ft		
				TOTAL	

CONTRACTOR'S PROPOSAL STATEMENT

The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission. This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative. The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per the current edition of the SDDOT Standard Specifications for Roads and Bridges.

SUBSTANTIAL COMPLETION DATE N/A

FIELD WORK COMPLETION DATE May 21, 2021

SUBSCRIBED AND SWORN TO BEFORE ME THE
 _____ DAY OF _____, 20__

NOTARY - My Commission Expires _____ (SEAL)

PROPOSED START DATE _____

SIGNATURE _____

PRINTED NAME _____

COMPANY _____

STR. ADDRESS _____

CITY, STATE, ZIP _____

FEDERAL TAX ID NUMBER _____

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL**

DOT-123
March 2017
2 of 2

CODE	PROJECT			MAINT UNIT	CONTROL		AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR		REFERENCE					
		0001		469			i61c	2390		

TO BE FILLED OUT BY STATE PERSONNEL:

RECOMMENDED FOR APPROVAL:

CONSTRUCTION & MAINTENANCE ENGINEER

DATE

REGION ENGINEER

DATE

DIRECTOR OF OPERATIONS

DATE

APPROVED FOR THE TRANSPORTATION COMMISSION

NAME _____

TITLE _____

DATE _____

APPROVED as per Federal Highway Stewardship Provisions this _____

day of _____

, 20__.

PROJECT DEVELOPMENT ENGINEER