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ENVIRONMENTAL COMMITMENTS 
 
The SDDOT is committed to protecting the environment and uses Section A Environmental Commitments 
as a communication tool for the Engineer and Contractor to ensure that attention is given to avoid, 
minimize, and/or mitigate an environmental impact. Environmental commitments to various agencies and 
the public have been made to secure approval of this project. An agency with permitting authority can 
delay a project if identified environmental impacts have not been adequately addressed. Unless otherwise 
designated, the Contractor’s primary contact regarding matters associated with these commitments will 
be the Project Engineer. These environmental commitments are not subject to change without prior 
written approval from the SDDOT Environmental Office. 
 
Additional guidance on SDDOT’s Environmental Commitments can be accessed through the 
Environmental Procedures Manual found at: 
https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf 
 
For questions regarding change orders in the field that may have an effect on an Environmental 
Commitment, the Project Engineer will contact the Environmental Office at 605-773-3098 or 605-773-
4336 to determine whether an environmental analysis and/or resource agency coordination is necessary. 
 
 
COMMITMENT B:  FEDERALLY THREATENED, ENDANGERED, AND PROTECTED SPECIES 
 
COMMITMENT B2:  WHOOPING CRANE 
 
The Whooping Crane is a spring and fall migratory bird in South Dakota that is about 5 feet tall and 
typically stops on wetlands, rivers, and agricultural lands along their migration route. An adult Whooping 
Crane is white with a red crown and a long, dark, pointed bill. Immature Whooping Cranes are cinnamon 
brown. While in flight, their long necks are kept straight and their long dark legs trail behind. Adult 
Whooping Cranes' black wing tips are visible during flight. 
 
Action Taken/Required: 
 
Harassment or other measures to cause the Whooping Crane to leave the site is a violation of the 
Endangered Species Act. If a Whooping Crane is sighted roosting in the vicinity of the project, borrow 
pits, or staging areas associated with the project, cease construction activities in the affected area until 
the Whooping Crane departs and immediately contact the Project Engineer. The Project Engineer will 
contact the Environmental Office so that the sighting can be reported to USFWS. 
 
COMMITMENT B4:  BALD EAGLE 
 
Bald eagles are known to occur in this area. 
 
Action Taken/Required: 
 
If a nest is observed within one mile of the project site, notify the Project Engineer immediately so that 
he/she can consult with the Environmental Office for an appropriate course of action. 
 
 
COMMITMENT C:  WATER SOURCE 
 
The Contractor will not withdraw water with equipment previously used outside the State of South Dakota 
or previously used in aquatic invasive species waters within South Dakota without prior approval from the 
SDDOT Environmental Office. Thoroughly wash all construction equipment to prevent and control the 
introduction and spread of invasive species into the project vicinity. 
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The Contractor will not withdraw water directly from streams of the James, Big Sioux, and Vermillion 
watersheds without prior approval from the SDDOT Environmental Office. 
 
Action Taken/Required: 
 
The Contractor will obtain the necessary permits from the regulatory agencies such as the South Dakota 
Department of Environment and Natural Resources (DENR) and the United States Army Corps of 
Engineers (USACE) prior to water extraction activities. 
 
Additional information and mapping of Aquatic Invasive Species in South Dakota can be accessed at:  
http://sdleastwanted.com/maps/default.aspx. 
 
 
COMMITMENT H:  WASTE DISPOSAL SITE 
 
The Contractor shall furnish a site(s) for the disposal of construction and/or demolition debris generated 
by this project. 
 
Action Taken/Required: 
 
Construction and/or demolition debris may not be disposed of within the Public ROW. 
 
The waste disposal site(s) will be managed and reclaimed in accordance with the following from the 
General Permit for Construction/Demolition Debris Disposal Under the South Dakota Waste Management 
Program issued by the Department of Environment and Natural Resources. 
 
The waste disposal site(s) will not be located in a wetland, within 200 feet of surface water, or in an area 
that adversely affects wildlife, recreation, aesthetic value of an area, or any threatened or endangered 
species, as approved by the Environmental Office and the Project Engineer. 
 
If the waste disposal site(s) is located such that it is within view of any ROW, the following additional 
requirements will apply: 
 
1. Construction and/or demolition debris consisting of concrete, asphalt concrete, or other similar 
materials will be buried in a trench completely separate from wood debris. The final cover over the 
construction and/or demolition debris will consist of a minimum of 1 foot of soil capable of supporting 
vegetation. Waste disposal sites provided outside of the Public ROW will be seeded in accordance with 
Natural Resources Conservation Service recommendations. The seeding recommendations may be 
obtained through the appropriate County NRCS Office. The Contractor will control the access to waste 
disposal sites not within the Public ROW with fences, gates, and placement of a sign or signs at the 
entrance to the site stating “No Dumping Allowed”. 
 
2. Concrete and asphalt concrete debris may be stockpiled within view of the ROW for a period of 
time not to exceed the duration of the project. Prior to project completion, the waste shall be removed 
from view of the ROW or buried and the waste disposal site reclaimed as noted above. 
 
The above requirements will not apply to waste disposal sites that are covered by an individual solid 
waste permit as specified in SDCL 34A-6-58, SDCL 34A-6-1.13, and ARSD 74:27:10:06. 
 
Failure to comply with the requirements stated above may result in civil penalties in accordance with 
South Dakota Solid Waste Law, SDCL 34A-6-1.31. 
 
All costs associated with furnishing waste disposal site(s), disposing of waste, maintaining control of 
access (fence, gates, and signs), and reclamation of the waste disposal site(s) will be incidental to the 
various contract items. 
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COMMITMENT I:  HISTORICAL PRESERVATION OFFICE CLEARANCES 
 
State Historical Preservation Office (SHPO or THPO) concurrence has not been obtained for this project. 
 
Action Taken/Required: 
 
All earth disturbing activities require a cultural resource review prior to scheduling the pre-construction 
meeting. This work includes, but is not limited to: Contractor furnished material sources, material 
processing sites, stockpile sites, storage areas, plant sites, and waste areas. 
 
The Contractor will arrange and pay for a record search and when necessary, a cultural resource survey. 
The Contractor has the option to contact the state Archaeological Research Center (ARC) at 605-394-
1936 or another qualified archaeologist, to obtain either a records search or a cultural resources survey. 
A record search might be sufficient for review if the site was previously surveyed; however, a cultural 
resources survey may need to be conducted by a qualified archaeologist. 
 
The Contractor will provide ARC with the following: a topographical map or aerial view of which the site is 
clearly outlined, site dimensions, project number, and PCN. If applicable, provide evidence that the site 
has been previously disturbed by farming, mining, or construction activities with a landowner statement 
that artifacts have not been found on the site. 
 
The Contractor will submit the cultural resources survey report to SDDOT Environmental Office, 700 East 
Broadway Avenue, Pierre, SD 57501-2586. SDDOT will submit the information to the appropriate 
SHPO/THPO. Allow 30 Days from the date this information is submitted to the Environmental Engineer 
for SHPO/THPO review. 
 
In the event of an inadvertent discovery of human remains, funerary objects, or if evidence of cultural 
resources is identified during project construction activities, then such activities will immediately cease 
and the Project Engineer will be immediately notified. The Project Engineer will contact the SDDOT 
Environmental Office to determine an appropriate course of action. 
 
The Contractor is responsible for obtaining any additional permits and clearances for Contractor furnished 
material sources, material processing sites, stockpile sites, storage areas, plant sites, and waste areas 
that affect wetlands, threatened and endangered species, or waterways. The Contractor will not utilize a 
site known or suspected of having contaminated soil or water. The Contractor will provide the required 
permits and clearances to the Project Engineer at the preconstruction meeting. 
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SPECIFICATIONS 
 
Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental 
Specifications, and Special Provisions as included in the Proposal. 
 
 
SCOPE OF WORK 
 
Contractor will furnish all necessary vehicles, equipment, supervision, labor, materials, tools, water, debris 
disposal and incidentals necessary to complete the work to the satisfaction of the Engineer. Work to be 
done consists of cleaning/sweeping bridge decks, adjacent approach slabs, and transverse joints located 
within the bridge deck and approach slabs. The cleaning/sweeping operation will consist of removing all 
dirt, mud, silt, sand, paper, rocks, cans, glass, dead animal carcasses, tire retreads, vehicle parts and 
other debris. Unforeseen conditions, such as weather, can bring unusual amounts of debris to bridge 
sites. Removal of all debris regardless of scope and magnitude is the responsibility of the Contractor. 
 
Contractor will be required to provide specialized heavy equipment such as sweepers, haul trucks and air 
compressors to remove debris, sand, mud and silt from bridge sites as indicated in the Contract. 
 
For each bridge site the Contractor will perform a cleaning/sweeping twice during the terms of this 
contract. The first cleaning/sweeping will be conducted during the months of April and May. The second 
cleaning/sweeping will be conducted during the months of September and October. 
 
 
GENERAL REQUIREMENTS 
 
Contractor will evaluate actual bridge site characteristics before submitting a bid. It is the intent of this 
Contract to provide for cleaning and sweeping of all bridge decks, adjacent approach slabs, and 
transverse joints located within the bridge deck and approach slabs within the areas described herein. 
 
The TABLE OF BRIDGES (Attachment 1) contained within these plans provides the list of bridge sites that 
require cleaning/sweeping. This table also provides information on bridge length, width and size of 
approach slabs. Not all bridges contain approach slabs. The cover map(s) provide a general idea of 
bridge site locations. 
 
Contractor will comply with all Federal, State, County and local regulations, including disposal of debris 
collected. 
 
All work will be accomplished during daylight hours. 
 
Equipment and vehicles will not be stored in the highway Right-of-Way. 
 
Approach Slabs as defined for this contract are reinforced concrete slabs located at each end of the 
bridge deck. Approach slabs typically have curbs located along the edges of the slab. The length of 
approach slabs varies in length and in some cases, consist of 2 slabs. The end of an approach slab is 
typically defined by a wide joint of over 6 inches or 2 joints located with 2 feet between the joints. 
 
 
CLEANING SCHEDULE 
 
The Contractor will provide the Engineer a cleaning schedule for the current week, no later than 10AM 
Monday. The Contactor will provide the Engineer a phone number to be able to contact the onsite 
Forman of the crew during working hours. 
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TRAFFIC CONTROL 
 
For a 2 lane roadway with traffic in opposing directions, traffic control will be as per Standard Plate 
634.23. As an alternate, the Contractor may use the traffic control plan MOBILE SWEEPING 

OPERATIONS ON A 2 LANE ROADWAY contained within this document. 
 
For a 4 lane divided roadway, traffic control will be as per Standard Plate 634.64. As an alternate, the 
Contractor may use the traffic control plan MOBILE SWEEPING OPERATIONS ON DIVIDED 4-LANE 
ROADWAY contained within this document. 
 
For a 4 lane undivided roadway, traffic control will be as per Standard Plate 634.47. As an alternate, the 
Contractor may use the traffic control plan MOBILE SWEEPING OPERATIONS ON DIVIDED 4-LANE 
ROADWAY contained within this document. 
 
Vehicles and equipment working in traffic or alongside traffic will be equipped with a flashing amber light 
visible from all directions at a minimum distance of 1/2 mile. The amber light will be mounted on the 
uppermost part of the Contractor’s vehicle. Lights must flash at 75 ±15 flashes per minute. The sweeper 
will have lights, meeting the aforementioned requirements, at the front and back of the equipment. 
Vehicle flasher/hazard lights are not acceptable. 
 
 
SWEEPING REQUIREMENTS 
 
Sweeping areas will include all curb lines along both sides of the bridge deck and approach slabs, or to 
the edge of the pavement or guardrail where no curbs exist, along all curbs on raised medians, and over 
all portions of painted medians. Contractor is responsible for sweeping from the marked white or yellow 
edge line to the edge of bridge deck or approach slab regardless of the width. If there are no marked 
white or yellow edge lines, a minimum width of 5 feet will be swept along the edges of the bridge deck or 
approach slab. 
 
All refuse materials and debris will be collected. 
 
Effort beyond a mechanical sweeper may be required to loosen harden and packed material on the 
surface and along the curb face. 
 
Sweeping will be accomplished in the same direction as traffic flow at all times. 
 
Contractor will make every reasonable effort to minimize streaks left by sweepers. 
 
At least 2 passes of the sweeper will be made over areas that require sweeping. The total number of 
passes required will vary based upon the width of sweeping required and the width of the sweeper used. 
 
Sweeping operations will extend at least 50 feet beyond both ends of the approach slab, or end of bridge 
deck if no approach slab is present. There should be no ridge or pile of material left on the roadway or 
shoulder surface at the end of the sweeping operations. This may require hand work under the guardrail. 
 
 
JOINT CLEANING REQUIREMENTS 
 
Transverse joint openings located on the bridge deck and approach slabs will be cleaned of debris with 
compressed air, or other methods approved by the Engineer. Joint cleaning will be accomplished at the 
same time as sweeping of the bridge deck and approach slabs. Debris will not be blown over the edge of 
the deck onto the underlying roadway or waterway channel. The entire length of the joint will be cleaned. 
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BRIDGE CLEANING EXCEPTIONS 
 
The bridge within the City of Aberdeen on US12 does not require cleaning. 
 
 
BRIDGE CLEANING CONFLICTS 
 
There are bridges that are scheduled for construction during the calendar year. This construction may 
conflict with the completion of 2 bridge cleaning. These potential conflicts are noted in The TABLE OF 

BRIDGES (Attachment 1) in the far-right column. It is anticipated that one cleaning can be accomplished on 
these bridges. Quantities for the project are based upon these conflict bridges being cleaned one time. 
The Contractor will work with the Engineer to determine what locations have conflicts at the time cleaning 
is planned. 
 
 
DISPOSAL 
 
All refuse materials and debris collected will become the property of the Contractor and will be properly 
disposed of. 
 
NO “on road” storage or dumping will be permitted. 
 
 
EQUIPMENT 
 
All equipment will be adequately maintained both mechanically and visually, and will be fully operational 
during all sweeping operations. 
 
All equipment will be properly registered and insured according to motor vehicles laws of the state of 
South Dakota. 
 
All units will be clearly and prominently marked with Contractor’s company name. 
 

• AIR COMPRESSOR 

 
Compressor will have a rated pressure of 100 psi with a minimum pressure level of 80 psi. 
Compressor will be capable of delivering a minimum of 180 CFM. 

 

• SWEEPER 

 
Minimum width of main broom or pickup head will be 54 inches. Sweeper will utilize both left side 
and right side brooms for picking up debris. Sweeper will have an internal self-contained storage 
hopper. Storage hopper will be a minimum capacity of 4 Cubic Yards. 

 

• SWEEPER BRUSH/BROOM REPLACEMENT 

 
Worn brushes and brooms will be replaced and adjusted to insure maximum efficiency. 
 
a. Six (6) inches on the gutter brushes; 
b. As required on trash direction brush; 
c. Six (6) inches on the main broom. 
 
These will be minimum criteria and final determination will be on the effectiveness of all brushes 
and brooms. 
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EQUIPMENT (Cont.) 
 

• ATTENUATOR 

 
Truck mounted or trailer attenuators may be utilized, provided attenuators conform to and are 
maintained in accordance with the requirements of Section 634.2 and Part 6 of the MUTCD for 
Category III traffic control devices. 

 

DUST CONTROL 
 
Contractor will use all reasonable methods to minimize dust emissions during the performance of this 
Contract. Contractor will not create dust in such a quantity to create a nuisance, danger, or impair 
visibility. 
 
Spraying of water during sweeping operations may be required to control dust. 
 
 
PERFORMANCE 
 
Primary objectives of the cleaning/sweeping program are:  
 

• Remove debris buildup to reduce infiltration of roadway deicers into concrete. 

• Prevent debris from enter storm drains and bridge deck drains. 

• Prevent debris from entering waterways. 

• Maintain gutter flow lines free of debris for free flow of water. 

• Maintain a state of cleanliness for safety and acceptable to travelers. 
 
Sweeping will normally consist of a pass (or passes) over an area. Contractor will make as many passes 
or such extra effort as may be required to adequately clean the bridge deck and approach slabs. 
Obstructions such as accumulations of silt, compacted dirt, leaves and similar debris will be removed. 
Items such as small tree limbs, dead animal carcasses, tire retreads, vehicle parts and rocks may require 
removal prior to sweeping with a mechanical sweeper. 
 
Inspections will be performed on a regular basis, as well as spot checks and response to complaints. 
 
Engineer will decide adequacy of cleaning/sweeping. 
 
In the event that the results of a cleaning/sweeping are considered to be unsatisfactory, Contractor will re-
clean/sweep unsatisfactory area(s) at Contractor’s expense within 10 days after notification. 
 
SDDOT reserves the right to withhold payment for missed, incomplete or unsatisfactory sweeping 
performance. 
 
 
DEFICIENT PERFORMANCE 
 
Liquidated Damages will be applied to deficient performance and/or late completion. 
 
Repeated instances of failure to perform will result in cancellation of the Contract. 
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RECORD KEEPING 
 
Contractor will complete RECORD OF BRIDGE CLEANING (Attachment 2) contained within the contract. 
Contractor will document arrival time at each bridge site, start and finish time of sweeping operations, 
number of passes made with sweeper, and departure time from each bridge site. Payment for services 
will not be made until document is completed and submitted to Engineer. Recording keeping will be kept 
up to date at all times and records will be made available to Engineer at any time. 
 
The Contractor may submit to the Area Engineer, other methods of documenting cleaning progress. The 
Contractor will submit alternate documenting methods a minimum of 1 week prior to the preconstruction 
meeting. 
 

BASIS OF MEASUREMENT AND PAYMENT 
 
All costs for equipment, materials, labor and incidentals to clean/sweep will be incidental to the contract 
unit price per site for MISCELLANEOUS WORK. A cleaning/sweeping during the months of April and/or 
May will constitute 1 site payment and the second cleaning/sweeping in September and/or October will 
constitute 1 site payment. The cost for disposal of all refuse materials and debris, including dump fees, 
will be included in the contract unit price per site for MISCELLANEOUS WORK. 
 
All costs for shadow vehicles, traffic control signs, arrow boards, flaggers, impact attenuators and other 
safety devices will be incidental to the contract lump sum price for TRAFFIC CONTROL, 
MISCELLANEOUS. 
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(See Table)

when sight distance is restricted.

ROAD WORK AHEAD sign is required only

2 miles.

occur over a distance of more than

AHEAD sign if the work locations

be used instead of the ROAD WORK

The ROAD WORK NEXT xx MILES sign may

exceed 5 miles.

warning sign and the work should not

the distance between the advance

it practical to place stationary signs,

locations in a limited distance make

  In situations where multiple work

(Optional)

Truck-Mounted Attenuator

(M.P.H.)

Prior to Work

Posted Speed

(Feet)

Distance

Minimum Sight

0 - 30

35 - 40

45 - 50

55 - 60

65 - 75 1500

1200

900

700

550

 
 

(Optional)
W7-3a

X  MILES

NEXT

AHEAD

WORK

ROAD

W
2
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-
1

1
2
0
0
'

    Sweeper

Bridge Deck

Approach Slab

Approach Slab
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ON A DIVIDED 4-LANE ROADWAY
MOBILE SWEEPING OPERATIONS

Flashing Right Arrow Mode
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Flashing Right Arrow Mode
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6
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'
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2
1-
3

speed is less than 25 M.P.H.

displayed on rear of Sweeper when

Slow Moving Vehicle Emblem will be

equipment.

will be used on all vehicles and 

An activated flashing yellow light

Sheet 11 of 19

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES



*

(See Table)

when sight distance is restricted.

ROAD WORK AHEAD sign is required only

2 miles.

occur over a distance of more than

AHEAD sign if the work locations

be used instead of the ROAD WORK

The ROAD WORK NEXT xx MILES sign may

exceed 5 miles.

warning sign and the work should not

the distance between the advance

it practical to place stationary signs,

locations in a limited distance make

  In situations where multiple work

 

*

(Optional)

Truck-Mounted Attenuator

(M.P.H.)

Prior to Work

Posted Speed

(Feet)

Distance

Minimum Sight

0 - 30

35 - 40

45 - 50

55 - 60

65 - 75 1500

1200

900

700

550

 
 

(Optional)
W7-3a

X  MILES

NEXT

AHEAD

WORK

ROAD

W
2
0
-
1

1
2
0
0
'

    Sweeper

Bridge Deck

Approach Slab

Approach Slab

Truck-Mounted Attenuator

ON A DIVIDED 4-LANE ROADWAY
MOBILE SWEEPING OPERATIONS

W
2
1-
3

Flashing Left Arrow Mode

Arrow Board

Flashing Left Arrow Mode

Arrow Board

6
0
0
'

speed is less than 25 M.P.H.

displayed on rear of Sweeper when

Slow Moving Vehicle Emblem will be

equipment.

will be used on all vehicles and 

An activated flashing yellow light

Sheet 12 of 19

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES



 

 

 

 

 

 

 

 

 

  

  

  

 

 
 

    

     

    

    

      

     

    

 

     

      

       

      

     

     

     

   

 

   

  

  

       

    

     

      

      

     

  

     

  

     

    

     

      

     

  

       

          

 

 

     
    

    

    

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES

Sheet 13 of 19



 

 

 

 

 

 

  

  

  

 

 

 

     

 

  

     

      

      

        

 

 

 

  

    

       

  

     

  

          

 

 

     
    
    

    

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES

Sheet 14 of 19



    

 

 

   
    

     

 

 

 

  

  

  

  

  

 

 

  

           

 

 

  

  

  

 

 

 

  

 

 

 

 

 

 

 

   

   

  

 

    

     

    

     

 
 

  

  

   

 

   

  

  

   

  

   

   

   

    

  

     

  

    

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES

Sheet 15 of 19



T
A

B
LE

 O
F

 B
R

ID
G

E
S

A
tt

a
ch

m
e

n
t 

1

R
o

u
te

M
R

M

S
tr

u
ct

u
re

 

N
u

m
b

e
r

Lo
ca

ti
o

n

S
tr

u
ct

u
re

 

Le
n

g
th

 

(F
t)

B
ri

d
g

e
 

R
o

a
d

w
a

y
 

W
id

th
 

(F
t)

D
e

ck
 

A
re

a
 

(S
F

)

S
k

e
w

 

A
n

g
le

A
p

p
ro

a
ch

 

Q
u

a
n

ti
ty

 

(S
F

)

A
p

p
ro

a
ch

 

Jo
in

t 

Q
u

a
n

ti
ty

 

(L
F

)

D
e

ck
 

Jo
in

t 

Q
u

a
n

ti
ty

 

(L
F

)

c o n f l i c t

S
D

 1
0

2
6

0
.7

4
4

5
-3

9
4

-1
5

0
1

.4
 E

 o
f 

Jc
t 

S
D

 1
0

 E
 &

 S
D

 4
5

 S
7

4
3

0
2

2
2

0
0

S
D

 1
0

2
6

5
.9

4
4

5
-4

4
7

-1
5

0
6

.6
 E

 o
f 

Jc
t 

S
D

 1
0

 E
 &

 S
D

 4
5

 S
1

1
7

3
0

3
5

1
0

0

S
D

 1
0

2
7

3
.4

4
0

7
-0

4
1

-1
5

0
5

.8
 W

 o
f 

Jc
t 

S
D

 1
0

 &
 U

S
 2

8
1

1
4

2
.7

2
3

6
5

1
3

7
.9

3
0

2
0

1
2

7
6

*

S
D

 1
0

2
7

6
.4

5
0

7
-0

7
1

-1
5

0
2

.9
 W

 o
f 

Jc
t 

S
D

 1
0

 &
 U

S
 2

8
1

2
1

3
3

6
7

6
6

8
0

1
5

5
1

7
6

*

S
D

 1
0

2
9

4
.5

4
0

7
-2

2
3

-1
2

0
2

.7
 W

 o
f 

H
o

u
g

h
to

n
2

4
2

3
0

7
2

6
0

0

S
D

 1
0

3
1

6
.7

4
6

-0
6

5
-1

0
0

4
.6

 W
 o

f 
Jc

t 
S

D
 1

0
 W

 &
 S

D
 2

7
 S

5
3

.6
7

3
0

1
6

1
0

.1
0

S
D

 2
0

2
9

5
.6

3
2

5
-2

7
0

-0
4

9
0

.8
 S

 o
f 

Jc
t 

S
D

 2
0

 W
 &

 S
D

 4
5

 N
8

6
.5

4
0

3
4

6
0

0

S
D

 2
0

2
9

9
.5

1
2

5
-2

9
8

-0
6

0
2

.8
 E

 o
f 

Jc
t 

S
D

 2
0

 E
 &

 S
D

 4
5

1
0

5
.5

3
0

3
1

6
5

0

S
D

 2
0

3
1

3
.6

9
5

8
-0

2
1

-0
6

0
2

.1
 E

 o
f 

F
a

u
lk

 C
o

u
n

ty
 L

in
e

1
4

0
3

0
4

2
0

0
0

S
D

 2
0

3
1

4
.9

7
5

8
-0

3
3

-0
6

0
3

.3
 E

 o
f 

F
a

u
lk

 C
o

u
n

ty
 L

in
e

1
1

7
3

0
3

5
1

0
0

S
D

 2
0

3
1

5
.9

5
5

8
-0

4
3

-0
6

0
4

.3
 E

 o
f 

F
a

u
lk

 C
o

u
n

ty
 L

in
e

1
1

7
3

0
3

5
1

0
0

S
D

 2
0

3
1

9
.5

6
5

8
-0

7
9

-0
6

0
2

.1
 W

 o
f 

Jc
t 

S
D

 2
0

 &
 U

S
 2

8
1

5
4

3
0

1
6

2
0

0

S
D

 2
5

2
0

9
.7

4
6

-2
7

6
-1

7
4

2
.5

 S
 o

f 
Jc

t 
S

D
 1

0
 W

 &
 S

D
 2

5
 S

1
0

5
.5

3
0

3
1

6
5

0

S
D

 2
7

2
0

4
.0

5
1

9
-0

7
0

-0
8

9
8

.9
 S

 o
f 

M
a

rs
h

a
ll

 C
o

u
n

ty
 L

in
e

9
3

3
6

3
3

4
8

0

S
D

 2
7

2
0

8
.3

7
1

9
-0

7
0

-0
4

6
4

.7
 S

 o
f 

M
a

rs
h

a
ll

 C
o

u
n

ty
 L

in
e

1
6

3
3

6
5

8
6

8
0

S
D

 2
7

2
1

4
.5

4
4

6
-0

7
9

-2
3

0
0

.3
 E

 o
f 

La
n

g
fo

rd
9

4
.1

1
3

6
3

3
8

8
5

0

S
D

 2
7

2
2

8
.4

5
4

6
-1

1
0

-1
2

3
2

.3
 S

 o
f 

Jc
t 

S
D

 1
0

 W
 &

 S
D

 2
7

 S
8

6
.5

3
8

3
2

8
7

0
2

7
9

0
8

0

S
D

 2
7

2
4

1
.1

6
4

6
-1

7
0

-0
5

5
4

.5
 N

 o
f 

Jc
t 

S
D

 1
0

 E
 &

 S
D

 2
7

 N
1

2
8

.5
3

0
3

8
5

5
0

S
D

 3
7

1
8

9
.1

4
5

8
-3

0
0

-0
4

3
1

.8
 N

 o
f 

Jc
t 

S
D

 2
0

 W
 &

 S
D

 3
7

 N
5

4
3

0
1

6
2

0
0

S
D

 3
7

1
9

2
.3

1
5

8
-3

0
0

-0
1

1
1

.1
 S

 o
f 

B
ro

w
n

 C
o

u
n

ty
 L

in
e

1
0

6
3

0
3

1
8

0
0

S
D

 3
7

1
9

6
.3

1
0

7
-3

0
0

-4
5

1
2

.9
 N

 o
f 

V
e

rd
o

n
1

0
6

3
0

3
1

8
0

0

S
D

 3
7

2
0

1
.0

1
0

7
-3

0
0

-4
0

5
7

.4
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 S

D
 3

7
5

4
3

0
1

6
2

0
0

S
D

 3
7

2
0

3
.9

3
0

7
-3

0
0

-3
7

5
4

.4
 S

 o
f 

Jc
t 

U
S

1
2

 &
 S

D
 3

7
9

2
3

0
2

7
6

0
0

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES

Sheet 16 of 19



T
A

B
LE

 O
F

 B
R

ID
G

E
S

A
tt

a
ch

m
e

n
t 

1

R
o

u
te

M
R

M

S
tr

u
ct

u
re

 

N
u

m
b

e
r

Lo
ca

ti
o

n

S
tr

u
ct

u
re

 

Le
n

g
th

 

(F
t)

B
ri

d
g

e
 

R
o

a
d

w
a

y
 

W
id

th
 

(F
t)

D
e

ck
 

A
re

a
 

(S
F

)

S
k

e
w

 

A
n

g
le

A
p

p
ro

a
ch

 

Q
u

a
n

ti
ty

 

(S
F

)

A
p

p
ro

a
ch

 

Jo
in

t 

Q
u

a
n

ti
ty

 

(L
F

)

D
e

ck
 

Jo
in

t 

Q
u

a
n

ti
ty

 

(L
F

)

c o n f l i c t

S
D

 3
7

2
0

6
.0

8
0

7
-3

0
0

-3
5

3
2

.3
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 S

D
 3

7
5

4
3

0
1

6
2

0
0

S
D

 3
7

2
2

4
.6

0
7

-3
0

0
-1

6
9

7
.0

 S
 o

f 
Jc

t 
S

D
 1

0
 &

 S
D

 3
7

1
1

7
3

0
3

5
1

0
0

S
D

 4
5

1
4

9
.6

7
2

5
-2

7
0

-1
3

6
1

.0
 N

 o
f 

Jc
t 

U
S

 2
1

2
 W

 &
 S

D
 4

5
 N

1
5

5
4

0
6

2
0

0
0

1
7

1
5

8
4

U
S

 1
2

2
4

8
.5

1
2

3
-1

8
6

-1
0

0
0

.5
 E

 o
f 

R
o

sc
o

e
2

9
0

.2
6

4
0

1
1

6
1

0
4

0
*

U
S

 1
2

2
6

9
.8

8
2

3
-3

9
8

-1
0

0
6

.7
 E

 o
f 

Ip
sw

ic
h

7
3

.5
4

4
3

2
3

4
0

1
8

7
9

9
2

U
S

 1
2

2
7

6
.7

5
2

3
-4

6
5

-1
0

5
a

t 
M

in
a

2
4

9
.1

7
4

4
1

0
9

6
3

4
5

3
5

9
1

1
3

2

U
S

 1
2

2
7

8
.4

5
0

7
-0

0
1

-3
4

6
0

.1
 E

 o
f 

E
d

m
u

n
d

s 
C

o
u

n
ty

 L
in

e
1

4
5

4
4

6
3

8
0

0
1

8
7

9
9

2

U
S

 1
2

 E
2

8
7

.8
9

0
7

-0
9

3
-3

3
2

0
.7

 W
 o

f 
Jc

t 
U

S
 1

2
 &

 U
S

 2
8

1
1

2
8

.5
3

8
4

8
8

3
0

1
6

3
3

8
0

U
S

 1
2

 E
3

0
1

.2
2

0
7

-2
2

2
-3

3
0

1
2

.2
 E

 o
f 

Jc
t 

U
S

 1
2

 &
 U

S
 2

8
1

2
4

0
.0

7
4

0
9

6
0

2
.8

1
5

2
1

8
9

8
4

U
S

 1
2

 E
3

0
5

.8
8

0
7

-2
6

7
-3

3
0

3
.2

 W
 o

f 
Jc

t 
U

S
 1

2
 &

 S
D

 3
7

4
3

3
.2

6
3

6
1

5
5

9
7

4
0

U
S

 1
2

 W
2

8
7

.8
9

0
7

-0
9

3
-3

3
1

0
.7

 W
 o

f 
Jc

t 
U

S
 1

2
 &

 U
S

 2
8

1
1

2
8

.5
3

8
4

8
8

3
0

1
6

3
3

8
0

U
S

 1
2

 W
3

0
1

.2
0

7
-2

2
2

-3
2

9
1

2
.2

 E
 o

f 
Jc

t 
U

S
 1

2
 &

 U
S

 2
8

1
2

4
0

.0
7

4
0

9
6

0
2

.8
1

5
2

8
4

4
8

4

U
S

 1
2

 W
3

0
5

.7
6

0
7

-2
6

7
-3

2
9

3
.2

 W
 o

f 
Jc

t 
U

S
 1

2
 &

 S
D

 3
7

8
3

0
.5

4
0

3
3

2
2

0
0

1
7

1
5

8
4

8
6

U
S

 2
1

2
2

6
6

.1
5

2
5

-2
1

0
-1

4
4

1
.0

 W
 o

f 
F

a
u

lk
to

n
1

2
2

3
0

3
6

6
0

0

U
S

 2
8

1
1

9
3

.0
8

0
7

-1
0

0
-3

4
2

1
.1

 S
 o

f 
Jc

t 
U

S
 1

2
 &

 U
S

 2
8

1
1

5
1

.8
1

7
2

1
0

9
3

0
3

0
4

9
9

9
1

4
8

U
S

 2
8

1
1

9
4

.4
7

0
7

-1
0

0
-3

2
8

0
.2

 N
 o

f 
Jc

t 
U

S
 1

2
 &

 U
S

 2
8

1
3

1
8

.1
7

5
2

1
6

5
4

5
0

2
1

5
5

1
1

0
*

U
S

 2
8

1
2

1
0

.4
4

0
7

-1
0

0
-1

8
8

3
.7

 S
 o

f 
Jc

t 
S

D
 1

0
 W

 &
 U

S
 2

8
1

2
9

1
.5

3
0

8
7

4
5

0
3

3

U
S

 2
8

1
2

2
0

.6
7

0
7

-1
0

0
-0

8
6

3
.5

 N
 o

f 
Jc

t 
S

D
 1

0
 E

 &
 U

S
 2

8
1

1
5

0
.5

4
0

6
0

2
0

0
1

7
1

5
8

4
*

U
S

 2
8

1
 N

1
8

5
.4

4
0

7
-1

0
1

-4
1

8
8

.8
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 U

S
 2

8
1

1
5

5
3

8
5

8
9

0
0

1
6

3
3

8
0

U
S

 2
8

1
 N

1
8

7
.6

5
0

7
-1

0
1

-3
9

7
6

.7
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 U

S
 2

8
1

1
7

2
.4

4
3

8
6

5
5

2
.7

3
5

2
3

7
4

8
0

U
S

 2
8

1
 S

1
8

5
.4

4
0

7
-1

0
0

-4
1

8
8

.8
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 U

S
 2

8
1

1
5

5
3

8
5

8
9

0
0

1
6

3
3

8
0

*

U
S

 2
8

1
 S

1
8

7
.6

5
0

7
-1

0
0

-3
9

7
6

.7
 S

 o
f 

Jc
t 

U
S

 1
2

 &
 U

S
 2

8
1

1
7

2
.4

4
3

8
6

5
5

2
.7

3
5

2
3

7
4

8
0

*

BRIDGE CLEANING
BROWN, DAY, EDMUNDS, FAULK, MCPHERSON, MARSHALL, AND SPINK COUNTIES

Sheet 17 of 19



Attachment 2

RECORD OF BRIDGE CLEANING

ROUTE MRM STR. NO.
Arrival Date and

Time
Time Sweeping

Started
Time Sweeping

Ended
Departure

Time

Contractor Signature Date
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Attachment 2
(Example)

RECORD OF BRIDGE CLEANING

ROUTE MRM STR. NO.
Arrival Date and

Time
Time Sweeping

Started
Time Sweeping

Ended
Departure

Time

(Example entry)

SD 28 123.57 12-224-558
4/6/18

4:05 PM 4:30 PM 4:40 PM
3:35 PM

(Example entry when doing multiple bridges on divided highway)

I-29 N B &
SB

Exit 140 to
Exit 150

6 bridges total
4/10/18

8:20 AM 10:30 AM 10:45 AM
7:50am

Contractor Signature Date
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