Planholders for
079S-452, Pennington County, PCN i65l
PCC Pavement Replacement around Scale Pit

August 27, 2020 Informal Letting

Tru-Form Construction 7875 Black Hawk Rd Black Hawk SD 57718	Jon LaFramboise	605-787-5187
Mainline Contracting PO Box 3448 Rapid City SD 57709-3448	Reid Hansen	605-348-7068
J V Bailey Co Inc PO Box 1825 Rapid City SD 57709	Ryan Steinback	605-391-9315