Planholders for
410D404 Pennington County, PCN i6L0
Concrete Repair at Rapid City SD DOT Complex

March 31, 2022 Informal Letting

Iowa Civil Estimating Coordinator 1106 3rd St. P.O. Box Q Victor, IA 52347	Missy Rhinehart	319-647-3561, ext140
Tru-Form Construction, Inc. P.O. Box 742 Black Hawk, SD 57718	Chris Garrigan	605-787-5187
T I - Z A C K C O N C R E T E , I N C . 39352 221st Avenue Le Center, MN 56057	507-357-6463	Jeremy Gibbs
JV Bailey Co. 1730 Samco Rd Rapid City SD 57702	Mike Zebill	605-343-2390
TrueNorth Steel	Keith Stroud	605-350-8643