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August 24, 2021

ADDENDUM NO. 1

Re: 025-151, PCN i6JL
Day County
Mainline Culvert Replacement

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your proposal for the
referenced project.

PROPOSAL: Please destroy the DOT-123 form and replace with the enclosed DOT-123 form,
dated 8-23-21. The bid item for the State Furnished Portable Changeable Message
Signs was deleted, as SDDOT staff will set these signs up. The established price of
$15.00/cu.yd for Pipe Culvert Undercut was entered on the document.

PLANS: Please destroy Sheet 2 and replace with the enclosed Sheet 2, dated 8-23-21. The bid

item for the State Furnished Portable Changeable Message Signs was deleted, as
SDDOT staff will set these signs up.

When sending in your sealed bid please state on the front of the envelope that Addendum
No. 1 was received.

Sincerely,

DEPARTMENT OF TRANSPORTATION

Mark Peterson
Region Engineer

CC: B. Schroeder T. Ondricek J. Steen D. German File
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SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION JD|OT2'(1)?3
uly 7
CONTRACT PROPOSAL 10f2
PROJECT MAINT | CONTROL BEGIN END
CODE | PRE |ROUTE | AGR| UNIT |REFERENCE| AFE |FUNCTION MRM MRM
M 025 151 i6JL 2290 191.1 191.1
CITY AND/OR COUNTY: Day\County BUDGET SOURCE: 2022 Confract Maintenance
REGION MATERIALS CERTIFICATION REQUIRED: YES [ NO WIP #:
CERTIFIED INSPECTORS/TESTERS REQUIRED: YES O No
TO BE INSTALLED ON CM&P: YES O No

TYPE, PURPOSE AND LOCATION OF WORK:

Culvert Replacement 8.9 Miles North of Webster in Day County

ESTIMATE OF QUANTITIES AND COST

m?w:;léﬂ IFEM QUANTITY | UNIT [UNIT PRICE| AMOUNT
004E0020 || |Construction and Maintenance of Detour(s) LumpSum| LS| |[Eump'Sum
009EO0010 |Mobilization Lump Sum| LS |Lump Sum
110E1010 Remove Asphalt Concrete Pavement 192.0|SqYd
110E1700 |Remove Silt Fence 15| Ft
120E0600 |Contractor Furnished Borrow Excavation 270|CuYd
230E0100 |Remove and Replace Topsoil Lump Sum| LS |[Lump Sum
250E0020 Incidental Work, Grading Lump Sum| LS |Lump Sum
260E1010 |Base Course 192.8| Ton
260E6010 |Granular Material 82| Ton
320E1200 |Asphalt Concrete Composite 57.5| Ton
421E0100 |Pipe Culvert Undercut 23|CuYd $15.00 $345.00
450E0192 |42" RCP Class 2, Furnish 58| Ft
450E0200 |42!REP, |pstall 58| Ft
450E2032 |42" RCP Flared End, Furnish 2.0| Eaeh
450E2033 |42" RCP Flared End, Install 2.0| Each
634E0010 |Flagging 15| Hour $30.37 $455.55
634E0110 |Traffic Control Signs 176 | SqFt
634E0120 |Traffic Control, Miscellaneous Lump Sum| LS |[Lump Sum
634E0275 |Type 3 Barricade 2| Each
634E0600 |4" Temporary Pavement Marking Tape Type | 2,344| Ft
734E0010 |Erosion Control Lump Sum| LS |[Lump Sum
734E0602 |Low Flow Silt Fence 60| Ft
734E0610 Mucking Silt Fence 5|CuYd
831E0300 Reinforcement Fabric (MSE) 221|SqYd
TOTAL
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Revised: 8/23/21 MD

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION DOT-123

CONTRACT PROPOSAL ly 2017
PROJECT MAINT | CONTROL BEGIN END
CODE | PRE |ROUTE |AGR | UNIT |[REFERENCE| AFE |FUNCTION MRM MRM
M 025 151 i6JL 2290 191.1 191.1

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per
the current edition of the SDDOT Standard Specifications for Roads and Bridges.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE
FIELD WORK COMPLETION DATE October 16th, 2021 SIGNATURE
SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME

DAY OF ,20__ COMPANY

STR. ADDRESS

CITY, STATE, ZIP

NOTARY - My Commission Expires (SEAL) FEDERAL TAX ID NUMBER
TO BE FILLED OUT BY STATE PERSONNEL:

RECOMMENDED FOR APPROVAL.:

CONSTRUCTION & MAINTENANCE ENGINEER DATE
AREA / REGION / OPS ENGINEER DATE DIRECTOR OF OPERATIONS DATE

INTERNAL SERVICES / AUDITS DATE
APPROVED FOR THE TRANSPORTATION COMMISSION

NAME TITLE DATE

APPROVED as per Federal Highway Stewardship Provisions this day of ,20__
PROJECT DEVELOPMENT ENGINEER




ESTIMATE OF QUANTITIES

NUMBER ITEM QUANTITY UNIT
004E0020 | Construction and Maintenance of Detour(s) Lump Sum LS
009E0010 | Mobilization Lump Sum LS
110E1010 | Remove Asphalt Concrete Pavement 192.0 SqgYd
110E1700 | Remove Silt Fence 15 Ft
120E0600 | Contractor Furnished Borrow Excavation 270 CuYd
230E0100 | Remove and Replace Topsoil Lump Sum LS
250E0020 | Incidental Work, Grading Lump Sum LS
260E1010 | Base Course 192.8 Ton
260E6010 | Granular Material 82.0 Ton
320E1200 | Asphalt Concrete Composite 57.5 Ton
421E0100 | Pipe Culvert Undercut 23 CuYd
450E0192 | 42" RCP Class 2, Furnish 58 Ft
450E0200 |42" RCP, Install 58 Ft
450E2032 (42" RCP Flared End, Furnish 2 Each
450E2033 |42" RCP Flared End, Install 2 Each
634E0010 | Flagging 15.0 Hour
634E0110 | Traffic Control Signs 176.0 SqFt
634E0120 | Traffic Control, Miscellaneous Lump Sum LS
634E0275 | Type 3 Barricade 2 Each
634E0600 |4" Temporary Pavement Marking Tape Type | 2,344 Ft
734E0010 | Erosion Control Lump Sum LS
734E0602 | Low Flow Silt Fence 60 Ft
734E0610 | Mucking Silt Fence 5 CuYd
831E0300 | Reinforcement Fabric (MSE) 221 SqYd

ENVIRONMENTAL COMMITMENTS

The SDDOT is committed to protecting the environment and uses Environmental
Commitments as a communication tool for the Engineer and Contractor to ensure
that attention is given to avoid, minimize, and/or mitigate an environmental
impact. Environmental commitments to various agencies and the public have
been made to secure approval of this project. An agency with permitting authority
can delay a project if identified environmental impacts have not been adequately
addressed. Unless otherwise designated, the Contractor's primary contact
regarding matters associated with these commitments will be the Project
Engineer. During construction, the Project Engineer will verify that the Contractor
has met Environmental Commitment requirements. These environmental
commitments are not subject to change without prior written approval from the
SDDOT Environmental Office.

Additional guidance on SDDOT’s Environmental Commitments can be accessed
through the Environmental Procedures Manual found at:
<https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf >

For questions regarding change orders in the field that may have an effect on an
Environmental Commitment, the Project Engineer will contact the Environmental
Engineer at 605-773-3180 or 605-773-4336 to determine whether an
environmental analysis and/or resource agency coordination is necessary.

Once construction is complete, the Project Engineer will review all environmental
commitments for the project and document their completion.

COMMITMENT A: WETLANDS

All efforts to avoid and minimize wetland impacts from the project have resulted
in approximately 0.423 acres of wetlands (includes temporary and permanent)
becoming impacted.

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required
Provisions, Supplemental Specifications and Special Provisions as included in the
Proposal.

Table of Impacted Wetlands

Perm. Perm. Temp. Temp. Total
Wetland Station Impact Impact Impact Impact Imoact
No. Left Right Left Right Acpres)
(Acres) (Acres) (Acres) (Acres)
1 121+00 0.001 0.00 0.239 0.183 0.423

Action Taken/Required:

Permanent impacts identified in the Table of Impacted Wetlands will not be
mitigated as impacts are to USACE unregulated wetlands and/or less than one-
tenth of an acre. Temporary impacts identified in the Table of Impacted Wetlands
will not be mitigated as original contours and elevations will be re-established as
designated in plans. Prior to initiating temporary work in wetlands, the Contractor
will submit a plan to the Project Engineer in accordance with Section 7.21 D of
the Specifications.

The Contractor will notify the Project Engineer if additional easement is needed
to complete work adjacent to any wetland. The Project Engineer will obtain an
appropriate course of action from the Environmental Office before proceeding
with construction activities that affect any wetlands beyond the work limits shown
in the plans.
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COMMITMENT B: FEDERALLY THREATENED, ENDANGERED, AND
PROTECTED SPECIES

COMMITMENT B2: WHOOPING CRANE

The Whooping Crane is a spring and fall migratory bird in South Dakota that is
about 5 feet tall and typically stops on wetlands, rivers, and agricultural lands
along their migration route. An adult Whooping Crane is white with a red crown
and a long, dark, pointed bill. Immature Whooping Cranes are cinnamon brown.
While in flight, their long necks are kept straight and their long dark legs trail
behind. Adult Whooping Cranes' black wing tips are visible during flight.

Action Taken/Required:

Harassment or other measures to cause the Whooping Crane to leave the site is
a violation of the Endangered Species Act. If a Whooping Crane is sighted
roosting in the vicinity of the project, borrow pits, or staging areas associated with
the project, cease construction activities in the affected area until the Whooping
Crane departs and immediately contact the Project Engineer. The Project
Engineer will contact the Environmental Office so that the sighting can be
reported to USFWS.

COMMITMENT C: WATER SOURCE

The Contractor will not withdraw water with equipment previously used outside
the State of South Dakota or previously used in aquatic invasive species (AIS)
positive waters within South Dakota without prior approval from the SDDOT
Environmental Office. To prevent and control the introduction and spread of
invasive species into the project vicinity, all equipment will be power washed with
hot water (=140 °F) and completely dried for a minimum of 7 days prior to
subsequent use. South Dakota administrative rule 41:10:04:02 forbids the
possession and transport of AlS; therefore, all attached dirt, mud, debris and
vegetation must be removed and all compartments and tanks capable of holding
standing water must be drained. This includes, but is not limited to, all equipment,
pumps, lines, hoses and holding tanks.

Action Taken/Required:

The Contractor will obtain the necessary permits from the regulatory agencies
such as the South Dakota Department of Agriculture and Natural Resources
(DANR) and the United States Army Corps of Engineers (USACE) prior to water
extraction activities.

Additional information and mapping of water sources impacted by Aquatic
Invasive Species in South Dakota can be accessed at:
< http://sdleastwanted.com/maps/default.aspx >

< South Dakota Administrative Rule 41:10:04 Aquatic Invasive Species:
https://sdlegislature.gov/rules/DisplayRule.aspx?Rule=41:10:04 >
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