



Department of Transportation

Pierre Region Office

104 S. Garfield – Bldg. A
Pierre, South Dakota 57501-5405 605/773-3464
FAX: 605/773-6215

**DEPARTMENT OF
TRANSPORTATION**

ADDENDUM NO. 2

May 12, 2022

RE: **ADDENDUM NO. 2**
PROJECT 000N-351
PCN i6ky
Stanley County
Snow Fence

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above referenced project:

COVER SHEET:

**THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED WITH
YOUR BID. NOT SUBMITTING THIS COVER SHEET WILL
RESULT IN YOUR BID BEING REJECTED.**

PROPOSAL:

Discard the existing DOT-123 form and replace it with the enclosed revised DOT-123 form, dated 5/12/22. The Field Work Completion Date has been updated to September 15, 2023.

Please verify that all required information is complete prior to mailing bid documents.

Questions regarding this addendum should be directed to:
Shelley Larson at 605-773-3464 – Senior Region Design Engineer

Respectfully,
DEPARTMENT OF TRANSPORTATION

Shelley M. Larson – Region Senior Design Engineer

cc: J. Humphrey – Region Engineer
C. Bennett – Operations
J. Smith – Pierre Region Materials Engineer
J. Hanson – Civil Rights
L. DeMers – DBE Coordinator
J. Villbrandt, E. Stroeder – Mobridge Area
Project File

COVER SHEET

By signing this document the Contractor acknowledges receipt of **ADDENDUM NO. 2** dated **May 12, 2022** for the following project:

PROJECT 000N-351
PCN i6ky
Stanley County
Snow Fence

This cover sheet **must** accompany the Contractors other bidding documents as defined in the original proposal.

Name of Company (print or type)

Date

By _____
Signature of Company Official

Title

Notarization is not required on this document.

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL**

Revised 5/12/22

CODE	PROJECT			MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR						
				351	000N	I6ky		151.00	151.52

CITY AND/OR COUNTY: Stanley BUDGET SOURCE: FY22 Contr. Maint DOT
 REGION MATERIALS CERTIFICATION REQUIRED: YES NO WIP #: _____
 CERTIFIED INSPECTORS/TESTERS REQUIRED: YES NO
 TO BE INSTALLED ON CM&P: YES NO
 TYPE, PURPOSE AND LOCATION OF WORK: Snow Fence

ESTIMATE OF QUANTITIES AND COST

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS	Lump Sum	
009E3220	Reestablish Right-of-Way and Property Corner	53	Each		
009E3225	Reestablish Public Land Survey System Corner	2	Each		
620E0020	Type 2 Right-of-Way Fence	11,408	Ft		
620E1020	2 Post Panel	22	Each		
620E1030	3 Post Panel	14	Each		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS	Lump Sum	
900E1095	8' Snow Fence	3,590	Ft		
				TOTAL	

CONTRACTOR'S PROPOSAL STATEMENT

The undersigned agrees to offer the labor and material in the quantities, at the unit price, for the purpose, in the place, and in accordance with attached provisions. The Contractor will provide services in compliance with the Americans with Disabilities Act of 1990 and any amendments.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE _____
 FIELD WORK COMPLETION DATE September 15, 2023 SIGNATURE _____
 SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME _____
 _____ DAY OF _____, 20__ COMPANY _____
 NOTARY _____ STR. ADDRESS _____
 My Commission Expires: _____ CITY, STATE, ZIP _____
 _____ DATE _____ (SEAL) PHONE NUMBER _____
 FEDERAL TAX ID NUMBER _____

TO BE FILLED OUT BY STATE PERSONNEL:

The parties agree that the Department of Transportation may execute this contract by electronic signature.

RECOMMENDED FOR APPROVAL:		
_____	CONSTRUCTION & MAINTENANCE ENGINEER	DATE _____
AREA / REGION / OPS ENGINEER _____	DIRECTOR OF OPERATIONS	DATE _____
_____	INTERNAL SERVICES / AUDITS	DATE _____
ACCEPTED BY SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION		
NAME _____	TITLE _____	DATE _____
IF FEDERAL FUNDS WILL BE EXPENDED UNDER THIS AGREEMENT, ACCEPTANCE BY PROJECT DEVELOPMENT IS REQUIRED		
PROJECT DEVELOPMENT ENGINEER _____	DATE _____	