



Department of Transportation

Pierre Region Office

104 S. Garfield – Bldg. A
Pierre, South Dakota 57501-5405 605/773-3464
FAX: 605/773-6215

ADDENDUM NO. 1

January 20, 2026

RE: **ADDENDUM NO. 1**
PROJECT 083S-351
PCN i7JY
Pierre Area
PERIMETER FENCE

TO WHOM IT MAY CONCERN:

The following addenda to the contract shall be inserted and made part of your proposal for the above referenced project:

COVER SHEET:

**THIS SHEET MUST BE SIGNED, DATED AND SUBMITTED WITH
YOUR BID. NOT SUBMITTING THIS COVER SHEET WILL
RESULT IN YOUR BID BEING REJECTED.**

PROPOSAL:

Discard the existing DOT-123 form and replace it with the enclosed revised DOT-123 form. The Field Work Completion date has been changed to May 23, 2026.

Please verify that all required information is complete prior to mailing bid documents.

Questions regarding this addendum should be directed to:

Shelley Larson at 605-773-3464 – Senior Region Design Engineer – Pierre

Respectfully,
DEPARTMENT OF TRANSPORTATION

Shelley M. Larson – Region Senior Design Engineer

cc: J. Humphrey – Region Engineer
C. Bennett – Operations
J. Smith – Pierre Region Materials Engineer
J. Hanson – Civil Rights
K. Watkins – DBE Coordinator
D. Sherman, D. Norrid – Winner Area
Project File

COVER SHEET

By signing this document the Contractor acknowledges receipt of **ADDENDUM NO. 1** dated **January 20, 2026** for the following project:

PROJECT 083S-351
PCN i7JY
Pierre Area
PERIMETER FENCE

This cover sheet **must** accompany the Contractors other bidding documents as defined in the original proposal.

Name of Company (print or type)

Date

By

Signature of Company Official

Title

Notarization is not required on this document.

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL**

Revised 1-20-26 SML

CODE	PROJECT			MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR						
		083S		351		i7JY	2802	96.0	97.0

CITY AND/OR COUNTY: Lyman BUDGET SOURCE: FY26 Contract Maint.

REGION MATERIALS CERTIFICATION REQUIRED: ☒ YES ☐ NO WIP #: _____
 CERTIFIED INSPECTORS/TESTERS REQUIRED: ☒ YES ☐ NO
 TO BE INSTALLED ON CM&P: ☒ YES ☐ NO

TYPE, PURPOSE AND LOCATION OF WORK: Perimeter Fence for Living Snow Fence

ESTIMATE OF QUANTITIES AND COST

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS	Lump Sum	
620E0120	Type 2s Right-of-Way Fence	3261	Ft		
620E1020	2 Post Panel	3	Each		
620E1030	3 Post Panel	7	Each		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS	Lump Sum	
TOTAL					

CONTRACTOR'S PROPOSAL STATEMENT

The undersigned agrees to offer the labor and material in the quantities, at the unit price, for the purpose, in the place, and in accordance with attached provisions. The Contractor will provide services in compliance with the Americans with Disabilities Act of 1990 and any amendments.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE _____
 FIELD WORK COMPLETION DATE May 23, 2026 SIGNATURE _____
 SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME _____
 _____ DAY OF _____, 20____ COMPANY _____
 NOTARY _____ STR. ADDRESS _____
 My Commission Expires: _____ CITY, STATE, ZIP _____
 _____ PHONE NUMBER _____
 DATE _____ (SEAL) FEDERAL TAX ID NUMBER _____

TO BE FILLED OUT BY STATE PERSONNEL:

The parties agree that the Department of Transportation may execute this contract by electronic signature.

RECOMMENDED FOR APPROVAL:

CONSTRUCTION & MAINTENANCE ENGINEER	DATE
DIRECTOR OF OPERATIONS	DATE
INTERNAL SERVICES / AUDITS	DATE

ACCEPTED BY SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

NAME	TITLE	DATE
------	-------	------

IF FEDERAL FUNDS WILL BE EXPENDED UNDER THIS AGREEMENT, ACCEPTANCE BY PROJECT DEVELOPMENT IS REQUIRED

PROJECT DEVELOPMENT ENGINEER	DATE
------------------------------	------