As Read Bids for 090W-451, Lawrence County, PCN i7vj Continuously Reinforced Concrete Panel Replacement May 1, 2025 Informal Letting

Engineer's Estimate:\$ 41,291.00

Tru-Form Construction 7875 Black Hawk Rd Black Hawk SD 57718	\$ 63,760.60
Complete Concrete 7201 Mt Rushmore Rd Rapid City SD 57702	\$ 39,437.60