

**SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 05/28/26 INFORMAL LETTING**

**PROJECT NO. 090W-452, 090E-452 & 000I-452
PCN NO. i868, i869 & i86A**

**COUNTY: Pennington Pipe Work, Guardrail Work and Ditch Grading
on I-90 near Wall**

BID ITEMS		UNIT	QUANTITY	Engineer's Estimate		Hilt Construction Rapid City SD		Simon Contractors Rapid City SD	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
001	Mobilization	Lump Sum	1.00		0.00	16,500.00	16,500.00	34,000.00	34,000.00
002	Construction Schedule, Category I	Lump Sum	1.00		0.00	500.00	500.00	500.00	500.00
003	Remove Pipe Culvert	Ft	14.00		0.00	100.00	1,400.00	43.00	602.00
004	Remove High Tension 4 Cable Guardrail	Ft	25.00		0.00	25.00	625.00	56.00	1,400.00
005	Remove Pipe for Reset	Ft	8.00		0.00	100.00	800.00	49.00	392.00
006	Remove High Tension 4 Cable Guardrail Anchor Assembly for Reset	Each	1.00		0.00	1,000.00	1,000.00	1,680.00	1,680.00
007	Unclassified Excavation	CuYd	390.00		0.00	10.00	3,900.00	28.50	11,115.00
008	Remove and Replace Topsoil	Lump Sum	1.00		0.00	3,500.00	3,500.00	4,385.00	4,385.00
009	Incidental Work, Grading	Lump Sum	1.00		0.00	22,000.00	22,000.00	19,500.00	19,500.00
010	24" CMP 12 Gauge, Furnish	Ft	14.00		0.00	85.00	1,190.00	67.75	948.50
011	24" CMP, Install	Ft	14.00		0.00	85.00	1,190.00	71.50	1,001.00
012	Reset Pipe	Ft	8.00		0.00	75.00	600.00	75.00	600.00
013	Reset Pipe End Section	Each	1.00		0.00	500.00	500.00	525.00	525.00
014	Reset High Tension Cable Guardrail Anchor Assembly	Each	1.00		0.00	5,000.00	5,000.00	2,800.00	2,800.00
015	Traffic Control Signs	SqFt	432.00		0.00	5.50	2,376.00	5.60	2,419.20
016	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	7,205.00	7,205.00	9,200.00	9,200.00
017	Type 3 Barricade	Each	2.00		0.00	55.00	110.00	56.00	112.00
018	Temporary Flexible Vertical Markers (Tabs)	Ft	1920.00		0.00	0.55	1,056.00	0.55	1,056.00
019	Type C Advance Warning Arrow Board	Each	2.00		0.00	550.00	1,100.00	560.00	1,120.00
020	Contractor Furnished Vehicle Speed Feedback Sign	Each	2.00		0.00	825.00	1,650.00	850.00	1,700.00
021	Type F Permanent Seed Mixture	Lb	14.00		0.00	70.50	987.00	24.75	346.50
022	Fertilizing	Lb	773.00		0.00	1.00	773.00	3.60	2,782.80
023	Fiber Mulching	Lb	1546.00		0.00	1.85	2,860.10	4.50	6,957.00
024	Type 1 Turf Reinforcement Mat	SqYd	785.00		0.00	8.00	6,280.00	9.00	7,065.00
025	12" Diameter Erosion Control Wattle	Ft	32.00		0.00	10.00	320.00	11.25	360.00
026	Articulated Concrete Mattress	SqYd	782.00		0.00	100.00	78,200.00	77.50	60,605.00
TOTAL					0.00		161,622.10		173,172.00