SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 11/12/26 INFORMAL LETTING

PROJECT NO. 016-491, 016A-491, 079-492, 079N-492 & 079S-492
PCN NO. i89w, i89u, i89q, i89t & i89r

COUNTY: Custer, Fall River & Pennington

PCC Pavement Repair at various locations

				Engineer's Estimate		Complete Concrete Rapid City SD		JV Bailey Co. Rapid City SD	
	BID ITEMS	**UNIT**	**QUANTITY**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**
	PCN i89q 079-792								
001	Mobilization	Lump Sum	1		0.00	15,000.00	15,000.00	15,500.00	15,500.00
002	Nonreinforced PCC Pavement Repair	SqYd	109		0.00	278.00	30,274.20	280.00	30,492.00
003	Dowel Bar	Each	36		0.00	18.00	648.00	25.00	900.00
004	Insert Steel Bar in PCC Pavement	Each	36		0.00	27.00	972.00	32.00	1,152.00
005	Cold Applied Plastic Pavement Marking, 4"	Ft	18		0.00	15.50	279.00	12.00	216.00
006	High Build Waterborne Pavement Marking Paint, 4" White	Ft	70		0.00	1.30	91.00	1.00	70.00
007	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	18		0.00	2.60	46.80	2.00	36.00
008	Grooving for Durable Pavement Marking, 4"	Ft	70		0.00	2.60	182.00	2.00	140.00
001	Traffic Control Signs	SqFt	218		0.00	4.00	872.00	3.00	654.00
010	Traffic Control, Miscellaneous	Lump Sum	1		0.00	9,700.00	9,700.00	9,000.00	9,000.00
011	Type 3 Barricade	Each	1		0.00	32.00	32.00	100.00	100.00
012	Type C Advance Warning Arrow Board	Each	1		0.00	970.00	970.00	750.00	750.00
013	Temporary Pavement Marking	Ft	780		0.00	0.50	390.00	0.50	390.00
014	Contractor Furnished Vehicle Speed Feedback Sign	Each	1		0.00	775.00	775.00	600.00	600.00
	PCN i89r 079N-492								
015	Mobilization	Lump Sum	1		0.00	5,600.00	5,600.00	6,500.00	6,500.00
016	Repair Type B Spall	Lb	261		0.00	15.50	4,045.50	20.00	5,220.00
017	Cold Applied Plastic Pavement Marking, 4"	Ft	5		0.00	15.50	77.50	12.00	60.00
018	High Build Waterborne Pavement Marking Paint, 4" White	Ft	10		0.00	1.30	13.00	1.00	10.00
019	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	10		0.00	1.30	13.00	1.00	10.00
020	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	5		0.00	2.60	13.00	2.00	10.00
021	Grooving for Durable Pavement Marking, 4"	Ft	20		0.00	2.60	52.00	2.00	40.00
022	Traffic Control Signs	SqFt	218		0.00	4.00	872.00	3.00	654.00
023	Traffic Control, Miscellaneous	Lump Sum	1		0.00	11,000.00	11,000.00	10,000.00	10,000.00
024	Type 3 Barricade	Each	1		0.00	32.00	32.00	100.00	100.00
025	Type C Advance Warning Arrow Board	Each	1		0.00	970.00	970.00	750.00	750.00
026	Temporary Pavement Marking	Ft	5,760		0.00	0.50	2,880.00	0.50	2,880.00
027	Contractor Furnished Vehicle Speed Feedback Sign	Each	1		0.00	775.00	775.00	600.00	600.00
	PCN i89t 079S-492								
028	Mobilization	Lump Sum	1.00		$0.00	$18,000.00	$18,000.00	36,000.00	36,000.00
031	Nonreinforced PCC Pavement Repair	SqYd	244.90		$0.00	305.00	$74,694.50	290.00	71,021.00
032	Insert Steel Bar in PCC Pavement	Each	208.00		$0.00	26.00	$5,408.00	32.00	6,656.00
033	Repair Type B Spall	Lb	1,421.00		$0.00	6.70	$9,520.70	11.00	15,631.00
034	Cold Applied Plastic Pavement Marking, 4"	Ft	27.00		$0.00	15.50	$418.50	12.00	324.00
035	High Build Waterborne Pavement Marking Paint, 4" White	Ft	98.00		$0.00	1.30	$127.40	1.00	98.00
036	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	38.00		$0.00	1.30	$49.40	1.00	38.00
037	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	27.00		$0.00	2.60	$70.20	2.00	54.00
038	Grooving for Durable Pavement Marking, 4"	Ft	136.00		0.00	2.60	353.60	2.00	272.00
039	Traffic Control Signs	SqFt	218.00		0.00	4.00	872.00	3.00	654.00
040	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	14,000.00	14,000.00	12,000.00	12,000.00
041	Type 3 Barricade	Each	1.00		0.00	32.00	750.00	100.00	100.00
042	Type C Advance Warning Arrow Board	Each	1.00		0.00	975.00	0.50	750.00	750.00
043	Temporary Pavement Marking	Ft	5,760.00		0.00	0.50	600.00	0.50	2,880.00
044	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.00		0.00	775.00	775.00	600.00	600.00

	PCN i89u								
045	Mobilization	Lump Sum	1.00		0.00	17,000.00	17,000.00	35,000.00	35,000.00
046	Nonreinforced PCC Pavement Repair	SqYd	227.10		0.00	270.00	61,317.00	325.00	73,807.50
047	Dowel Bar	Each	63.00		0.00	18.00	1,134.00	25.00	1,575.00
048	Insert Steel Bar in PCC Pavement	Each	107.00		0.00	24.00	2,568.00	33.00	3,531.00
049	Repair Type B Spall	Lb	2,308.00		0.00	7.00	16,156.00	10.00	23,080.00
050	Cold Applied Plastic Pavement Marking, 4"	Ft	83.00		0.00	15.50	1,286.50	12.00	996.00
051	High Build Waterborne Pavement Marking Paint, 4" White	Ft	136.00		0.00	1.30	176.80	1.00	136.00
052	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	10.00		0.00	1.30	13.00	1.00	10.00
053	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	83.00		0.00	2.60	215.80	2.00	166.00
054	Grooving for Durable Pavement Marking, 4"	Ft	146.00		0.00	2.60	379.60	2.00	292.00
055	Traffic Control Signs	SqFt	206.60		0.00	4.00	826.40	3.00	619.80
056	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	10,300.00	10,300.00	8,000.00	8,000.00
057	Type C Advance Warning Arrow Board	Each	2.00		0.00	975.00	1,950.00	750.00	1,500.00
058	Temporary Pavement Marking	Ft	2,400.00		0.00	0.50	1,200.00	0.50	1,200.00
	PCN i89w								
059	Mobilization	Lump Sum	1.00		0.00	14,700.00	14,700.00	11,000.00	11,000.00
060	Nonreinforced PCC Pavement Repair	SqYd	53.30		0.00	335.00	17,855.50	325.00	17,322.50
061	Insert Steel Bar in PCC Pavement	Each	23.00		0.00	28.00	644.00	35.00	805.00
062	Cold Applied Plastic Pavement Marking, 4"	Ft	5.00		0.00	15.50	77.50	12.00	60.00
063	High Build Waterborne Pavement Marking Paint, 4" White	Ft	40.00		0.00	1.30	52.00	1.00	40.00
064	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	40.00		0.00	1.30	52.00	1.00	40.00
065	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	5.00		0.00	2.60	13.00	2.00	10.00
066	Grooving for Durable Pavement Marking, 4"	Ft	80.00		0.00	2.60	208.00	2.00	160.00
067	Traffic Control Signs	SqFt	206.60		0.00	4.00	826.40	3.00	619.80
068	Traffic Control, Miscellaneous	Lump Sum	1.00		0.00	10,300.00	10,300.00	8,000.00	8,000.00
069	Type C Advance Warning Arrow Board	Each	1.00		0.00	970.00	970.00	750.00	750.00
070	Temporary Pavement Marking	Ft	1,320.00		0.00	0.50	660.00	0.50	660.00
TOTAL					0.00		373,096.30		423,292.60

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 11/12/26 INFORMAL LETTING

PROJECT NO. 016-491, 016A-491, 079-492, 079N-492 & 079S-492
PCN NO. i89w, i89u, i89q, i89t & i89r

COUNTY: Custer, Fall River & Pennington

PCC Pavement Repair at various locations

				Tru-Form Construciton Summerset SD		Reede Construction Aberdeen SD			
	BID ITEMS	**UNIT**	**QUANTITY**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**	**UNIT PRICE**	**AMOUNT**
	PCN i89q 079-792								
001	Mobilization	Lump Sum	1	8,000.00	8,000.00	20,000.00	20,000.00		0.00
002	Nonreinforced PCC Pavement Repair	SqYd	109	324.00	35,283.60	348.00	37,897.20		0.00
003	Dowel Bar	Each	36	30.00	1,080.00	33.00	1,188.00		0.00
004	Insert Steel Bar in PCC Pavement	Each	36	32.00	1,152.00	51.00	1,836.00		0.00
005	Cold Applied Plastic Pavement Marking, 4"	Ft	18	14.55	261.90	13.00	234.00		0.00
006	High Build Waterborne Pavement Marking Paint, 4" White	Ft	70	1.25	87.50	1.50	105.00		0.00
007	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	18	2.50	45.00	2.50	45.00		0.00
008	Grooving for Durable Pavement Marking, 4"	Ft	70	2.50	175.00	2.50	175.00		0.00
001	Traffic Control Signs	SqFt	218	3.65	795.70	3.50	763.00		0.00
010	Traffic Control, Miscellaneous	Lump Sum	1	9,075.00	9,075.00	9,000.00	9,000.00		0.00
011	Type 3 Barricade	Each	1	30.25	30.25	27.00	27.00		0.00
012	Type C Advance Warning Arrow Board	Each	1	910.00	910.00	788.00	788.00		0.00
013	Temporary Pavement Marking	Ft	780	0.45	351.00	1.00	780.00		0.00
014	Contractor Furnished Vehicle Speed Feedback Sign	Each	1	726.00	726.00	630.00	630.00		0.00
	PCN i89r 079N-492								
015	Mobilization	Lump Sum	1	10,000.00	10,000.00	20,000.00	20,000.00		0.00
016	Repair Type B Spall	Lb	261	15.00	3,915.00	31.00	8,091.00		0.00
017	Cold Applied Plastic Pavement Marking, 4"	Ft	5	14.55	72.75	13.00	65.00		0.00
018	High Build Waterborne Pavement Marking Paint, 4" White	Ft	10	1.25	12.50	1.50	15.00		0.00
019	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	10	1.25	12.50	1.50	15.00		0.00
020	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	5	2.50	12.50	2.50	12.50		0.00
021	Grooving for Durable Pavement Marking, 4"	Ft	20	2.50	50.00	2.50	50.00		0.00
022	Traffic Control Signs	SqFt	218	3.65	795.70	3.50	763.00		0.00
023	Traffic Control, Miscellaneous	Lump Sum	1	10,285.00	10,285.00	10,000.00	10,000.00		0.00
024	Type 3 Barricade	Each	1	30.25	30.25	27.00	27.00		0.00
025	Type C Advance Warning Arrow Board	Each	1	910.00	910.00	788.00	788.00		0.00
026	Temporary Pavement Marking	Ft	5,760	0.45	2,592.00	1.00	5,760.00		0.00
027	Contractor Furnished Vehicle Speed Feedback Sign	Each	1	726.00	726.00	630.00	630.00		0.00
	PCN i89t 079S-492								
028	Mobilization	Lump Sum	1.00	$10,000	$10,000.00	$20,000.00	$20,000.00		0.00
031	Nonreinforced PCC Pavement Repair	SqYd	244.90	324.00	$79,347.60	322.00	$78,857.80		0.00
032	Insert Steel Bar in PCC Pavement	Each	208.00	32.00	$6,656.00	35.00	$7,280.00		0.00
033	Repair Type B Spall	Lb	1,421.00	15.00	$21,315.00	7.00	$9,947.00		0.00
034	Cold Applied Plastic Pavement Marking, 4"	Ft	27.00	14.55	$392.85	13.00	$351.00		0.00
035	High Build Waterborne Pavement Marking Paint, 4" White	Ft	98.00	1.25	$122.50	1.50	$147.00		0.00
036	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	38.00	1.25	$47.50	1.50	$57.00		0.00
037	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	27.00	2.50	$67.50	2.50	$67.50		0.00
038	Grooving for Durable Pavement Marking, 4"	Ft	136.00	2.50	340.00	2.50	340.00		0.00
039	Traffic Control Signs	SqFt	218.00	3.65	795.70	3.50	763.00		0.00
040	Traffic Control, Miscellaneous	Lump Sum	1.00	13,200.00	13,200.00	13,000.00	13,000.00		0.00
041	Type 3 Barricade	Each	1.00	30.25	30.25	27.00	27.00		0.00
042	Type C Advance Warning Arrow Board	Each	1.00	910.00	910.00	788.00	788.00		0.00
043	Temporary Pavement Marking	Ft	5,760.00	0.45	2,592.00	1.00	5,760.00		0.00
044	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.00	726.00	726.00	630.00	630.00		0.00

	PCN i89u								
045	Mobilization	Lump Sum	1.00	11,000.00	11,000.00	14,000.00	14,000.00		0.00
046	Nonreinforced PCC Pavement Repair	SqYd	227.10	324.00	73,580.40	263.00	59,727.30		0.00
047	Dowel Bar	Each	63.00	30.00	1,890.00	31.00	1,953.00		0.00
048	Insert Steel Bar in PCC Pavement	Each	107.00	32.00	3,424.00	34.00	3,638.00		0.00
049	Repair Type B Spall	Lb	2,308.00	15.00	34,620.00	10.00	23,080.00		0.00
050	Cold Applied Plastic Pavement Marking, 4"	Ft	83.00	14.55	1,207.65	13.00	1,079.00		0.00
051	High Build Waterborne Pavement Marking Paint, 4" White	Ft	136.00	1.25	170.00	1.50	204.00		0.00
052	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	10.00	1.25	12.50	1.50	15.00		0.00
053	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	83.00	2.50	207.50	2.50	207.50		0.00
054	Grooving for Durable Pavement Marking, 4"	Ft	146.00	2.50	365.00	2.50	365.00		0.00
055	Traffic Control Signs	SqFt	206.60	3.65	754.09	3.50	723.10		0.00
056	Traffic Control, Miscellaneous	Lump Sum	1.00	9,680.00	9,680.00	10,000.00	10,000.00		0.00
057	Type C Advance Warning Arrow Board	Each	2.00	910.00	1,820.00	800.00	1,600.00		0.00
058	Temporary Pavement Marking	Ft	2,400.00	0.45	1,080.00	1.00	2,400.00		0.00
	PCN i89w								
059	Mobilization	Lump Sum	1.00	12,000.00	12,000.00	14,000.00	14,000.00		0.00
060	Nonreinforced PCC Pavement Repair	SqYd	53.30	324.00	17,269.20	350.00	18,655.00		0.00
061	Insert Steel Bar in PCC Pavement	Each	23.00	32.00	736.00	47.00	1,081.00		0.00
062	Cold Applied Plastic Pavement Marking, 4"	Ft	5.00	14.55	72.75	13.00	65.00		0.00
063	High Build Waterborne Pavement Marking Paint, 4" White	Ft	40.00	1.25	50.00	1.50	60.00		0.00
064	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	40.00	1.25	50.00	1.50	60.00		0.00
065	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	5.00	2.50	12.50	2.50	12.50		0.00
066	Grooving for Durable Pavement Marking, 4"	Ft	80.00	2.50	200.00	2.50	200.00		0.00
067	Traffic Control Signs	SqFt	206.60	3.65	754.09	3.50	723.10		0.00
068	Traffic Control, Miscellaneous	Lump Sum	1.00	9,680.00	9,680.00	10,000.00	10,000.00		0.00
069	Type C Advance Warning Arrow Board	Each	1.00	910.00	910.00	788.00	788.00		0.00
070	Temporary Pavement Marking	Ft	1,320.00	0.45	594.00	1.00	1,320.00		0.00
TOTAL					406,069.73		423,656.50		0.00